

FAYETTEVILLE PUBLIC WORKS COMMISSION

PROCUREMENT DEPARTMENT

https://www.faypwc.com/bids/

Bid Addendum

PWC Number: PWC2324029

Bid Title: Cross Creek Water Resource Facility and Rockfish Creek Water

Resource Facility Screw Pump Improvements

Bid Opening Date and Time: Thursday, January 18, 2024, 2:00 pm

Addendum Number: 1

Addendum Date: December 4, 2023

Procurement Advisor: Carla Wint

procurement@faypwc.com

 Return one properly executed copy of this addendum with bid response or prior to the Bid Opening Date/Time listed above.

2. The solicitation is hereby modified as follows:

Prospective bidders' attention is directed to Volume 1, page 17, BID SCHEDULE – PERFORMANCE AND DELIVERY.

M1. Revised timeframe, locations and contract time:

Hybrid Pre-Bid Meeting:

(MANDATORY)

10:00 a.m., Thursday, December 7, 2023

Via Microsoft Teams, or in person at the....

Cross Creek Water Reclamation Facility Administration Building, Training Room

601 Eastern Blvd. Fayetteville, NC 28301

Site Visits

(OPTIONAL)

Immediately following the Pre-Bid Meeting at the Cross

Creek WRF and then at the Rockfish Creek WRF during the

afternoon.

Rockfish Creek Water Reclamation Facility

2536 Tracy Hall Road Fayetteville, NC 28301

Deadline for Questions from Bidders1

5:00 p.m., Tuesday, January 9, 2024

Deadline for Addenda issued by PWC

Procurement Department and Vance

McGougan

5:00 p.m., Friday, January 12, 2024

Bid Opening (Submittal Deadline)	2:00 p.m., Thursday, January 18, 2024
	Fayetteville Public Works Commission Administrative Building
	Conference Room 107
	955 Old Wilmington Road
	Fayetteville, NC 28301
Contract Time:	912 days
Liquidated Damages:	Insert amount of \$1,000.00 per day for each day beyond the Final Completion Date
Bid Acceptance Period	Within ninety (90) Calendar Days unless otherwise noted
Failure to acknowledge receipt of this addend	um may result in rejection of the response.
Failure to acknowledge receipt of this addend Check ONE of the following options:	um may result in rejection of the response.
Check ONE of the following options:	lum may result in rejection of the response. s resulting from this addendum are included in our bid
Check ONE of the following options: Bid has not been mailed. Any changes	s resulting from this addendum are included in our bid
Check ONE of the following options: Bid has not been mailed. Any changes response.	s resulting from this addendum are included in our bid ulted from this addendum.
Check ONE of the following options: Bid has not been mailed. Any changes response. Bid has been mailed. No changes resi	s resulting from this addendum are included in our bid ulted from this addendum.
Check ONE of the following options: Bid has not been mailed. Any changes response. Bid has been mailed. No changes resulting Bid has been mailed. Changes resulting	s resulting from this addendum are included in our bid ulted from this addendum.
Check ONE of the following options: Bid has not been mailed. Any changes response. Bid has been mailed. No changes resulting Bid has been mailed. Changes resulting Execute Addendum:	s resulting from this addendum are included in our bid ulted from this addendum.
Check ONE of the following options: Bid has not been mailed. Any changes response. Bid has been mailed. No changes resulting Bid has been mailed. Changes resulting Execute Addendum: Offeror:	s resulting from this addendum are included in our bid ulted from this addendum. ng from this addendum are as follows:
Check ONE of the following options: Bid has not been mailed. Any changes response. Bid has been mailed. No changes resulting Bid has been mailed. Changes resulting Execute Addendum: Offeror: Authorized Signature: Name and Titled (Typed):	s resulting from this addendum are included in our bid ulted from this addendum. ng from this addendum are as follows: