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ADVERTISEMENT FOR BID 
FAYETTEVILLE PUBLIC WORKS COMMISSION 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 

Cumberland County 
North Carolina 
 
Pursuant to N.C.G.S 143-129, sealed bids are solicited and will be received at Fayetteville Public 
Works Commission, Administration Building, Conference Room 230, 955 Old Wilmington Road, 
Fayetteville, NC 28301, until 2:00 p.m., EST Thursday, February 29, 2024, at which time they 
will be publicly opened and read. 
 
Public Works Commission is soliciting bids for a qualified contractor to furnish all labor and 
materials to construct a new five (5) feet wide gravel walking trail surface per the plans and 
specifications. All new trails are to be installed in a manner to not alter any natural drainage 
pathways. Trail layout is the suggested route for the walk path. Contractor shall coordinate 
pathway with all existing utilities, obstacles, landscape, and trees. The foregoing description shall 
not be construed as a complete description of all work required.  All work shall be done in 
accordance with PWC technical specifications and standard contract terms.  
 
A MANDATORY pre-bid meeting will be held at 10:00 a.m., EST Tuesday, February 13, 2024, 
in the Conference Room Number 107, Fayetteville Public Works Commission, Administrative 
Building, 955 Old Wilmington Road, Fayetteville, NC 28301. Representatives of the Owner and 
Project Engineer will be available to answer questions. Any formal bid submitted by a Bidder that 
fails to attend this meeting will be considered an unresponsive bid.  
 
Questions will be fielded at the pre-bid meeting and all prospective bidders are required to attend 
the meeting. Individual telephone inquiries are prohibited. PWC assumes no responsibility to fully 
inform absentees of clarifications not issued by addendum.  
 
Bids must be enclosed in a sealed envelope addressed to Carla Wint, Procurement Advisor, 
Fayetteville Public Works Commission, 955 Old Wilmington Road, Fayetteville, North Carolina 
28301.  The outside of the envelope must be marked SEALED BID: FAYETTEVILLE PWC 
WALKING TRAIL – PHASE 1 and shall indicate the name, address and state license number of 
the bidder.  Bids shall be submitted on the printed forms, or exact copies thereof, contained in the 
Contract Documents. 
 
Each bid valued $500,000.00 or more shall be accompanied by a bid bond of five percent (5%) 
of the bid executed by a surety company licensed under the laws of North Carolina to execute the 
Contract in accordance with the bid bond and upon failure to forthwith make payment, the surety 
shall pay the obligee an amount equal to the amount of said bond.  Said deposit shall be retained 
by the Owner as liquidated damages in event of failure of the successful bidder to execute the 
Contract within ten (10) days after the Notice of Award or give satisfactory surety as required by 
law. 
 
Performance and Payment Bonds are required in the amount of 100% of the Contract amount for 
subcontracts costing more than $50,000 that are part of a project costing more than $300,000.00 
and shall be furnished by the Contractor.  
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All Contractors are notified that North Carolina Statutory provisions as to licensing of Contractors 
will be followed as applicable in receiving and evaluating bids and in reading and awarding the 
Contract (Chapter 87 of the North Carolina General Statutes). 
 
The license classification shall be one of the following: 
 

Part 1:  Unclassified  -   Unlimited 
 
Plans and Specifications including Contract Documents will be available online for viewing and 
downloading on or about Friday, February 2, 2024 on the PWC Procurement website at 
https://www.faypwc.com/purchasing. In addition, the documents will be available from the 
Fayetteville State University Construction Resource Office (FSU CRO) at 
https://www.uncfsu.edu/academics/colleges-schools-and-departments/broadwell-college-of-
business-and-economics/outreach-centers/construction-resource-office. In collaboration with the 
North Carolina Institute of Minority Economic Development, the FSU CRO offers services and 
support to help small, minority, veteran, and women-owned businesses identify and compete for 
construction-related projects.  
 
At the FSU CRO, potential bidders may:  
 

• Research, view and print project drawings to scale free of charge;  
• Use available software to prepare their bid; and  
• Receive certification and pre-qualification assistance. 

 
Please email the FSU CRO to make an appointment: fsucro@uncfsu.edu  
 
Plans and Specifications are also being furnished to ISQFT (www.isqft.com) for online posting. 
Purchase of the documents is not required to bid. 
 
Fayetteville Public Works Commission reserves the right to reject any or all bids for any reason 
determined by PWC to be in its best interest, or to award the bid to the lowest responsible bidder 
or bidders, taking into consideration quality, performance, and the time specified in the bids for 
the performance of the contract. 
 
The bidder to whom the contract may be awarded must comply fully with the requirements of 
North Carolina General Statutes Section 143-129, as amended. 
 
No bids may be withdrawn after the scheduled Bid Opening for a period of ninety (90) calendar 
days.      

 
FAYETTEVILLE PUBLIC WORKS COMMISSION 

      Victoria McAllister  
      Procurement Manager 
 

https://www.faypwc.com/purchasing/
https://www.uncfsu.edu/academics/colleges-schools-and-departments/broadwell-college-of-business-and-economics/outreach-centers/construction-resource-office
https://www.uncfsu.edu/academics/colleges-schools-and-departments/broadwell-college-of-business-and-economics/outreach-centers/construction-resource-office
mailto:fsucro@uncfsu.edu
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00100 - INSTRUCTIONS TO BIDDERS 
FAYETTEVILLE PUBLIC WORKS COMMISSION 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 

A. DEFINED TERMS 
Terms used in these Instructions to Bidders are defined in the Definitions and Terminology 
sections of PWC General Conditions. 

B. COPIES OF BIDDING DOCUMENTS 
1. Complete sets of the Bidding Documents as stated in the Invitation to Bidders, may be 

obtained from the PWC Procurement Department. 

2. Complete sets of Bidding Documents shall be used in preparing Bids. PWC assumes no 
responsibility for errors or misinterpretations resulting from the use of incomplete sets of 
Bidding Documents. 

C. EXAMINATION OF CONTRACT DOCUMENTS, OTHER RELATED DATA, AND PROJECT 
SITE 
1. Before submitting a Bid, each Bidder shall (a) examine the Contract Documents 

thoroughly, (b) visit the site and become familiar with the site and any local conditions that 
may in any manner affect the cost, progress, or performance of the Work, (c) be familiar 
with federal, state and local laws, ordinances, rules and regulations that may in any 
manner affect cost, progress or performance of the Work, and (d) study and carefully 
correlate Bidder's observations with the Contract Documents, and (e) give the PWC 
Procurement Advisor written notice of all conflicts, errors or discrepancies in the Contract 
Documents. 

2. Bidders should consult the Specifications for the identification of those reports of 
investigations and tests of subsurface and latent physical conditions at the site or reports 
that otherwise may affect cost, progress, or performance of the Work which may have 
been utilized in the preparation of the Drawings and Specifications. PWC will make copies 
of such reports if available at the cost (non-refundable) of reproduction to any Bidder 
requesting them.   These reports are not intended to constitute any explicit or implicit 
representation as to the nature of the subsurface and latent physical conditions, which 
may be encountered at the site or to constitute explicit or implicit representations as to any 
other matter, contained in any report. Such reports are not guaranteed as to accuracy or 
completeness and are not part of the Contract Documents. Before submitting a Bid, each 
Bidder will, at its own expense, make such investigations and tests as the Bidder may 
deem necessary to determine his Bid for the performance of the Work in accordance with 
the Contract Documents. 

3. On request (minimum 48 hours advance notice), PWC will provide each Bidder access to 
the site to conduct such investigations and tests, as each Bidder deems necessary for 
submission of its Bid. 

4. The lands upon which the Work is to be performed, right-of-way for access thereto, and 
other lands available for use by the Contractor in performing the Work are identified in the 
Contract Documents. 
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5. The submission of a Bid constitutes an incontrovertible representation by the Bidder that 
it has complied with every requirement of this Section and that the Contract Documents 
are sufficient in scope and detail to indicate and convey an understanding of all terms and 
conditions for the performance of the Work. 

D. INTERPRETATIONS AND ADDENDA 
1. All questions about the meaning or intent of the bid or Contract Documents shall be 

submitted in writing to Carla Wint, Procurement Advisor, by email to 
procurement@faypwc.com. In order to receive consideration, questions must be received 
by 5:00 p.m., Monday, February 19, 2024. Any interpretations of questions so raised, 
which in the opinion of the Project Engineer require interpretations, will be issued by 
Addenda via email or posted online by the Owner and/or Project Engineer. An Addendum 
extending the Bid Opening date may be issued up to five (5) business days before the Bid 
Opening date. An Addendum withdrawing the Invitation for Bid may be issued any time 
prior to the Bid Opening date. The Owner and Project Engineer will not be responsible for 
oral interpretations or clarifications, which anyone presumes to make on their behalf.  

Bidders are expressly prohibited from contacting any PWC official or employee 
associated with this project, except as noted above. Violation of this prohibition is 
grounds for the immediate disqualification of the bidder. 

2. PWC may issue such additional Addenda as may be necessary to clarify, correct, or 
change the Contract Documents. Such Addenda, if any, will be issued in the manner and 
within the time stated in Paragraph 1 of this Section. 

3. Each Bidder shall be responsible for determining that all Addenda issued by PWC have 
been received before submitting a Bid for the Work. 

4. Each Bidder shall acknowledge the receipt of each Addendum on the Bid Form. 
E. QUALIFICATION OF CONTRACTORS 

1. Bidder Qualification Form – The Bid package shall include the completed Contractor 
Qualification Form and all supporting documentation. 

2. Statutory Requirements – The Bidder shall comply with all federal, state, and local 
statutes, regulations, and codes as they relate to the Project. Failure to comply with these 
requirements shall be considered a breach of Contract. 

3. Contractor to provide utility references for similar projects completed by identified crews. 

F. SUBSTITUTE MATERIAL AND EQUIPMENT 
The Contract, if awarded, will be on the basis of material and equipment described in the 
Drawings or required in the Specifications without consideration of possible substitute or "or-
equal" items. The procedure for submittal of substitute or “or-equal” items for consideration is 
set forth in the PWC General Conditions. 

G. CONTRACTOR'S LICENSE 
1. No General Contractor shall engage in contracting work in the State of North Carolina 

unless it has been licensed under in accordance with North Carolina law.  
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2. Bidders are prohibited from contracting for, or bidding upon, the construction, removal, 
repair or improvements to or upon real property owned, controlled or leased by Fayetteville 
Public Works Commission without a North Carolina Contractor's License. 

3. Each bidder shall indicate its North Carolina Contractor's License number on the bid 
envelope and the Bid Form. 

4. License Classification shall be: 
• Unclassified:    Unlimited 

H. SUBCONTRACTORS 
1. Each Bidder shall submit to PWC with its bid the List of Subcontractors, Suppliers, other 

persons, and organizations proposed for those portions of the Work for which such 
identification is required. If PWC, after due investigation has reasonable objection to any 
proposed Subcontractor, Supplier, other person or organization, PWC may, before Notice 
of Award is given, request apparent Successful Bidder to submit an acceptable substitute 
without an increase in the Bid. 

2. If the apparent Successful Bidder declines to make such a substitution, PWC may award 
the Contract to the next lowest responsive, responsible Bidder that proposes to use 
acceptable Subcontractors, Suppliers, and other persons, and organizations. The 
declining to make requested substitutions will not constitute grounds for sacrificing the bid 
security of any Bidder.    If PWC does not make written objection to a Bidder’s list of 
Subcontractors, Suppliers, other persons, or organizations prior to giving Notice of Award, 
the list will be considered acceptable, subject to revocation as provided in the PWC 
General Conditions. 

I.   MINORITY, WOMEN, DISADVANTAGED BUSINESS ENTERPRISE (MWDBE) 
PROGRAM / SMALL LOCAL SUPPLIER (SLS) PROGRAM 
1. PWC is committed to promoting the utilization of Minority, Women, and Disadvantaged 

Businesses in PWC’s geographical statistical area (GSA) by providing equal opportunity 
for participating in all aspects of PWC’s contracting and procurement programs. The GSA 
consists of NCDOT division areas 3-8, and 10. PWC is also committed to promoting the 
utilization of small, local businesses in the Fayetteville Metropolitan Statistical Area (MSA) 
by increasing opportunities for those businesses to participate in PWC procurements. The 
MSA consists of Cumberland County, Hoke County, and Harnett County. 

  
2. PWC requires Bidders to report efforts to utilize Minority, Women, and Disadvantaged 

Business Enterprises (MWDBEs) and Historically Underutilized Businesses (HUBs) for 
specific projects and requires all Bidders to report all such efforts for MWDBEs, HUBs, 
and Small Local Suppliers regardless of the requirements of a specific project. Bidders 
shall document any good-faith efforts and utilization in the MWDBE forms provided 
within the Contract Documents. 

  

3. NCDOT Disadvantaged Business Enterprise (DBE) and NC Department of Administration 
(DOA) Historically Underutilized Business (HUB) firms with current certifications are 
acceptable for listing in the bidder’s submittal of MWDBE participation and will be 
considered to meet any necessary contract goal. Firms that are certified through NCDOT 
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are listed in the “Vendor Directory” which can be accessed through the following: 
https://www.ebs.nc.gov/VendorDirectory/default.html. Firms that are certified through NC 
DOA are listed at the “Vendor Search” which can be accessed through the following link: 
https://evp.nc.gov/vendors/vendorsearchadvanceform/?id=d98aa5d6-0d57-ee11-be6e-
001dd804e775 . 

 
4. Bidders shall submit, with their bid, the MWDBE documentation required in the Contract 

Documents. The Bidder is strongly recommended to attend the Pre-Bid Meeting, as 
important information will be reviewed. 

 
J. SUBMISSION OF BIDS 

1. All Bidders shall use the enclosed Bid Forms, or exact copies thereof, in submitting their 
bid prices. PWC will not accept oral Bids or Bids received by telephone, email, or 
telecopier (FAX machine) for this Bid. 

2. All prices must be F.O.B. delivered to the point as indicated by this Bid. PWC will grant no 
allowance for boxing, crating, or delivery unless specifically provided for in this Bid. 

3. The Bid Form must be completed in black ink. Black or blue pen ink is acceptable if 
handwritten. Discrepancies between amounts shown in words and amounts shown in 
figures will be resolved in favor of the amounts shown in words. Discrepancies in the 
multiplication of units of Work and the unit prices will be resolved in favor of the correct 
multiplication of the unit prices. Discrepancies between the indicated sum of any column 
of figures and the correct sum thereof will be resolved in favor of the correct sum. 

4. Bid submittals sent by mail should be registered mail.   The sealed Bid, marked as 
indicated above, should be enclosed in an additional sealed envelope similarly marked 
and addressed to: 

Fayetteville Public Works Commission 
Attn: Carla Wint, Procurement Advisor 
955 Old Wilmington Road 
Fayetteville, North Carolina 28301 

5. Mark the envelope in the lower left-hand corner with the project title, hour and due date of 
Bid, and the Bidder’s North Carolina contractor registration number. 

6. Bids sent by mail and arriving after the time for the opening of Bids shall not be considered 
valid Bids. In such instances, the Bidders shall have no claim against PWC. 

7. All items contained in the Bid Checklist shall be completely filled out and submitted with 
the bid. Failure to submit any of the items requested with the Bid Form may be just cause 
for rejection of the Bid by PWC. 

8. All erasures, insertions, additions, and other changes made by the Bidder to the Bid Form 
shall be signed or initialed by the Bidder. Bids containing any conditions, omissions, 
erasures, alterations, or items not called for in the Bid, may be rejected by PWC as being 
incomplete or nonresponsive. 

9. The Bid Form must be signed in order to be considered. If the Bidder is a corporation, the 
Bid must be submitted in the name of the corporation, not simply the corporation's trade 

https://www.ebs.nc.gov/VendorDirectory/default.html
https://evp.nc.gov/vendors/vendorsearchadvanceform/?id=d98aa5d6-0d57-ee11-be6e-001dd804e775
https://evp.nc.gov/vendors/vendorsearchadvanceform/?id=d98aa5d6-0d57-ee11-be6e-001dd804e775
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name. In addition, the Bidder must indicate the corporate title of the individual signing the 
Bid. 

10. The Bid Form, the Bid security, if any, and any other documents required, shall be 
enclosed in a sealed opaque envelope. Any notation or notations on the exterior of the 
envelope purporting to alter, amend, modify, or revise the bid contained within the 
envelope shall be of no effect and shall be disregarded. 

11. All Bids received in the Procurement Department by the deadline indicated will be kept 
sealed until the time and date of the Bid Opening. 

12. All late Bids shall be returned unopened to the sender. 
 

K. BID BOND 
1. Each Bid valued $500,000.00 or more shall be accompanied by an acceptable Bid bond 

in the amount of five percent (5%) of the Bid amount, and made payable to Fayetteville 
Public Works Commission, North Carolina. 

2. The Bid bond is a guarantee that if the contract is awarded by PWC to the Bidder, the 
Bidder shall enter into the contract with PWC for the work mentioned in this Bid or forfeit 
the Bid bond to PWC, not as a penalty, but as liquidated damages. 

3. No forfeiture under a Bid bond shall exceed the lesser of (a) the difference between the 
Bid for which the Bid bond was written and the next low Bid of another Bidder, or (b) the 
face amount of the Bid bond. 

4. All bonds shall be executed by a surety company selected by the Bidder, which is legally 
authorized to do business in the State of North Carolina (NCGS §44 A-26), and the bond 
shall be the same in both form as well as substance as AIA Document A310, Bid Bond. 

5. The Bidder shall require the attorney-in-fact, who executed the required bond on behalf of 
the surety company, to affix thereto a certified and current copy of the power of attorney. 

6. The bond premium shall be paid by the Bidder and the cost shall be included in the Bid 
price. 

7. Any inspection of procurement transaction records shall be subject to reasonable 
restrictions to ensure the security and integrity of the records. 

L. OPENING OF BIDS 
1. Bids will be opened publicly and read aloud on the date and time set for the Bid 

Opening in the Notice to Bidders. 

2. Any Bidder, upon request, shall be afforded the opportunity to inspect Bid records within 
a reasonable time after the opening of all Bids but prior to award, except in the event that 
PWC decides not to accept any of the Bids and to reopen the contract. Otherwise, bid 
records shall be open to public inspection only after the award of the Contract. 

3. Any inspection of procurement transaction records shall be subject to reasonable 
restrictions to ensure the security and integrity of the records. 
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M. MODIFICATION OF BIDS 
1. A Bid may be modified or withdrawn by the Bidder at any time prior to the time and date 

set for the   Bid Opening. The Bidder shall notify the PWC Procurement Department in 
writing of its intentions. 

2. Modified and withdrawn Bids may be resubmitted to the PWC Procurement Department 
up to the time and date set for the Bid Opening. 

N. WITHDRAWAL OF BID DUE TO ERROR 
1. If the Bidder desires to withdraw its Bid, the Bidder must do so before the time fixed for 

the opening, without prejudice, by communicating its purpose in writing to PWC. After bids 
are open, bids may only be withdrawn in strict accordance with N.C.G.S. Section 143-129-
1 

O. BIDS TO REMAIN OPEN 
1. All Bids shall remain open for ninety (90) calendar days after the day of the Bid Opening. 

P. ESTIMATED QUANTITIES 
1. The estimated quantities contained herein in certain items in the Bid are for the purpose 

of comparing bids, and while they are believed to be close approximations, they are not 
guaranteed, and settlement will be made on the basis of the work as actually executed at 
the unit prices in the Bid as accepted. PWC further reserves the right to delete any single 
line item or combination of items from the bid and cannot guarantee that all quantities 
listed in the Contract Documents will be utilized. 

2. The Contractor should verify quantities before submitting a bid. Due to conditions that may 
be found under pavement such as the accurate location of existing water lines, sewer 
lines, gas lines, and structure services of all types, quantities are subject to change during 
construction, but this contingency shall not be used for a claim to change unit prices 
submitted in the Bid. 

Q. AWARD OF CONTRACT 
1. PWC reserves the right to reject any and all Bids, to waive any and all informalities, and 

to disregard all nonconforming, nonresponsive, or conditional Bids. PWC reserves the 
right to request additional information from any or all bidders for evaluation purposes. 
Failure or refusal to furnish additional information as requested may result in the rejection 
of the bid. 

2. In case of a tie Bid, the tie shall be decided by lot. 
3. It is the intent of PWC to recommend the award of this contract to the lowest responsive, 

responsible Bidder provided the Bid has been submitted in accordance with the 
requirements of the Bidding Documents and does not exceed the funds available. In 
determining the lowest responsible Bidder, PWC may consider, among other criteria, the 
Bidder's past performance conduct on other contracts, and other information provided by 
the Bidder as noted below. 

4. In determining the lowest responsive Bidder, PWC will evaluate the Bidder’s proposed Bid 



 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 

price and the completeness of the submitted bid in accordance with the requirements of 
the Contract Documents.  

5. PWC may consider the operating costs, maintenance considerations, performance date, 
and guarantees of materials and equipment. 

6. PWC may conduct such investigations as deemed necessary to assist in the evaluation 
of any Bid and to establish the responsibility, qualifications and financial ability of the 
Bidders, as well as other considerations, to include but not limited to resources available 
to the Bidder to perform the work effectively, proposed Subcontractors and other persons 
and organizations to do the work in accordance with the Contract Documents to PWC’s 
satisfaction within the prescribed time. 

7. PWC reserves the right to reject the Bid of any Bidder who does not pass any such 
evaluation to PWC’s satisfaction. 

8. If the Contract is to be awarded, PWC will give the Successful Bidder a Notice of Award 
within ninety (90) days after the day of the Bid Opening. 

9. The Bidder to whom the contract is awarded shall, within ten (10) days after prescribed 
documents are presented for signature, execute and deliver the Contract Documents and 
any other forms or bonds required by the Bid to PWC. 

10. The Bidder is required to complete the attached forms that will allow PWC to verify that 
the Bidder is qualified to perform the Work described in these Contract Documents. All 
forms shall be completed and submitted with the Bid. Failure to submit all the required 
forms shall be considered grounds for PWC to reject the bid. 

PWC will review all of the bids and qualification data to determine the lowest responsive, 
responsible Bidder. PWC reserves the right to not award the Contract to the lowest bidder 
if the information provided is not complete, does not meet the satisfaction of PWC, or has 
been falsified. PWC will not request any additional information in order to allow the 
Contractor to complete bid. 

11. During the evaluation phase, bid submittals will be reviewed to ascertain which bids 
technically and otherwise address all the requirements of these Contract Documents. Bid 
submittals determined to be technically non-responsive or not sufficiently responsive may 
be disqualified.  

The Bidder shall address each of the Evaluation Criteria as requested in the Technical 
Evaluation Criteria Form located within Section A Project Specifics Bid Submittal 
Documents. To be considered substantive, the information must respond to all 
requirements. 

12. PWC may conduct such investigations/verifications as deemed necessary to establish the 
responsibility, qualification and financial ability of the Bidder. Should PWC find that the 
apparent low bidder is not the lowest responsive, responsible bidder by integrity of the 
information furnished, said apparent low bidder will be so notified and its bid bond shall 
be returned without prejudice. Failure or refusal to furnish any items of information 
requested by PWC shall be considered as non-responsive and therefore basis for rejection 
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of the bid. 

R. TAXES 
1. The Successful Bidder shall pay all county, city, state and federal taxes required by laws 

in effect at the time Bids are received and resulting from the Work or traceable thereto, 
under whatever name levied. 

2. Said taxes shall not be in addition to the contract price between PWC and the Successful 
Bidder. The taxes shall be an obligation of the Successful Bidder and not of PWC. PWC 
shall be held harmless from same by the Successful Bidder. 

S. PERFORMANCE AND OTHER BONDS 
1. The PWC General Conditions and Supplementary Conditions set forth PWC's 

requirements as to Performance and other Bonds. 

T. E-VERIFY REQUIREMENTS 
1. Contractor hereby acknowledges that “E-Verify” is the federal E-Verify program operated 

by the US Department of Homeland Security and other federal agencies which is used to 
verify the work authorization of newly hired employees pursuant to federal law and in 
accordance with Article 2, Chapter 64 of the North Carolina General Statutes. 

2. Contractor further acknowledges that all employers, as defined by Article 2, Chapter 64 of 
the North Carolina General Statutes, must use E-Verify and after hiring an employee to 
work in the United States, shall verify the work authorization of the employee through E-
Verify in accordance with NCGS §64-26(a). 

3. Contractor hereby pledges, attests and warrants through execution of this Agreement that 
Contractor complies with the requirements of Article 2, Chapter 64 of the North Carolina 
General Statutes and further pledges, attests and warrants that any subcontractors 
currently employed by or subsequently hired by Contractor shall comply with any and all 
E-Verify requirements. Failure to comply with the above requirements shall be considered 
a breach of this Agreement. 

U. IRAN DIVESTMENT ACT 
1. As mandated by N.C.G.S. 147-86.59(a), the Contractor hereby certifies that it is not listed 

on the Final Divestment List created by the North Carolina State Treasurer pursuant to 
N.C.G.S. 147-86.58. Contractor further certifies that in accordance with N.C.G.S. 146-
86.58(b) that it shall not utilize any subcontractor found on the State Treasurer's Final 
Divestment List. Contractor certifies that the signatory to this Purchase Order authorized 
by the Contractor to make the foregoing statement. 

 
 
 

*** END OF SECTION ***  
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BID SCHEDULE – PERFORMANCE AND DELIVERY 
FAYETTEVILLE PUBLIC WORKS COMMISSION  
FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 

 

Pre-Bid Meeting: 

(MANDATORY) 

10:00 a.m., Tuesday, February 13, 2024 

Fayetteville Public Works Commission 
Administrative Building, Conference room 107  
955 Old Wilmington Road 
Fayetteville, NC 28301 

Deadline for Questions from 
Bidders1 

5:00 p. m., Monday, February 19, 2024 

 

Deadline for Addenda issued by 
PWC Procurement Department and 
Project Engineer2 

5:00 p. m., Friday, February 23, 2024 

 

Bid Opening (Submittal Deadline) 2:00 p. m., Thursday, February 29, 2024 

Fayetteville Public Works Commission 
Administrative Building  
Conference Room 230 
955 Old Wilmington Road 
Fayetteville, NC 28301 

Contract Time: 60 days from Notice to Proceed 

Liquidated Damages: $500.00 per day for each day beyond the 
Final Completion Date 

Bid Acceptance Period Within ninety (90) Calendar Days unless 
otherwise noted 

 
 
 
 
 
 
 

___________________________________________________________________ 

1. Questions regarding this bid must be submitted in writing to the attention of Carla Wint, Procurement Advisor, 
by email to procurement@faypwc.com. 
 
Bidders are expressly prohibited from contacting any FPWC official or employee associated with this Invitation 
to Bid, except as noted above. Violation of this prohibition is grounds for the immediate disqualification of the 
bidder. 
 

2. Any addenda to these Contract Documents will be issued by the Project Engineer no later than the date and 
time stated above. 

mailto:insertadvisoremail@faypwc.com
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BID SUBMITTAL CHECKLIST 
 

 1. Enter Contractor’s License Number where called for in the Bid Form and on the outside of the 
sealed envelope containing the Bid. 

 2. Photocopy of Contractor’s License. 

 3. Bid Bond, if applicable  

 4. Bid Forms Section 00300. 

 5. Provide the responsible North Carolina Registered Agent for Insurance Claims.  Include 
contact information. 

 6. Provide the proposed responsible Bonding Company name.  Include contact information. 

 7. List of proposed Subcontractors and material suppliers exceeding 5% of the Contract Value. 

 8. Non-Collusive Affidavit. 

 9. Nondiscrimination Clause. 

 10. Affidavit of Organization and Authority and Sworn Statement. 

 11. Equal Employment Opportunity Acknowledgment. 

 12. Certification regarding Debarment, Proposed Debarment, and other Responsible Matters. 

 13. FTA Certification Regarding Lobbying. 

 14.  MWDBE Program Plan 

 15. Affidavit A – Listing of Good Faith Efforts, et al. 

 

16. Affidavit B – (Only if the Contractor will perform ALL ELEMENTS OF THE WORK on this 
project with their own forces AND will complete ALL ELEMENTS OF THIS PROJECT 
WITHOUT THE USE OF SUBCONTRACTORS, MATERIAL SUPPLIERS, OR PROVIDERS 
OF PROFESSIONAL SERVICES. 

17. Affidavit E - Identification of Minority Business Participation Form. 

 18. SLS Disclosure Form. 

 19. Contractor Qualification Form 

  
 

 **FAILURE TO SUBMIT THE ABOVE FORMS WITH THE BID FORM MAY BE JUST CAUSE 
FOR REJECTION OF THE BID BY THE OWNER** 
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*** THIS PAGE INTENTIONALLY LEFT BLANK *** 
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00300 - BID FORM 
 
TO:  Fayetteville Public Works Commission 
  Attn: Carla Wint, Procurement Advisor 

955 Old Wilmington Road 
  Fayetteville, North Carolina 28301 
 
PROJECT: FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 
FROM: BIDDER  

 
ADDRESS  

 
 

 
DATE OF BID  , 20  

 
 

A. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into a 
Contract with OWNER in the form included in the Contract Documents to perform and 
furnish all Work (as that term is defined in the Construction Agreement) specified or 
indicated in the Contract Documents for the Contract Price and within the Contract Time 
indicated in this Bid and in accordance with the Contract Documents. 
 

B. BIDDER accepts all of the terms and conditions of the Instructions to Bidders, including, 
without limitation, those dealing with the disposition of payment and performance bonds, 
and insurance certificates. This bid will remain open for ninety (90) calendar days after the 
day of Bid opening. BIDDER will sign the Contract and submit the Contract Security and 
other documents required by the Contract Documents within ten (10) days after the date 
of receipt by the BIDDER. 
 

C. In submitting this Bid, Bidder represents, as more fully set forth in the Contract, that: 
 

1. BIDDER has examined copies of all the Contract Documents and of the following 
addenda, receipt of all which is acknowledged on the bid summary page: 
 

2. BIDDER has examined the site and locality where the Work is to be performed, 
the legal requirements (federal, state, and local laws, ordinances, rules and 
regulations) and the conditions affecting cost, progress of performance of the work 
and has made such independent investigations as BIDDER deems necessary. 

 
3. BIDDER acknowledges that OWNER does not assume responsibility for the 

accuracy of dimensions or completeness of information and data shown or 
indicated in the Bidding Documents with respect to existing facilities. 
 

4. BIDDER has carefully studied all reports of explorations and tests of subsurface 
conditions at or contiguous to the site of the Work (expect underground facilities) 
and all drawings of physical conditions in or relating to existing surface or 
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subsurface structures, pipelines, and utilities at or contiguous to the site are 
provided within these Contract Documents. Geotechnical Reports and other 
information regarding subsurface conditions are identified in the attached 
appendices and detailed in Article V of the PWC General Conditions. BIDDER 
acknowledges that the OWNER does not assume responsibility for the accuracy 
or completeness of information and data shown or indicated in the Bidding 
Documents with respect to underground facilities at or contiguous to the site of 
Work. BIDDER had obtained and carefully studied (or assumes responsibility for 
have done so) all such additional or supplementary examinations investigations, 
explorations, tests, studies, and data that are necessary to identify and understand 
conditions (surface, subsurface, and underground facilities) at or contiguous to the 
site of Work or otherwise which may affect cost, progress, performance, or 
furnishing the Work or which relate to any aspect of means, methods, techniques, 
sequences, and procedures of construction to be employed by Bidder and safety 
precautions and programs incident thereto. BIDDER waives all rights to claim that 
any additional examinations, investigations, explorations, tests, studies, or data 
are necessary for the proper submission of the Bid for the performance and 
furnishing of the Work in accordance with the Contract Time, Contract Price, and 
other terms and conditions of the Contract Documents. 
 

5. BIDDER hereby certifies that, if awarded the Contract for construction of the 
Project, it will take all possible actions to minimize costs to the OWNER which are 
related to any disruptions in any part of the Work resulting from unforeseeable 
conditions which may be encountered and work changes or additions which may 
be made. 
 

6. BIDDER has correlated the information known to BIDDER, information and 
observations obtained from visits to the site, reports and drawings identified in the 
Contract Documents, and all additional examinations, investigations, exploration, 
tests, studies, and data with the Contract Documents. 
 

7. BIDDER has given OWNER written notice of all conflicts, errors, ambiguities, or 
discrepancies that BIDDER has discovered in the Contract Documents and the 
written resolution thereof by OWNER is acceptable to BIDDER, and the Contract 
Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performing and furnishing the Work for which this Bid is 
submitted. 
 

8. By bidding in response to this invitation, the BIDDER represents that in the 
preparation and submission of this Bid, said BIDDER did not, either directly or 
indirectly, enter into any combination or arrangement with any person, firm or 
corporation or enter into any agreement, participate in any collusion, or otherwise 
take any action in the restraint of free, competitive bidding in violation of the 
Sherman Act (15 U.S.C. Section 1). 
 

9. Bid form must be completed in blue or black ink or by typewriter. The Bid price of 
each item on the form must be stated in both words and numerals. In case of a 
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conflict, words shall take precedence. Discrepancies in the multiplication of units 
of work and unit prices will be resolved in favor of the correct multiplication of the 
unit prices. Discrepancies between the indicated sum of any column of figures and 
the correct sum thereof will be resolved in favor of the correct sum. 
 

10. BIDDER understands that the award of contract will be made on the basis of the 
total Bid amount which will be determined as the sum of the unit price and lump 
sum Bid Items. 
 

11. BIDDER understands that quantities are estimated and are not guaranteed; they 
are solely for comparing Bids and establishing the total Bid amount. The Price will 
be modified by Change Order, and final payment will be based on the quantities of 
work actually furnished and installed by the successful BIDDER. 
 

12. BIDDER shall complete the Work for the prices indicated on the next page. 
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- BID SUMMARY- 
 

 
BASE BID     $_________________________ 
 
CONTINGENCY     $__25,000__________________ 
 
TOTAL BASE BID     $_________________________ 
 
 
 
 
ALTERNATE BID    $_________________________ 
(Pervious Pavement) 
 
CONTINGENCY     $__25,000__________________ 
 
TOTAL ALTERNATE BID    $_________________________ 
 
 
    
The BIDDER has received, acknowledged, and used the following addenda in completing the 
Bid.  (Initial and Date as appropriate). 
 

Addendum No. 1 Date _______________ 
Addendum No. 2 Date _______________ 
Addendum No. 3 Date _______________ 
Addendum No. 4 Date _______________ 
Addendum No. 5 Date _______________ 
Addendum No. 6 Date _______________ 
Addendum No. 7 Date _______________ 

 
The undersigned BIDDER ______________________ (Contractor Name) certifies that they are 

licensed as a Contractor under N.C.G.S § 87, and that their license number 

is________________ (License Number).  
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The undersigned BIDDER hereby agrees to accept an award of the Contract based on the Total 
Contract Amount as accepted by the OWNER and as indicated on the Notice of Award. 
 

A. BIDDER agrees that Work shall be completed within the time frame indicated in the 
Agreement as follow: 
 

1. All work described herein to be complete, including restoration and all punch list 
items from within 60 days from Notice Proceed. 
 

2. The BIDDER acknowledges that time is of the essence in this Contract and that 
the OWNER will suffer financial loss if the Work is not complete within the time 
specified in Paragraph D.1 above plus any extensions thereof allowed in 
accordance with these Contract Documents. BIDDER also recognizes the delays, 
expense and difficulties involved in proving in a legal proceeding the actual loss 
suffered by the OWNER if the Work is not complete on time. The Bidder agrees to 
diligently pursue all available work and complete all work in an expeditious manner. 
 

B. The following documents are attached to and made part of this bid: 
 

Required Bid Security in the form of either a cashier's check or certified check or 
Bid Bond in the amount of 5% of maximum Bid price. 
 

C. Communications concerning this Bid shall be addressed to: (CONTRACTOR's Name, 
Address and Telephone Number) 
 
______________________________________________ 
______________________________________________ 
______________________________________________ 
______________________________________________ 
______________________________________________ 

 

D. The terms used in this Bid which are defined in Definitions and Terminology Section of the 
PWC General Conditions or as otherwise specifically defined in the Contract Documents 
have the meanings assigned to them therein, which are incorporated by reference as if 
fully set forth herein. 
 

E. An individual contractor is required to furnish his social security number and sole 
proprietorship, partnership and corporation are required to furnish their employer 
identification numbers to Fayetteville Public Works Commission. Please indicate this 
information on this Bid Form as follows: 
 
Social Security Number:    ___________________________________ 
 
Federal Employer Identification Number:  ___________________________________ 

 
SUBMITTED ON  day of_____________2024 
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AN INDIVIDUAL 
 

BY:               (SEAL) 
(Individual's Name and Signature) 

Doing Business as:  ___________________________________________________ 
North Carolina Contractor Registration Number: _____________________________ 
Business Address: ____________________________________________________ 
Phone Number: ______________________________________________________ 
Subscribed and sworn to before me this day of_____________2024 
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: _____________  
__________________________________________________________________ 
 
A PARTNERSHIP  

 
 

BY:               (SEAL) 
(Firm Name) 

 
(General Partner and Signature) 

 
North Carolina Contractor Registration Number: _____________________________ 
Business Address: ____________________________________________________ 
Phone Number: ______________________________________________________ 
Subscribed and sworn to before me this day of_____________2024 
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: _____________  
__________________________________________________________________ 
 
A CORPORATION   
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BY: _________________________________________ ___________________ 
(Corporation Name)     (State of Incorporation) 
 
 
 

BY:              (SEAL) 
(Name and Title of Person Authorized to Sign and Signature)    

 
ATTEST:  ___________________________________________________________ 
(Secretary or Assistant Secretary and Signature) 
North Carolina Contractor Registration Number: _____________________________ 
Business Address: ____________________________________________________ 
Phone Number: ______________________________________________________ 
Subscribed and sworn to before me this day of____________2024 
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: _____________  
 
__________________________________________________________________ 
A JOINT VENTURE 

 
 BY:________________________________________________________________ 

(Name and Signature) 
Doing Business as:  ___________________________________________________ 
North Carolina Contractor Registration Number: _____________________________ 
Business Address: ____________________________________________________ 
Phone Number: ______________________________________________________ 
Subscribed and sworn to before me this day of_____________2024 
 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: _____________ 
 

(Each joint venturer must sign. The name of signing for each individual, partnership, and 
corporation that is a party to the joint venture should be in the manner indicated above.) 
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CONTRACTOR QUALIFICATION FORM 
 
 

FAYETTEVILLE PWC WALKING TRAIL-PHASE 1 
CONTRACTOR QUALIFICATION FORM 

 
 

***MUST BE COMPLETED AND INCLUDED WITH BID*** 
 

Fayetteville Public Works Commission reserves the right to request information from the contractor to complete its 
assessment of the contractor or subcontractors qualifications.  Partially complete forms may be considered non-
responsive based on the quantity and quality of information provided.  Wholly incomplete forms will be considered non-
responsive and will result in rejection of the bid.  

CONTRACTOR DOCUMENTATION 

(1) Name of Prime 
Contractor and NC 
License Number: 

 
Name: 
 
NC License No.: 

 

a. Within the last five (5) years, has the contractor 
been involved in any judgments, claims, or 
arbitration with regard to construction contracts? If 
so, provide list and describe each event fully. 
Attach additional information, as necessary. 

 
☐Yes (provide list and describe 
each event fully) 

 
 
 
☐No 
 

b. Within the last five (5) years, has any officer or 
principal of the organization ever been an officer or 
principal of another organization when it failed to 
complete a construction contract? If so, provide 
list and describe each event fully.  Attach 
additional information, as necessary. 

☐Yes (provide list and describe 
each event fully) 
 
 
 
☐No 

 
(2) Provide list of Subcontractors and field of specialty.  Additional subcontractors can be 

attached to the qualifications form, if necessary. 

a. Subcontractor Name: 
Specialty: 

 

 

b. Subcontractor Name: 
Specialty: 

 

 

c. Subcontractor Name: 
Specialty: 

 

 

d. Subcontractor Name: 
Specialty: 

 

 

PRIME CONTRACTOR WALKING TRAIL-PHASE 1 
 EXPERIENCE AND RESOURCES 
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FAYETTEVILLE PWC WALKING TRAIL-PHASE 1 
CONTRACTOR QUALIFICATION FORM 

 
 

***MUST BE COMPLETED AND INCLUDED WITH BID*** 
 

Fayetteville Public Works Commission reserves the right to request information from the contractor to complete its 
assessment of the contractor or subcontractors qualifications.  Partially complete forms may be considered non-
responsive based on the quantity and quality of information provided.  Wholly incomplete forms will be considered non-
responsive and will result in rejection of the bid.  

(1) The Contractor’s shall have been responsible for or managed projects similar in size to this 
proposed project, in the past five (5) years in the United States. The Contractor shall provide 
a minimum of three (3) references, to document the proposed superintendent’s ability and 
qualifications to meet this requirement. Each reference should be from separate projects. 
Additional similar projects may be attached at the Contractor’s discretion. 

(2) Include the dates of such projects.  The client’s representative, name, and telephone 
numbers shall be provided for reference of each project listed.  Contractor shall provide 
references for Fayetteville Public Works Commission to verify project information. Each 
project should be from separate references.  Additional similar projects may be attached at 
the Contractor’s discretion. 

a. Project Name:  
Location:  
Superintendent:  
Cost:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
 
 
 
 
 
 
b. Project Name:  
Location:  
Superintendent:  
Cost:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
 
 
 
 
 
 
c. Project Name:  
Location:  
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FAYETTEVILLE PWC WALKING TRAIL-PHASE 1 
CONTRACTOR QUALIFICATION FORM 

 
 

***MUST BE COMPLETED AND INCLUDED WITH BID*** 
 

Fayetteville Public Works Commission reserves the right to request information from the contractor to complete its 
assessment of the contractor or subcontractors qualifications.  Partially complete forms may be considered non-
responsive based on the quantity and quality of information provided.  Wholly incomplete forms will be considered non-
responsive and will result in rejection of the bid.  

Superintendent:  
Cost:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
 
 
 
 
 
 
d. Project Name:  
Location:  
Superintendent:  
Cost:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
 
 
 
 
 
 
e. Project Name:  
Location:  
Superintendent:  
Cost:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
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FAYETTEVILLE PWC WALKING TRAIL-PHASE 1 
CONTRACTOR QUALIFICATION FORM 

 
 

***MUST BE COMPLETED AND INCLUDED WITH BID*** 
 

Fayetteville Public Works Commission reserves the right to request information from the contractor to complete its 
assessment of the contractor or subcontractors qualifications.  Partially complete forms may be considered non-
responsive based on the quantity and quality of information provided.  Wholly incomplete forms will be considered non-
responsive and will result in rejection of the bid.  

 
 
 
 
 
 
(3) Provide the number of crews qualified and available to perform the work stated in 

this Proposal:   

(4) Provide the name of the 
proposed superintendent 
(list only one (1)) and 
proposed crew leaders who 
are qualified and available to 
perform the work stated in 
this proposal: 

Proposed Superintendent (list only one (1)): 

Crew leaders/foreman: 

(5) The Contractor’s superintendent (named above) shall have been responsible for or managed 
projects similar in size to this proposed project, in the past five (5) years in the United States. 
The Contractor shall provide a minimum of three (3) references, to document the proposed 
superintendent’s ability and qualifications to meet this requirement. Each reference should be 
from separate projects. Additional similar projects may be attached at the Contractor’s 
discretion. 
 

 
a. Project Name:  
Location:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
 
 
 
 
 
 
 
b. Project Name:  
Location:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
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FAYETTEVILLE PWC WALKING TRAIL-PHASE 1 
CONTRACTOR QUALIFICATION FORM 

 
 

***MUST BE COMPLETED AND INCLUDED WITH BID*** 
 

Fayetteville Public Works Commission reserves the right to request information from the contractor to complete its 
assessment of the contractor or subcontractors qualifications.  Partially complete forms may be considered non-
responsive based on the quantity and quality of information provided.  Wholly incomplete forms will be considered non-
responsive and will result in rejection of the bid.  

Scope/Additional Information: 
 
 
 
 
 
 
 
c. Project Name:  
Location:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
 
 
 
 
 
 
 
d. Project Name:  
Location:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
 
 
 
 
 
 
 
e. Project Name:  
Location:  
Start Date:  End Date:  
Client:  
Client Contact Name:  Client Phone:  
Scope/Additional Information: 
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FAYETTEVILLE PWC WALKING TRAIL-PHASE 1 
CONTRACTOR QUALIFICATION FORM 

 
 

***MUST BE COMPLETED AND INCLUDED WITH BID*** 
 

Fayetteville Public Works Commission reserves the right to request information from the contractor to complete its 
assessment of the contractor or subcontractors qualifications.  Partially complete forms may be considered non-
responsive based on the quantity and quality of information provided.  Wholly incomplete forms will be considered non-
responsive and will result in rejection of the bid.  

 
 
 
 
 
(6) Provide a list of applicable equipment(including make/model/size/quantity) owned by the 

prime contractor that will be utilized to complete the scope of work: 

 
 

 
 
 

Fayetteville Public Works Commission may conduct such investigations/verifications as deemed 
necessary to establish the responsibility, qualification, and financial ability of the Bidder.  Should 
Fayetteville Public Works Commission adjudge that the apparent low bidder is not the lowest 
responsive, responsible bidder by virtue of the above information furnished said apparent low 
bidder will be so notified and his bid security shall be returned to him without prejudice.  Failure or 
refusal to furnish any items of information requested by Fayetteville Public Works Commission shall 
be considered as non-responsive and therefore basis for rejection of the bid. 

Submitted By (print):   Date: 

Title: 

Company: 

Signature: 
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LIST OF SUBCONTRACTORS 
 
In compliance with the Instructions to Bidders and the Supplementary Conditions, the 
undersigned submits the following names of Subcontractors to be used in performing the 
Work. 

 
The Bidder certifies that all Subcontractors listed are eligible to perform the Work and that all 
Subcontractors performing more than five percent of the work are listed. 

 
Subcontractor's Work Subcontractor's Name 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bidder's Signature 
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BID BOND 
 
 
This is a Bid Bond that is subject to the provisions of Article 3 of Chapter 44A of the North Carolina 
General statutes. 
 
This Bond is executed on  , 20  . 

 
The name of the PRINCIPAL is  (1) 
   
  (2) 

 
The name of the SURETY is  
  
  

 
Fayetteville Public Works Commission, Fayetteville, North Carolina is the OWNER 
 
The amount of the Bond is  

 
 (Dollars)  ($  ) 

 
KNOW BY ALL MEN BY THESE PRESENTS, the Principal and Surety above named are hereby 
held and firmly bound unto the above named OWNER hereinafter called the OWNER in the penal 
sum of the amount stated above in lawful money of the United States, for the payment of which, 
well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, 
administrators, successors and assigns. 
 
The condition of the above obligation is such that whereas the Principal has submitted to the 
OWNER a certain Bid, attached hereto and hereby made a part hereof to enter into a Contract in 
writing, for the construction of: 
 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 

NOW, THEREFORE 
 

(a) If said Bid shall be rejected, or in the alternate, 
 

(b) If said Bid shall be accepted and the Principal shall execute and deliver a 
Contract in the Form of Contract attached hereto (properly completed in 
accordance with said Bid) and shall furnish a bond for his faithful 
performance of said Contract, and for the payment of all persons performing 
labor or furnishing materials in connection therewith, and shall in all other 
respects perform the agreement created by the acceptance of said Bid, then 
this obligation shall be void, otherwise the same shall remain in force and 
effect; it being expressly understood and agreed that the liability of the Surety 
for any and all claims hereunder shall, in no event, exceed the penal amount 
of this obligation as herein stated. 

 



 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety 
and its Bond shall be in no way impaired or affected by any extension of the time within which the 
Owner may accept such Bid; and said Surety does hereby waive notice of any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, 
and such of them as are corporations have caused their corporate seals to be hereto affixed and 
these presents to be signed by their proper officers, the day and year first set forth above. 
 
ATTEST: 
 

   
(Principal Secretary) 

(SEAL) 
 Principal 

 
BY: (3) 

 
 

(Address) 
 
 

   
Witness as to Principal  Surety 

 
   

(Address)  (Address) 
 
 
ATTEST: 
 
 

N.C. Resident Agent 
(SEAL) 

 
 

Witness as to Surety 
 
 

(Address) 
 
 

(1) Correct name of Contractor 
(2) A Corporation, a Partnership or an Individual, as the case may be 
(3) If Contractor is a Partnership, all partners should execute Bond 
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POWER OF ATTORNEY 
(Attach) 
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AFFIDAVIT OF ORGANIZATION AND AUTHORITY SWORN STATEMENT 
FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 

 
STATE OF ____________________________________________ 
 
COUNTY OF __________________________________________ 
 
_____________________________________________________being the first duly sworn on 
oath deposes and says that the Bidder on the attached Bid Form id organized as indicated below 
and that all statements herein made are made on behalf of such Bidder and that this deponent is 
authorized to make them. 
 

(Fill Out Applicable Paragraph) 
 
1. CORPORATION 

The bidder is a corporation organized and existing under the laws of the State of 
________________________ and its President is________________________, and its 
Secretary is ________________________, and does have a corporate seal. The 
________________________ is authorized to sign construction Contract and Bids for the 
company by action of its Board of Directors taken ________________________, a certified 
copy of which is hereto attached. (Strike out last sentence if not applicable.) 

 
2. PARTNERSHIP 

The Bidder is a Partnership consisting of________________________ and 
________________________, partners doing business under the name of 
________________________. 

 
3. SOLE TRADER 

The Bidder is an individual and if operating under a trade name, such trade name is as follows: 
________________________ 

 
4. ADDRESS 

The business address of the Bidder is as follows: 
________________________  
________________________  
________________________   Its phone number is ________________________ 

 
________________________________________ 

 
Bidder
 
By: ________________________________ 
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EQUAL EMPLOYMENT OPPORTUNITY 
 
 
During the performance of this Contract the Contractor agrees as follows: 
 

a. The Contractor will not discriminate against any employee or applicant because of 
race, color, religion, sex, or national origin.  The Contractor will take affirmative 
action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to race, color, religion, sex, or national origin.  
Such action shall include but not be limited to the following:  employment, 
upgrading, demotion, or transfer, recruitment or recruitment advertising, layoff or 
termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship.  The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting forth the 
provisions of the nondiscrimination clause. 

 
b. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, or 
national origin. 

 
c. The Contractor will send to each labor union or representative of workers with 

which he has a collective bargaining agreement or other Contract understanding, 
a notice, to be provided, advising the labor union or worker's representative of the 
Contractor's commitments under the Equal Employment Opportunity Section of 
this Contract, and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment. 

 
d. In the event of the Contractor's noncompliance with the nondiscrimination clauses 

of this Contract or with any of such rules, regulations, or orders, this Contract may 
be canceled, terminated, or suspended in whole or in part and the Contractor may 
be declared ineligible for further OWNER Contracts. 

 
e. The Contractor will include the provisions of this section in every subcontract or 

purchase order unless exempted by rules, regulations, or orders of the OWNER 
so that such provisions will be binding upon each Subcontractor or vendor. 

 



 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 

(Use the following form for signatures by a CORPORATION): 
 

 
Corporate Name 

 
 
ATTEST: 

   
(Assistant) Secretary  (Vice) President 

 
(CORPORATE SEAL) 
 
(Use the following form for signatures by and INDIVIDUAL): 
 

BY: (Seal) 
 
WITNESS: 
 

 
 
 
(ACKNOWLEDGEMENT OF THE ABOVE SIGNATURE MUST BE NOTARIZED USING FORM  
 ON FOLLOWING PAGE) 
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NONDISCRIMINATION CLAUSE 
 
It is specifically agreed as part of the consideration of the signing of this Contract that the parties 
hereto, their agents, officials, employees or servants will not discriminate in any manner on the 
basis of age, handicap, race, color, creed, sexual orientation or national origin with reference to 
the subject matter of this Contract, no matter how remote. 
 
This provision being incorporated for the benefit of Fayetteville Public Works Commission, 
Fayetteville, North Carolina and its residents may be enforced as set out in said ordinances, 
enforcement of this provision shall be by action for specific performance, injunctive relief, or other 
remedy as by law provided. 
 
This provision shall be binding on the successors and assigns of the parties hereto with reference 
to the subject matter of this Contract. 
 
(Use the following form for signatures by a CORPORATION): 
 
   
 Corporate Name 
 
 
ATTEST: 
 
  BY:  

(Assistant) Secretary   (Vice) President 
 
  BY:  

(Printed Name)   (Printed Name) 
 
(Corporate Seal) 
 
 
(Use the following form for signatures by a PARTNERSHIP or INDIVIDUAL): 
 

 BY: (SEAL) 
 

      
 (Printed Name) 
 
 
WITNESS: 
 
  
 
  
 (Printed Name) 
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NON-COLLUSIVE AFFIDAVIT 
 
State of  ) 
   ) 
County of  ) 
 
       being first duly sworn, 
deposes and says that: 
 
(1) He is the            
 (Owner, Partner, Officer, Representative or Agent) 

of        the BIDDER that has 
submitted the attached BID; 

 
(2) He is fully informed respecting the preparation and contents of the attached BID and of all 

pertinent circumstances respecting such BID; 
 
(3) Such BID is genuine and is not a collusive or sham BID; 
 
(4) Neither the said BIDDER nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, have in any way colluded, conspired, 
connived or agreed, directly or indirectly, with any other BIDDER, firm, or person to submit 
a collusive or sham BID in connection with the Contract for which the attached BID has 
been submitted; or to refrain from bidding in connection with such Contract; or have in any 
manner, directly or indirectly, sought by agreement or collusion, or communication, or 
conference with any BIDDER, firm, or person to fix the price or prices in the attached BID 
or of any other BIDDER, or to fix any overhead, profit, or cost elements of the BID price 
or the BID price of any other BIDDER, or to secure through any collusion, conspiracy, 
connivance, or unlawful agreement any advantage against (Recipient), or any person 
interested in the proposed Contract; 

 
(5) The price or prices quoted in the attached BID are fair and proper and are not tainted by 

any collusion, conspiracy, connivance, or unlawful agreement on the part of the BIDDER 
or any other of its agents, representatives, owners, employees or parties in interest, 
including this affidavit. 

 
BY  

 
ITS  
 (Title) 

 
Subscribed and sworn to before me this  day of  , 20  . 

 
 

Notary Public 
 
My Commission Expires: 
 

END OF AFFIDAVIT 
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CERTIFICATION OF PRIMARY PARTICIPANT REGARDING DEBARMENT, 
SUSPENSION AND OTHER RESPONSIBILITY MATTERS 

 
The Primary Participant,          (major third 
party contractor), certifies to the best of its knowledge and belief, that it and its principals: 
 
1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
2. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction or records, making false statements, or receiving stolen property; 

 
3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph (2) of this certification; and  

 
4. Have not within a three-year period preceding this application/proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default. 
 
(If the primary participant is unable to certify to any of the statements in this certification, the 
participant shall attach an explanation to this certification.) 
 
THE PRIMARY PARTICIPANT         CERTIFIES 
OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE 
STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT 
THE PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET. SEQ. ARE APPLICABLE THERETO. 
 
 
              
Signature        Title 
 
              
Printed Name        Date 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
MINORITY, WOMEN, AND DISADVANTAGED 

BUSINESS ENTERPRISE PROGRAM  
 

for  
 

Construction, A&E Services, Purchase Contracts, 
Professional Services, and General Services  
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PURPOSE 
 
The Fayetteville Public Works Commission (PWC) is committed to promoting the 
utilization of Minorities, Women, and Disadvantaged Businesses by providing equal 
opportunity for participating in all aspects of PWC’s contracting and procurement 
programs, including but not limited to, construction projects, A&E services, purchase 
contracts, and professional and general (other) service contracts. 
 
To achieve this purpose, PWC has established this Minority, Women, and Disadvantaged 
Business Enterprise Program (MWDBE) to support historically underutilized businesses, 
encourage capacity development, and offer procurement opportunities to certified 
business enterprises. 
 
OVERVIEW 
 
PWC’s MWDBE Program is a voluntary goals program in construction, A&E services, 
purchase contracts, and professional and general (other) services based on "good-faith 
efforts." These goals are established for a five-year period and achievement will be 
evaluated annually. 
 
The aspirational goals of PWC for the utilization of Minority, Women, and Disadvantaged 
Business Enterprises are: 
 
Minority business participation in construction services 14% 
  
Women business participation in construction services  11% 
  
Minority business participation in A&E services 6% 
  
Women business participation in A&E services 5% 
  
Minority business participation in purchase contracts 4% 
  
Women business participation in purchase contracts  4% 
  
Minority business participation in professional services 19% 
  
Women business participation in professional services 3% 
  
Minority business participation in general (other) services 9% 
  
Women business participation in general (other) services 4% 

 



I. INTRODUCTION 
 
In 2021, Fayetteville Public Works Commission (PWC) contracted with Griffin & Strong, 
P.C. (GSPC) to conduct a Disparity Study to determine the effectiveness of the current 
policies related to local, minority, and women owned businesses and to recommend 
modifications and adjustments, if necessary, to PWC’s policies that comply with the law.  

 
PWC continues to implement race and gender conscious and race and gender-neutral 
measures to try to increase utilization of Minority, Women, and Disadvantaged Business 
Enterprise (MWDBE) firms. PWC has a basis to continue race and gender conscious 
remedies or policies toward achieving annual aspirational goals.  

 
The MWDBE aspirational goals and guidelines developed and recommended do not 
require nor provide for racially based set-asides; rather they require good-faith effort by 
both local government and contractors to recruit and select minorities and women 
businesses, consistent with North Carolina Statues and the Constitution of the United 
States as interpreted by the Croson Decision. 

 
II. ADMINISTRATION 
 
PWC General Manager/CEO is authorized to take all usual and legal administrative 
actions necessary to implement this Program. The ultimate responsibility for the MWDBE 
Program administration is assigned to the PWC General Manager/CEO or its designee. 
PWC General Manager/CEO or its designee is either to be personally responsible or to 
designate a specific person to coordinate and manage this Program. PWC General 
Manager/CEO or its designee is responsible for determining whether a contractor has 
complied with this Program and shown good-faith efforts to do so. Except for those staff 
services specifically assigned by this Program to other departments, the heads of 
departments responsible for the construction, and procurement of services and goods 
shall be responsible to PWC General Manager/CEO or its designee and shall cooperate 
with PWC General Manager/CEO or its designee in implementing this Program. 

 
The MWDBE Program shall apply to all construction contracts, A&E contracts, purchase 
contracts, and services as specified in Sections IV through VII. The provisions of this 
Program take precedence over any other department plans or procedures in conflict 
herewith, except specific requirements mandated by terms or conditions of agreements in 
force between PWC and the federal government or the State of North Carolina that require 
different procedures than those described in this Program. This Program will be evaluated 
at the end of five years to determine its effectiveness and what adjustments are required. 

 
III. DEFINITIONS 

 
Affirmative Action - Specific steps to eliminate discrimination and efforts to ensure 
nondiscriminatory results and practices in the future, and to fully involve Minority, 
Women, and Disadvantaged Business Enterprises in contracts and programs. 
 
Aspirational Goal/Goal - A voluntary percentage or quantitative objective. 

 
Bidder/Participant - Any person, firm, partnership, corporation, association, or joint 
venture seeking to be awarded a public contract or subcontract. 
 



Contract - A mutually binding legal relationship or any modification thereof obligating the 
seller to furnish equipment or service, including construction and leases, and obligating 
the buyer to pay for them. 

 
Contractor - Any person, firm, partnership, corporation, association, or joint venture that 
has been awarded a public contract or lease, including every subcontract on such a 
contract. 
 
Day – A calendar day of 24 hours measured from midnight to the next midnight. Also 
referred to throughout the Program documents as “days or “calendar days.” 

 
Discrimination - To distinguish, differentiate, separate and/or segregate on the basis of age, 
race, religion, color, sex, national origin, handicap and/or veteran status. 

 
Equipment - Includes materials, supplies, commodities, and apparatus. 

 
Joint Venture - An association of two or more businesses to carry out a single business 
enterprise for profit, for which purpose they combine their property, capital, efforts, skills, 
and knowledge. 

 
Lessee - A business that leases, or is negotiating to lease, property from PWC or 
equipment or services to PWC, or to the public on PWC property. 

 
Minority - A person who is a citizen or lawful permanent resident of the United States and 
who is: 

a. Black American (a person having origins in any of the black racial 
groups of Africa); 

 
b. Hispanic American (a person of Mexican, Puerto Rican, Cuban, Central 
or South American, or other Spanish culture or origin, regardless of race); 

 
 
c. Portuguese (a person of Portuguese, Brazilian, or other Portuguese 
culture origin, regardless of race); 

 
d. Asian American (a person having origins in any of the original people 
of the Far East, Southeast Asia, the Indian sub-continent, or the Pacific 
Islands); and 

 
e. Native American (a person having origins in any of the original people 
of North America). 

 
MWDBE - Any certified minority, women, and disadvantaged business enterprise. 

 
Minority, Women, Disadvantaged Business Enterprise (MWDBE) - A business that 
is at least fifty-one (51) percent owned and controlled by minority group members or 
women. An MWDBE is bona fide only if the minority group or female ownership interests 
are real and continuing and not created solely to meet the MWDBE requirement. In 
addition, the MWDBE must itself perform satisfactory work or services or provide 
supplies under the contract and not act as a mere conduit. In short, the contractual 



relationship must also be bona fide. 
 

IV. PROCEDURES FOR CONSTRUCTION CONTRACTS 
 
A. Purpose and Application 

 
1. The general purpose of this Program is to help develop and support Minority, 

Women, and Disadvantaged Business Enterprises (MBE, WBE, and DBE) by 
providing opportunities for participation in the performance of all construction 
contracts financed entirely with PWC funds. 

 
2. This Program shall apply to construction contracts when the PWC’s estimated 

contract cost is $100,000 or more, except when a contract is exempt from 
competitive bidding under the General Statutes of North Carolina. Contracts 
between $30,000 and $99,999.99 will also be covered by the exemption. 

 
3. Where contracts are financed in whole or in part with federal or state funds, 

including grants, loans, or other funding sources containing MBE, WBE, DBE 
Programs, PWC will follow the federal government or the State of North Carolina. 
PWC General Manager/CEO or its designee will be responsible for monitoring the 
Program to ensure the goals are met. 

 
4. Since PWC construction contracts are prepared by the Engineering and Facilities 

Departments, each of these departments shall prepare such documents with 
Procurement pre-approved templates for the bidding process, which includes the 
Program goals as required to implement this Program. 

 
a. Within sixty (60) days of the Commission’s approval of this Program, 

the departmental procedures and contract provisions shall be in 
effect for all bid documents issued after the date of Commission 
approval. 

 
B. MWDBE Aspirational Goals 

 
1. To implement the purpose of this Program, the goal shall be to award at least 

fourteen (14) percent of the total of all construction contract award amounts in 
each fiscal year to MBE firms and at least eleven (11) percent to WBE firms. 

 
2. PWC General Manager/CEO or its designee may determine that higher or lower 

goals are appropriate on a project-by-project basis, where it can be shown that 
the type, size, or location of the project will affect the availability of MBE, WBE, or 
DBE firms, so long as the aggregate of all contracts does not lower the annual 
goals. 

 
C. Invitation for Bids 

 
1. Bidders shall submit MWDBE information with their bids. Such information shall 

be subject to verification by MWDBE Program staff before awarding the contract. 
The information shall include the names of the MWDBEs to be used and the dollar 
value of each such MWDBE transaction. 



 
2. Contractors, subcontractors, suppliers, or MWDBE members of a joint venture 

intended to satisfy the PWC’s MBE/WBE/DBE goals shall be certified by the State 
Department of Transportation (DOT) or North Carolina Office of Historically 
Underutilized Business (HUB). 

 
D. PWC Responsibilities 

 
1. MWDBE Directory – The MWDBE Program staff will establish and maintain a 

directory of certified Minority, Women, and Disadvantaged Business Enterprises. 
The purpose of the directory is to provide a resource for prime bidders on PWC 
construction projects who intend to solicit bids from MBE and WBE subcontractors 
and suppliers to meet PWC's MBE and WBE goals. The directory will not constitute 
a recommendation or endorsement of any listed firm.  

The directory will be developed and maintained by the MWDBE Program Staff.  
 

a. The directory will include: 
 

i. Business name, address, telephone number, and email 
address; 

ii. Name(s) of business owner(s); 
iii. Type of license; 
iv. NAICS; 
v. Type of MWDBE certification, and; 
vi. Certification and expiration date with an acceptable agency. 

 
b. PWC shall advertise on a contract-by-contract basis throughout the year 

as deemed necessary for MWDBE outreach. Advertisements shall be 
placed with minority/women-focused publications (state and local). 
Notification will also be sent to community organizations which might have 
knowledge of MWDBE firms. 
 

c. The department heads and MWDBE Program staff should attend local and 
regional business fairs to promote the MWDBE Program. The departments 
shall also identify potentially eligible contractors through affirmative action 
efforts and the normal course of business. The names of identified 
contractors shall be forwarded to the MWDBE Program staff. 

 
2. MWDBE Eligibility Standards – The eligibility of a business is determined by the 

ownership and control of the business. 
 

a. An eligible Minority Business Enterprise owner is a citizen or lawful 
permanent resident of the United States, a member of a recognized ethnic 
or racial group, and fifty-one (51) percent owner of the business. 

 
b. The eligible ethnic or racial groups are: 

 
i. Black/African American 
ii. Hispanic American 
iii. Asian American 



iv. Native American 
 

c. An eligible Women Business Enterprise owner is a citizen or lawful resident 
of the United States and a fifty-one (51) percent owner of the business and 
is female. 

 
3. Removal of MWDBE Procedures - A contractor certified as a MWDBE may be 

removed from the program directory for, but not limited to, any of the following 
reasons:  

 
a. Change of Status - PWC General Manager/CEO or its designee may 

remove a MWDBE if he/she finds that the ownership or control of the 
business changes so that the business no longer meets the requirements 
of Section IV, D(2) (b) and (c) above. 
 

b. Failure to comply with the MWDBE Program - The certification of a 
business as a MWDBE may be removed by PWC General Manager/CEO 
or its designee if he/she finds any of the following conditions: 

 
i. That a business has submitted inaccurate, false or 

incomplete information to PWC; 
ii. That in performance of a contract, a business has failed to 

comply with requirements of the contract with PWC; 
iii. That in performance of a contract, a business has failed to 

comply with MWDBE requirements of a contract established 
by a contractor with PWC in response to PWC requirements; 
or 

iv. That a business has otherwise failed to comply with the 
provisions of this MWDBE Program. 

 
c. Appeal of Removal - A business may appeal a determination of a MWDBE 

by satisfying the eligibility requirements in Section IV, D (2) (b) and (c).  
 

d. Pre-bid Meeting or Site Visit - PWC may hold a pre-bid meeting on formal 
and informal bid contracts for all prospective bidders, subcontractors, and 
MWDBEs for the purpose of explaining the provisions of the MWDBE 
Program, the process for bidding, and the contract to be performed. 
Available data on MWDBEs interested and/or capable of engaging in the 
prospective contract shall be made available to prospective bidders, 
contractors, and subcontractors. 

 
E. Contractor Good-Faith Efforts 

 
The contractor (bidder) shall make good-faith efforts to encourage the participation of 
MWDBEs in projects prior to submission of bids in order to be considered as a 
responsive bidder. A good-faith effort shall include, at a minimum, specific affirmative 
action steps and complete documentation thereof. The following list of factors to 
determine good-faith effort is not exclusive or exhaustive: 

 
1. Whether the bidder attended any pre-submittal or pre-bid meetings, if scheduled 



by PWC; 
 
2. Whether the bidder identified and selected specific items of the project for which 

the contract could be performed by Minority and/or Women Business Enterprises, 
to provide an opportunity for participation by those enterprises (including, where 
appropriate, breaking down contracts into economically feasible units to facilitate 
MWDBE participation); 

 
3. Whether the bidder advertised, a reasonable time before the date the bids are 

opened, in one or more daily or minority weekly newspapers or trade associations 
(i.e., N.C. Minority Business Association), trade journals, or other media; 

 
4. Whether the bidder provided email notice of their interest in bidding on the 

contract to at least three (3) Minority, Women, or Disadvantaged Business 
Enterprises (for each identified sub-item of the contract) licensed to provide the 
specific items of the project a reasonable time prior to the opening of bids; 

 
5. Whether the bidder provided interested Minority, Women, and Disadvantaged 

Business Enterprises with information about the Plan, specifications, and 
requirements for the selected subcontracting or material supply work; 

 
6. Whether the bidder contacted PWC's MWDBE Program staff for assistance in 

identifying minority and women businesses certified with approved public 
agencies as referenced in Section IV, D (2) (b) and (c); 

 
7. Whether the bidder negotiated in good-faith with Minority, Women, or 

Disadvantaged Business Enterprises and did not unjustifiably reject as 
unsatisfactory bids prepared by a Minority, Women, or Disadvantaged Business 
Enterprises, as defined by PWC; 

 
8. Whether the bidder, where applicable, advised and made efforts to assist 

interested MWDBEs in obtaining bonds, lines of credit, or insurance required by 
PWC or contractor; 

 
9. Whether the bidder's efforts to obtain MWDBEs participation could reasonably be 

expected by PWC to produce a level of participation sufficient to meet the goals 
of PWC. 

 
Bidders are cautioned that even though their submittal indicates they will meet the 
MWDBE goals, they should document their good- faith efforts and be prepared to submit 
this information to protect their eligibility for award of the contract in the event PWC questions 
whether the good-faith requirement has been met. 
 

10. Performance of MBE/WBE/DBE Subcontractors and Suppliers - The 
MWDBEs listed by the contractor on the Program Affidavits, which is determined 
by PWC to be certified, shall perform the work and supply the materials for which 
they are listed unless the contractor has received prior written authorization from 
PWC to perform the work with other forces or to obtain the materials from other 
sources. 

 



The contractor shall enter into subcontracts and supply copies of all fully executed 
subcontracts with each MWDBE listed on the Program Affidavits to PWC's MWDBE 
Program staff after award of the contract and prior to the issuance of a Notice to 
Proceed. Any amendments to the subcontracts shall be submitted to the MWDBE 
Program staff within five (5) days of execution. 

 
Authorization to utilize other forces or sources of materials shall be requested by 
submitting a “Change or Add a Subcontractor Form” for the following reasons: 

 
a. The listed MWDBE, after having had a reasonable opportunity to do 

so, fails or refuses to execute a written contract, when such written 
contract, based upon the general terms, conditions, plans and 
specifications for the project, or on the terms of such 
subcontractor's or supplier's written bid, is presented by the 
contractor. 

 
b. The listed MWDBE becomes bankrupt or insolvent. 
 
c. The listed MWDBE fails or refuses to perform his/her subcontract 

or furnish the listed materials. 
 
d. The work performed by the listed subcontractor is unsatisfactory 

according to industry standards and is not in accordance with the 
plans and specifications; or the subcontractor is substantially 
delaying or disrupting the progress of the work. 

 
All “Change or Add a Subcontractor Forms” shall be accompanied by good faith efforts 
documentation as specified on the form.  
 

F. Awarding of Construction Contracts 
 

1. If a construction contract is to be awarded, it shall be awarded in accordance with 
North Carolina General Statutes to the lowest responsible bidder who complies 
with all of the prescribed requirements and either: 

 
a. Made a good-faith effort to comply with these goals and requirements 

before the time bids are opened as described above. Where a good-
faith effort is claimed by the apparent lowest responsible bidder, the 
bidder shall be required to submit documentation WITHIN TWENTY-
FOUR (24) HOURS OF PWC'S NOTIFICATION, which in most 
instances will occur the day of bid opening to show that the criteria for 
good-faith efforts have been met, or 
 

b. Once a firm is determined to be an eligible MWDBE, and before the 
contract is awarded, the total dollar value to be paid to the MWDBE 
shall be evaluated by the MWDBE Program Staff to ensure that it is in 
accordance with the bidder's proposal. 

 
If the evaluation shows that the bidder has misrepresented MWDBE participation or 
has not made a good-faith effort to meet the contract goals for MBE or WBE 



participation, the bidder may be disqualified. 
 
G. Counting MWDBE Participation Toward Meeting the Aspirational Goals 

 
The degree of participation by MWDBE contractors, subcontractors, suppliers, or joint-
venture partners in contract awards shall be counted in the following manner: 

 
1. Once a firm is determined to be an eligible MWDBE contractor in accordance with 

this Program, the total dollar value of the contract awarded to the MWDBE is 
counted as participation. 

 
2. The goals can be met by any certified MWDBE contractor, subcontractor, 

supplier, trucker, or joint-venture partner as listed in PWC and agency directory. 
All MWDBEs used to meet the goal must be certified by an approved agency and 
verified by PWC at the time of bid opening. Only certified firms can be counted 
toward the goal. The standard for certification is set forth in this Program. 

 
3. The total dollar value of a contract with a disadvantaged business owned and 

controlled by a minority woman is counted toward either the minority goal or the 
goal for women, but not toward both. The contractor or MWDBE Program staff 
may choose the goal to which the value is applied. 

 
4. In the case of a joint venture, the joint venture recipient or contractor may count 

toward its MWDBE goals a portion of the total dollar value of the contract that the 
MWDBE partner's participation in the joint-venture represents. Credit will be given 
equal to the minority partner's percentage of ownership in the joint venture. A 
MWDBE joint-venture partner must be responsible for a clearly defined portion of 
the work to be performed in addition to satisfying requirements for ownership and 
control. 

 
5. A recipient or contractor may count toward its MWDBE goals only expenditures 

to MWDBEs whose ownership interests are real and continuing and not created 
solely to meet PWC's goals for participation, and that perform a commercially 
useful function in the work of a contract. A MWDBE is considered to perform a 
commercially useful function when it is responsible for execution of a distinct 
element of the work of a contract and carries out its responsibilities by actually 
performing, managing, and supervising the work involved. To determine whether 
a MWDBE is performing a commercially useful function, the MWDBE Program 
staff shall evaluate the amount of work subcontracted, industry practices, and 
other relevant factors. Consistent with normal industry practices, an MWDBE may 
enter into subcontracts. If a MWDBE contractor subcontracts a significantly 
greater portion of the work of the contract than would be expected on the basis 
of normal industry practices, the MWDBE shall be presumed not to be performing 
a commercially useful function. Evidence to rebut this presumption may be 
presented to the MWDBE Program staff. The MWDBE may present evidence to 
rebut this presumption. The MWDBE Program staff decision on the rebuttal of 
this presumption is subject to review by PWC General Manager/CEO or its 
designee. Once a contractor is determined to be an eligible MWDBE in 
accordance with this section, the total dollar value of the contract awarded to 
MWDBE is counted toward the applicable MWDBE goals, except as provided in 



the provisions of this section. 
 
6. A contractor may count toward its MWDBE goals expenditures for materials and 

supplies obtained from MWDBE suppliers and manufacturers, provided that the 
MWDBE assumes the actual and contractual responsibility for the provision of 
the materials and supplies. 

 
H. Documentation of Attainment of MWDBE Participation Requirements 

 
In order that PWC General Manager/CEO or its designee may make a recommendation 
to PWC as to the responsiveness of bidders, bidders shall be required to submit the 
following information on each MWDBE-related subcontract: 

 
1. A description of the subcontract and purchase(s) of significant equipment and 

supplies to be used to perform the subcontract or prime contract, including the 
name and address of each MWDBE firm selected, and the name and telephone 
number of a contact person; 

 
2. The dollar amount of participation of each MWDBE; 
 
3. A statement of intent from the MWDBE subcontractor or material supplier as; 

 
a. Identified in Section IV, H(1) above that they intend to contract or supply 

the materials, or 
 

b. Sworn statements, with appropriate documentation, showing that the 
contractor made a good-faith effort to comply with the MWDBE 
Program in accordance with Section IV, E of this Program. 

 
V. PROCEDURES FOR ARCHITECTURE & ENGINEERING (A&E) CONTRACTS 
 
A. Purpose and Application 

 
1. The general purpose (goal) of this Program is to help develop and support 

MWDBEs by providing opportunities for participation in the performance of 
PWC's A&E contracts financed entirely with PWC funds. 

 
2. This Program applies to all A&E contracts except contracts in those unique 

circumstances where written exemption of particular contracts is determined as 
an exception, and less than fifty thousand dollars ($50,000.00) by PWC General 
Manager/CEO. PWC General Manager/CEO or its designee will be responsible 
for administering and monitoring the Program to ensure that appropriate action(s) 
are taken in efforts of achieving the goals. 

 
3. Where contracts are funded in whole or in part with federal or state funds and the 

grants, loans, or other funding sources containing MWDBE Program 
requirements, PWC General Manager/CEO or its designee will be responsible for 
monitoring the Program to ensure the goals are met. 

 



4. Since PWC Request for Qualifications (RFQ) are prepared by the Engineering 
and Facilities Departments, each of these departments shall prepare such 
documents with Procurement pre-approved templates for the qualification-based 
selection process, which includes the Program goals as required to implement 
this Program. 

 
 

B. MWDBE Aspirational Goals 
 

1. To implement this Program, the goal shall be to award six percent (6%) of the 
total A&E contract dollars awarded in each fiscal year to MBE firms and five 
percent (5%) to WBE firms. The goals will become effective on the date that PWC 
approves the Program and continue for a period of five (5) years. 

 
C. Request for Qualifications 

 
1. It is not required that contracts under $50,000 meet the contract goal. When 

possible, at least twenty-five (25) percent of the firms notified of the contract 
opportunity shall be MWDBE. A list of available firms will be provided by the 
MWDBE Program staff to the Procurement Advisor and Department. The 
MWDBE Program staff shall track and report the firms that are notified and that 
provide submittals.   

 
D. PWC Responsibilities 

 
1. Identification of MWDBE Firms 

 
a. The MWDBE Program staff will establish and maintain a directory 

of certified Minority, Women, and Disadvantaged Business 
Enterprises. The purpose of the directory is to provide a resource on 
PWC A&E projects. The directory will not constitute a 
recommendation or endorsement of any listed firm. The directory will 
be developed and maintained by the MWDBE Program Staff.  

 
b. The directory will include: 

 
i. Business name, address, telephone number, and email 

address; 
ii. Name(s) of business owner(s); 
iii. Type of license; 
iv. NAICS; 
v. Type of MWDBE certification, and; 
vi. Certification and expiration date with an acceptable agency. 

 
c. PWC shall advertise on a contract-by-contract basis throughout the 

year as deemed necessary for MWDBE outreach. Advertisements 
shall be placed with minority/women-focused publications (state 
and local). Notification will also be sent to community organizations 
which might have knowledge of MWDBE firms. 

 



d. The department heads and MWDBE Program staff should attend 
local and regional business fairs to promote the MWDBE Program. 
The departments shall also identify potentially eligible firms through 
affirmative action efforts and the normal course of business. The 
names of identified firms shall be forwarded to the MWDBE 
Program staff. 

 
E. Meeting MWDBE Aspirational Goals 

 
1. Goals must be met by awarding contracts to certified MWDBE firms. The MWDBE 

must be certified at the time of the contract award. MWDBE firms not certified at 
the time of the contract award will not be counted towards MWDBE goals. 
MWDBE goals may be met by a certified joint venture or partnership. In the case 
of joint ventures or partnerships, MWDBE participation counted toward the goal 
will be equal to the percentage of the total dollar value of the contract that the 
MWDBE partner is responsible for performing. 

 
F. Counting MWDBE Participation 

 
1. The total dollar value of a contract with a disadvantaged business owned and 

controlled by a minority woman is counted toward either the minority goal or the 
goal for women, but not toward both. The contractor or MWDBE Program staff 
may choose the goal to which the value is applied. 

 
2. If a determination is made by the MWDBE Program staff that the goals have not 

been met, the prime service provider will be required to submit a good-faith effort 
statement prior to PWC awarding the contract. 

 
G. Provider Good-Faith Efforts 

 
The following is a list of the efforts that should be made by the prime A&E firm to 
encourage MWDBE participation. In order to receive credit for having made "good faith 
efforts", the prime A&E firm should document all actions taken to include the following: 

 
1. Attending pre-bid meetings scheduled by the department; 
 
2. Identifying selected specific items of the project which could be executed by a 

MWDBE; 
 
3. Soliciting MWDBE A&E firm participation in a reasonable time before the 

solicitations are due through advertisements in circulation media, trade 
publications, and minority-focused media; 

 
4. Contacting local firms, firms owned by minorities or women, and associations or 

business development centers which disseminate information to local businesses 
and businesses owned by minorities or women in a timely manner to allow 
sufficient time for MWDBEs to respond; 

 
5. Following up on initial solicitations of interest by contacting the MWDBE to 

determine whether the MWDBE was interested in performing specific items of the 



project; 
 
6. Attempting to enter into joint venture or partnership arrangements with MWDBEs 

and provide interested MWDBEs with information about the requirements for the 
project; 

 
7. Providing assistance to MWDBEs in the review of qualification submittal and work 

to be done by sub-A&E firms; 
 
8. Using available directories of certified MWDBEs and other available resources; 
 
9. Ensuring that the firm negotiated in good faith with the MWDBE and did not 

unjustifiably reject as unsatisfactory qualifications prepared by any Minority,  
Women, or Disadvantaged Business Enterprise; 

 
10. Making every effort to obtain Minority, Women, or Disadvantaged Business 

Enterprise participation that could reasonably be expected to produce a level of 
participation sufficient to meet the goals of PWC; and 

 
11. Providing interested minority, women, and disadvantaged businesses with 

information relative to project requirements. 
 
H. Documenting Good-Faith Efforts 

 
If the prime A&E firm does not meet the goals for MWDBE participation at the time of 
qualification submittal, then the following documents indicating "good-faith efforts" 
should be submitted as a minimum: 
 

1. A report of all proposals received by the prime service provider from MWDBE 
sub-A&E firms must indicate the action taken by the prime A&E firm in response 
to the qualification submittal. In cases where proposals have been rejected, the 
reason for rejection must be indicated. 

 
2. Documentation of efforts to enter into agreements with MWDBEs for sub-A&E 

work or arrangements for joint ventures, partnerships, or other multi-entity 
relationships. Also included should be a statement of why agreements or 
arrangements were not made. 

 
3. Proof of contact with MWDBEs and associations or business development 

centers that disseminate information to MWDBEs. 
 
4. A copy of emails or notices sent to groups in Section VI, J(3) above notifying them 

of the firm’s intent to submit a qualification submittal to PWC. The emails or 
notices should indicate the areas of work available for sub-A&E firms. 

 
5. Description of assistance provided to MWDBEs in review of the qualification 

submittal and work to be done by sub-A&E firms. 
 
6. Description of the use made by firms of available resources such as directories 

of MWDBEs. 
 



7. Documentation of advertisements sent to general circulation media, trade 
publications, and minority-focused media. 

 
8. Proof of attendance at any pre-bid meeting. 
 

If the prime A&E firm fails to meet the MWDBE goals with its proposed project team and 
cannot provide documentation of "good-faith efforts", these failures will be noted to the 
involved department by the MWDBE Program Staff, and the firm may be disqualified. 

 
VI. PROCEDURES FOR PURCHASE CONTRACTS 

 
A. Purpose and Application 

 
1. The general purpose of this Program is to help develop and support Minority, 

Women, and Disadvantaged Business Enterprises (MBE, WBE, and DBE) by 
providing opportunities for participation in purchase contracts financed entirely 
with PWC funds. 

 
2. This Program shall apply to purchase contracts over $30,000 for apparatus, 

materials, supplies and purchase contracts for goods where the patent-holder is 
not the sole supplier. PWC General Manager/CEO or its designee will be 
responsible for monitoring the Program to ensure the goals are met. 

 
3. Where contracts are funded in whole or in part with federal or state funds and the 

grants, loans, or other funding sources containing MWDBE Program 
requirements, PWC General Manager/CEO or its designee will be responsible for 
monitoring the Program to ensure the goals are met. 

 
4. Since PWC purchase contracts are prepared by various departments, each of 

these departments shall prepare such documents with Procurement pre-
approved templates for the quote or bid process, which includes the goals as 
required to implement this Program. PWC Departments shall document and 
provide to the MWDBE Program staff a list of all providers notified and responses 
received for informal purchases.  

 
B. MWDBE Aspirational Goals 

 
1. To implement the purpose of this Program, the goal shall be to award at least four 

(4) percent of the total of all purchase contract award amounts in each fiscal year 
to MBEs and at least four (4) percent to WBE firms. It is further the intent of PWC 
to encourage, to the extent allowed the use of local vendors (defined as located 
within Cumberland, Hoke, or Harnett County) whenever doing so is consistent 
with the requirements under G.S. 143-129. 

 
C. Request for Quotes or Invitation for Bids 

 
1. The various departments soliciting goods will be responsible for contacting from 

the directory at least one MBE and one WBE for a price quotation of $30,000 or 
more on each purchase contract with MWDBE availability.  

 



2. A list of available MWDBEs will be provided by the MWDBE Program staff to the 
Procurement Advisor and Department. The MWDBE Program staff shall track 
and report the MWBDEs that are notified and that provide submittals.   

 
D. PWC Responsibilities 

 
1. Identification of MWDBEs 

 
a. The MWDBE Program staff will establish and maintain a directory of 

certified Minority, Women, and Disadvantaged Business Enterprises. The 
purpose of the directory is to provide a resource for on PWC purchase 
contracts. The directory will not constitute a recommendation or endorsement 
of any listed supplier. The directory will be developed and maintained by the 
MWDBE Program Staff.  

 
b. The directory will include: 

 
i. Business name, address, telephone number, and email 

address; 
ii. Name(s) of business owner(s); 
iii. NAICS; 
iv. Type of MWDBE certification, and; 
v. Certification and expiration date with an acceptable agency. 

 
c. PWC shall advertise on a contract-by-contract basis throughout the year 

as deemed necessary for MWDBE outreach. Advertisements shall be 
placed with minority/women-focused publications (state and local). 
Notification will also be sent to community organizations which might have 
knowledge of MWDBE suppliers. 

 
d. The department heads and MWDBE Program staff should attend local and 

regional business fairs to promote the MWDBE Program. The departments 
shall also identify potentially eligible suppliers through affirmative action 
efforts and the normal course of business. The names of identified 
suppliers shall be forwarded to the MWDBE Program staff. 

 
2. MWDBE Eligibility Standards – The eligibility of a business is determined by 

the ownership and control of the business. 
 

a. An eligible Minority Business Enterprise owner is a citizen or lawful 
permanent resident of the United States, a member of a recognized 
ethnic or racial group, and fifty-one (51) percent owner of the 
business. 

 
b. The eligible ethnic or racial groups are: 

 
i. Black/African American 
ii. Hispanic American 
iii. Asian American 
iv. Native American 



 
c. An eligible Women Business Enterprise owner is a citizen or lawful 

resident of the United States and a fifty-one (51) percent owner of 
the business and is female. 

 
3. Removal of MWDBE Procedures - A supplier certified as a MWDBE may be 

removed from the program directory for, but not limited to, any of the following 
reasons:  

 
a. Change of Status - PWC General Manager/CEO or its designee 

may remove a MWDBE if he/she finds that the ownership or control 
of the business changes so that the business no longer meets the 
requirements of Section IV, D(2) (b) and (c) above. 

 
b. Failure to comply with the MWDBE Program - The certification 

of a business as a MWDBE may be removed by PWC General 
Manager/CEO or its designee if he/she finds any of the following 
conditions: 

 
i. That a business has submitted inaccurate, false or incomplete 

information to PWC; 
ii. That in performance of a contract, a business has failed to 

comply with requirements of the contract with PWC; 
iii. That in performance of a contract, a business has failed to 

comply with MWDBE requirements of a contract established by 
a contractor with PWC in response to PWC requirements; or 

iv. That a business has otherwise failed to comply with the 
provisions of this MWDBE Program. 

 
c. Appeal of Removal - A business may appeal a determination of a 

MWDBE by satisfying the eligibility requirements in Section IV, D 
(2) (b) and (c).  

 
d. Pre-bid Meeting or Site Visit - PWC may hold a pre-bid meeting 

on formal and informal bid contracts for all prospective bidders, 
subcontractors, and MWDBEs for the purpose of explaining the 
provisions of the MWDBE Program, the process for bidding, and 
the contract to be performed. Available data on MWDBEs 
interested and/or capable of engaging in the prospective contract 
shall be made available to prospective bidders, contractors, and 
subcontractors. 

 
E. Award of Purchase Contracts 

 
1. If a purchase contract is to be awarded, it shall be awarded in accordance with 

North Carolina General Statutes and/or other applicable PWC, Commission, and 
State regulations. 

 
VII. PROCEDURES FOR PROFESSIONAL, GENERAL (OTHER) SERVICE CONTRACTS 

 



A. Purpose and Application 
 

1. The general purpose (goal) of this Program is to help develop and support 
MWDBEs by providing opportunities for participation in the performance of 
PWC's professional service contracts and general (other) service contracts 
(hereinafter referred to as service contracts). 

 
2. This Program applies to all service contracts except contracts under $30,000, and 

in those unique circumstances where PWC General Manager/CEO or its 
designee determines that an exception is necessary. 

 
3. Where contracts are funded in whole or in part with federal or state funds and the 

grants, loans, or other funding sources containing MWDBE Program 
requirements, PWC General Manager/CEO or its designee will be responsible for 
monitoring the Program to ensure the goals are met. 

 
4. PWC General Manager/CEO or its designee will be responsible for administering 

and monitoring the Program to ensure that appropriate action(s) are taken in 
efforts of achieving the goals. 

 
B. MWDBE Aspirational Goals 

 
1. To implement this Program, the goal shall be to award nine percent (9%) of the 

total service contract dollars awarded in each fiscal year to MBE firms and four 
percent (4%) to WBE firms. The goals will become effective on the date that PWC 
approves the Program and continue for a period of five (5) years. 

 
C. PWC’s Responsibilities 

 
1. Identification of MWDBE Firms 

 
a. The MWDBE Program staff shall establish and maintain a directory of 

certified MWDBE service providers that shall be made available to all 
departments to assist them in identifying appropriate MWDBE service 
providers that can be used to meet PWC's MWDBE goals. The 
directory shall include the businesses which provide the services 
routinely procured by PWC and the NAICS which the businesses are 
capable of providing. The directory will not constitute a 
recommendation or endorsement of any listed business. The directory 
will include: 

 
i. Business name, address, and telephone number; 
ii. Name(s) of business owner(s); 
iii. NAICS of services available; 
iv. Type of MWDBE certification, and; 
v. Certification and expiration date with an acceptable agency. 

 
 

b. PWC shall provide a list of opportunities at least 30 days prior to each 
fiscal year (July) for MWDBE service providers. Advertisements shall 



be placed with minority/women-focused publications (state and local). 
Notification will also be sent to community organizations that might 
have knowledge of MWDBE firms. Interested MWDBEs shall provide a 
letter of interest within 14 calendar days of the advertisement.  

c. For opportunities that arise throughout the fiscal year, PWC shall 
provide an Advertisement for opportunity to but not limited to MWDBE 
service providers within the MWDBE directory and identified MWDBEs 
from the Disparity Study. Advertisements shall be placed with 
minority/women-focused publications (state and local). Notification will 
also be sent to community organizations that might have knowledge of 
MWDBE firms. Interested MWDBEs shall provide a letter of interest 
within 7 calendar days. 

 
d. The department heads and MWDBE Program staff should attend local 

and regional business fairs to promote the MWDBE Program. The 
departments shall also identify potentially eligible service providers 
through affirmative action efforts and the normal course of business. 
The names of identified businesses shall be forwarded to the MWDBE 
Program staff. 

 
D. Request for Proposals  

 
1. MWDBE contract goals shall be set for service contracts over $30,000.00. The 

request for proposals shall state the contract goals of four (4) percent for both 
MWDBE Professional and General Service contractors. 

 
2. Contracts under $30,000 and contracts without letters of interest are not required 

to meet the contract goal.  
 

3. A list of available service providers will be provided by the MWDBE Program staff 
to the Procurement Advisor(s) and department(s). The MWDBE Program staff 
shall track and report the service providers that are notified and that provide 
proposals.   

 
E. Meeting MWDBE Aspirational Goals 

 
1. Goals must be met by awarding contracts to certified MWDBE service providers. 

The MWDBE must be certified at the time of the contract award. MWDBE service 
providers not certified at the time of the contract award will not be counted 
towards MWDBE goals. MWDBE goals may be met by a certified joint venture or 
partnership. In the case of joint ventures or partnerships, MWDBE participation 
counted toward the goal will be equal to the percentage of the total dollar value 
of the contract that the MWDBE partner is responsible for performing. 

 
F. Counting MWDBE Participation 

 
1. The total dollar value of a contract with a disadvantaged business owned and 

controlled by a minority woman is counted toward either the minority goal or the 
goal for women, but not toward both. The contractor or MWDBE Program staff 



may choose the goal to which the value is applied. 
 

2. If a determination is made by the MWDBE Program staff that the goals have not 
been met, the prime service provider will be required to submit a good-faith effort 
statement prior to PWC awarding the contract. 

 
G. Provider Good-Faith Efforts 

 
The following is a list of the efforts that should be made by the prime service provider to 
encourage MWDBE participation. In order to receive credit for having made "good faith 
efforts", the prime service provider should document all actions taken to include the 
following: 

 
1. Attending pre-bid meetings scheduled by the department; 
 
2. Identifying selected specific items of the project which could be executed by a 

MWDBE; 
 
3. Soliciting MWDBE service provider participation in a reasonable time before the 

proposals are due through advertisements in circulation media, trade 
publications, and minority-focused media; 

 
4. Contacting local firms, firms owned by minorities or women, and associations or 

business development centers which disseminate information to local businesses 
and businesses owned by minorities or women in a timely manner to allow 
sufficient time for MWDBEs to respond; 

 
5. Following up on initial solicitations of interest by contacting the MWDBE to 

determine whether the MWDBE was interested in performing specific items of the 
project; 

 
6. Attempting to enter into joint venture or partnership arrangements with MWDBEs 

and provide interested MWDBEs with information about the requirements for the 
project; 

 
7. Providing assistance to MWDBEs in the review of proposals and work to be done 

by sub-service providers; 
 
8. Using available directories of certified MWDBEs and other available resources; 
 
9. Ensuring that the proposer negotiated in good faith with the MWDBE and did not 

unjustifiably reject as unsatisfactory quotes prepared by any Minority, Women, or 
Disadvantaged Business Enterprise; 

 
 
10. Making every effort to obtain Minority, Women, or Disadvantaged Business 

Enterprise participation that could reasonably be expected to produce a level of 
participation sufficient to meet the goals of PWC; and 

 
11. Providing interested minority, women, and disadvantaged businesses with 

information relative to project requirements. 



 
I. Documenting Good-Faith Efforts 

 
If the prime service provider does not meet the goals for MWDBE participation at the 
time the proposals are due, then the following documents indicating "good-faith efforts" 
should be submitted as a minimum: 
 

1. A report of all proposals received by the prime service provider from MWDBE 
sub-providers must indicate the action taken by the prime service provider in 
response to the proposal. In cases where proposals have been rejected, the 
reason for rejection must be indicated. 

 
2. Documentation of efforts to enter into agreements with MWDBEs for sub-provider 

work or arrangements for joint ventures, partnerships, or other multi-entity 
relationships. Also included should be a statement of why agreements or 
arrangements were not made. 

 
3. Proof of contact with MWDBEs and associations or business development 

centers that disseminate information to MWDBEs. 
 
4. A copy of emails or notices sent to groups in Section VI, J(3) above notifying them 

of the firm’s intent to submit a qualification submittal to PWC. The emails or 
notices should indicate the areas of work available for sub-providers. 

 
5. Description of assistance provided to MWDBEs in review of the qualification 

submittal and work to be done by the sub-provider. 
 
6. Description on use made by firms of available resources such as directories of 

MWDBEs. 
 
7. Documentation of advertisements sent to general circulation media, trade 

publications, and minority-focused media. 
 
8. Proof of attendance at any pre-bid meeting. 
 

If the prime service provider fails to meet the MWDBE goals with its proposed project 
team and cannot provide documentation of "good-faith efforts", these failures will be 
noted to the involved department by the MWDBE Program Staff, and the service 
provider may be disqualified. 
 

VIII. UTILIZATION OF JOINT VENTURE  
 

PWC is committed to promoting the utilization of joint venturing amongst business 
enterprises and to support, encourage, and offer procurement opportunities to support 
utilization when available so that business enterprises can meet capacity development.   
 
The purpose of Joint Venturing is to connect high potential MWDBEs with a Prime 
Contractor that will supplement their growth and development. Joint Venturing is seen as 
an important approach to help MWDBEs compete for larger contracts. PWC conducts 
many outreach events to connect certified MWDBEs with PWC decision makers and 
prime contractors. PWC shall provide targeted outreach, training, and technical support 



to MWDBEs and urge Prime contractors to provide an equivalent level of outreach and 
support when joint venturing is available. PWC’s mission is to provide an innovative 
program to the industry that focuses on the accelerated growth of diverse partnerships.  
 
 

IX. MWDBE REPORTING PROCEDURE 
 
1. The MWDBE Program staff shall submit quarterly progress reports to PWC 

Departments. The quarterly progress reports shall be prepared by the MWDBE 
Program staff from information (i.e. pay applications, MWDBE forms, and requisition 
checklist form) submitted by each department involved in procurement within thirty 
(30) days following the period (each quarter). Progress reports shall indicate the type 
of procurement contract (i.e., construction, A&E, purchase, professional services, or 
general services) and shall include the following: 

 
vi. Number and dollar value of total procurement contracts; 
vii. Number and dollar value of all procurement contracts awarded 

to MWDBEs by the department; 
viii. Where goals are not met, the progress report shall specify the 

reasons and include recommendations for increasing 
participation. 

 
2. PWC General Manager/CEO or its designee shall submit an annual report to 

Commission. The report shall include the total number of procurement contracts by 
departments and the dollar value of all contracts with MWDBE participation. The level 
of MWDBE participation shall be reported annually. 
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FAYETTEVILLE PUBLIC WORKS COMMISSION’S 

MWDBE COMPLIANCE PROVISIONS 
 
 
APPLICATION: 
 
The requirements of Fayetteville Public Works Commission (PWC) Minority, Women, and 
Disadvantaged Business Enterprise (MWDBE) Program for participation specific contracts are 
hereby made part of the Contract Documents. Copies of the Program may be obtained from: 
 

Fayetteville Public Works Commission  
Economic Inclusion Programs 
P.O. Box 1089  
Fayetteville, North Carolina 28302  
Phone (910) 223-4016 Fax (910) 483-1429 
E-mail: EIProgram@faypwc.com  

 
NCDOT DBE Directory: www.ebs.nc.gov/VendorDirectory  
HUB Directory: https://ncadmin.nc.gov/businesses/hub 
 
MWDBE Compliance Requirements: 
 

1. The Bidder shall provide, with their Bid Form, at the time bids are due, the 
documents set forth below, properly executed. Returning executed copies 
indicates and establishes that the Bidder understands and agrees to any 
incorporated MWDBE contract provisions. 

 
2. All Bidders must provide with their Bid Form, at the time bids are due, 

a properly completed and executed copy of either: 
 

• Affidavit A – Listing of Good-Faith Efforts OR  
• *Affidavit B – Intent to Self-Perform with Own Workforce.   

 
*Affidavit B should only be used if the Contractor will perform ALL 
Elements of the Work on this project with their own forces AND will 
complete ALL Elements of this project WITHOUT the use of 
subcontractors, material suppliers, or providers of professional services.  
 

3. Upon being identified as the apparent lowest responsive, responsible 
Bidder, a Bidder shall, within twenty-four (24) hours of PWC’s notification 
provide a properly completed and executed copy of either: 
 

• Affidavit C – Percentage of MWDBE Participation OR 
• Affidavit D – Good-Faith Efforts. 

 
4. All Bidders must provide with their Bid Form, at the time bids are 

due, a properly completed and executed copy of  
Affidavit E- Identification of MWDBE/Local Participation Form  
 

mailto:EIProgram@faypwc.com
http://www.ebs.nc.gov/VendorDirectory
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All written statements, certifications, or intentions made by the Bidder shall become a part of the 
agreement between the Contractor and Fayetteville Public Works Commission for performance 
of this contract. 
 

SUBCONTRACTOR PAYMENT REQUIREMENTS: 
 
North Carolina General Statutes 143-134.1 (N.C.G.S.) states that the percentage of retainage 
on payments made by the prime contractor to the subcontractor shall not exceed the 
percentage of retainage on payments made by the Fayetteville Public Works Commission to the 
prime contractor. Failure to comply with this provision shall be considered a breach of the 
contract, and the contract may be terminated in accordance with the termination provisions of 
the contract. 
 

The Contractor shall provide an itemized statement of payments to each 
MWDBE subcontractor before final payment is processed. 

 
The Contractor shall provide an itemized statement of payments to each 
NON-MWDBE subcontractor before final payment is processed. 

 
 
 
 
Contractor 
 
 
Signature 
 
 ,    
Printed Name  Title 
 
 
Date 
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Affidavit A: Listing of the Good Faith Efforts 

Affidavit of _______________________________________________________________________________ 
(Name of Bidder) 

I have made a good faith effort to comply under the following areas checked: 
Total Available GFE Points: 155 Minimum Number GFE Points Required: 50 

Points 
10 Contacting minority businesses that reasonably could have been expected to submit a 

quote and that were known to the contractor or available on State or local 
government-maintained lists at least 10 days before the bid or proposal date and 
notifying them of the nature and scope of the work to be performed. 

10 Making the construction plans, specifications and requirements available for review by 
prospective minority businesses or providing these documents to them at least 10 
days before the bid or proposals are due. 

15 Breaking down or combining elements of work into economically feasible units to 
facilitate minority participation. 

10 Working with minority trade, community, or contractor organizations identified by the 
Office for Historically Underutilized Businesses and included in the bid documents that 
provide assistance in recruitment of minority businesses. 

10 Attending any pre-bid meetings scheduled by the public owner. 
20 Providing assistance in getting required bonding or insurance or providing alternatives 

to bonding or insurance for subcontractors. 
15 Negotiating in good faith with interested minority businesses and not rejecting them 

as unqualified without sound reasons based on their capabilities. Any rejection of a 
minority business based on lack of qualification should have the reasons documented 
in writing. 

25 Providing assistance to an otherwise qualified minority business in need of 
equipment, loan capital, lines of credit, or joint pay agreements to secure loans, 
supplies, or letters of credit, including waiving credit that is ordinarily required. 
Assisting minority businesses in obtaining the same unit pricing with the bidder's 
suppliers in order to help minority businesses in establishing credit. 

20 Negotiating joint venture and partnership arrangements with minority businesses in 
order to increase opportunities for minority business participation on a public 
construction or repair project when possible. 

20 Providing quick pay agreements and policies to enable minority contractors and 
suppliers to meet cash-flow demands. 

Total GFE Points (Claimed by Bidder): Total GFE Points (Assessed by PWC): 

In accordance with NCGS 143-128.2(d) the undersigned will enter into a formal agreement with the firms listed in the 
Identification of Small Disadvantaged Business Participation schedule conditional upon execution of a contract with the 
Owner. Failure to abide by any applicable statutory provision may constitute a breach of the contract. The undersigned 
hereby certifies that he or she has read the terms of the MWDBE business commitment and is authorized to bind the 
Bidder to the commitment herein set forth. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day of 
________20___ Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit B: Intent to Perform Contract with Own Workforce 

Affidavit of _______________________________________________________________________________ 
(Name of Bidder) 

I hereby certify that it is our intent to perform 100% of the work required for contract: 

 _______________________________________________________________________________________ 
(Name of Project) 

In making this certification, the Bidder states that the Bidder does not customarily subcontract 
elements of this type project, and normally performs and has the capability to perform and will 
perform all elements of the work on this project with his/her own current workforces; and will 
complete all elements of this project without the use of subcontractors, material suppliers, or 
providers of professional services. 

The Bidder agrees to provide any additional information or documentation requested by the 
Owner in support of the above statement. 

The undersigned hereby certifies that he or she has read this certification and is authorized to 
bind the Bidder to the commitments herein contained. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day of 20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit C: Percentage of MWDBE Participation 

Affidavit of _______________________________________________________________________________ 
(Name of Bidder) 

I hereby certify that on contract: _______________________________________________________ 
   (Name of Project) 

$___________________________________________________________________________________ 
 (Dollar Amount of Total Bid) 

I will expend a minimum of ________% of the total dollar amount of the contract with Minority, Women, and 
Disadvantaged Business Enterprises (MWDBE). MWDBEs will be employed as subcontractors, vendors, or 
providers of professional services. Such work will be subcontracted to the following firms listed below. 

Name, Address, & Phone No. 
*MWDBE
Category 

NAICS Dollar Value % of 
Contract 

*MWDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (I), Women (F), Socially/Economically Disadvantaged (D)



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Pursuant to NCGS 143-128.2(d), the undersigned will enter into a formal agreement with 
MWDBEs for work listed in this schedule conditional upon execution of a contract with the Owner. 
Failure to fulfill this commitment may constitute a breach of the contract. 

The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the Bidder to the commitment herein set forth. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day ______20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit D: Good Faith Efforts 
If Owner determines using reasonable discretion that Affidavit C is insufficient, Bidder agrees to provide 

the following information regarding any good-faith efforts. 

Name, Address, & Phone No. *MWDBE Category NAICS Dollar Value 

*MWDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (I), Women (F), Socially/Economically Disadvantaged (D)

Bidder may be requested to provide documentation of the Bidder’s good-faith efforts. Examples 
of documentation may include the following: 

a. Copies of solicitations for quotes to MWDBEs. Each solicitation may include a specific
description of the work to be subcontracted, location where bid documents can be
reviewed, representative of the Prime Bidder to contact, and location, date and time
when quotes must be received.

b. Copies of quotes or responses received from each firm responding to the solicitation.
c. A telephone log of follow-up calls to each firm sent a solicitation.
d. For subcontracts where a MWDBE is not considered the lowest responsible sub- bidder,

copies of quotes received from all firms submitting quotes for that particular
subcontract.

e. Documentation of any contacts or correspondence to MWDBE, community or
contractor organizations in an attempt to meet the goal.

f. Copy of pre-bid roster.
g. Letter documenting efforts to provide assistance in obtaining required bonding or

insurance for MWDBEs.
h. Letter detailing reasons for rejection of a MWDBE due to lack of qualification.
i. Letter documenting proposed assistance offered to MWDBEs in need of equipment,

loan capital, lines of credit, or joint pay agreements to secure loans, supplies, or letter
of credit, including waiving credit that is ordinarily required.

Failure to provide the documentation as listed in these provisions may result in rejection of the bid 
and award to the next lowest responsible and responsive Bidder. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day______20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit E: Identification of MWDBE/Local Participation 

_______________________________________________________________________________________ 
(Name of Bidder) 

I hereby certify that on contract: ________________________________________________________ 
   (Name of Project) 

We will use the following Minority, Women, and Disadvantaged Business Enterprises (MWDBE), and 
Local (Cumberland, Hoke, Harnett County) as construction subcontractors, vendors, suppliers, or 
providers of professional services. 

Name, Address, & Phone No. *MWDBE Category / **Local NAICS Dollar Value 

*MWDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (I), Women (F), Socially/Economically Disadvantaged (D)

**Local: Fayetteville Metropolitan Statistical Area (MSA) comprising of Cumberland County, Hoke 
County, and Harnett County. PWC is requesting this information for reporting purposes only, and 
use of local entities will not be considered for compliance with the requirements of the MWDBE 
Program. 

The total value of MWDBE/local business contracting will be $_______________________ 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day ______20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

FAYETTEVILLE PUBLIC WORKS COMMISSION 
MWDBE ADD / CHANGE FORM 

If a MWDBE subcontractor fails to complete work under the subcontract for any reason, the recipient 
must require the prime contractor to employ the good faith efforts set forth in the MWDBE Program if 
soliciting a replacement or additional subcontractor.  

For MWDBE Change Request, please provide all information below: 

Prime Contractor: ____________________________________________________ 

Subcontracted Work: _________________________________________________ 

Previous Subcontractor: _______________________________________________ 

Reason this for change request:   

___________________________________________________________________ 

New Subcontractor: MWDBE Category: ________________ 

To Add MWDBE Subcontractor/Subcontracted work: 

If this is a new trade being subcontracted or a subcontractor that was not documented in the original 
Project Bid Information submittal, then good faith efforts to solicit a MWDBE must be documented, as the 
original MWDBE instructions indicate. Please provide all good faith efforts below showing all the MWDBE 
firms contacted to perform this work along with any additional good faith efforts or evidence that there are 
not reasonably available firms in the work area. PWC’s MWDBE Program requires that good faith efforts 
are to be carried out to the fullest extent practicable. If solicitations were not carried out due to being 
impracticable, please attach this explanation to this form. 

Name, Address, & Contact Information MBE or WBE and 
Certifying agency 

How was this firm contacted 
(email, letter, or Phone) and 
what was the result of the 

solicitation? * 

*Must submit copies of emails or letters. If phone calls were made this sheet can serve as documentation of calls 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day ______20___ 
Notary Public  
My commission expires 

SEAL 



 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 

SMALL LOCAL SUPPLIER / MWDBE SUBCONTRACTOR  
DISCLOSURE FORM  

 
Contractor: __________________________________________________________________ 
Address & Phone: _____________________________________________________________ 
Project: _____________________________________________________________________ 
Name: ______________________________________________________________________ 
Pay Application # _____________________________________________________________ 
 
Please complete the below form by providing the necessary information for the payments made 
to each subcontractor, vendor, or supplier for the work associated with the identified pay 
application. This form must be fully completed and attached to each pay application. 
 

Firm Name, Address, and Contact 
Information 

 Payment Amount Type of 
Work/Commodity 
(Include NAICS 

Code) 
   

   

   

   

   

   

   

   

 
 
___________________________________________________________ 

Signature 
 
___________________________________________________________, _________________________________ 

Printed Name         Title 
 
___________________________________________________________ 

Date 
 
 
 



 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
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NOTICE OF AWARD 
 
TO:        
        
        
 
 
PROJECT DESCRIPTION:  FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 
The OWNER has considered the BID submitted by you for the above described work in response 
to its Advertisement for Bids dated ___________  and Instructions to Bidders. 
 
You are hereby notified that your BID has been accepted for items in the amount of   
$    . 
 
You are required by the Instructions to Bidders to execute the Agreement and furnish the required 
Performance Bond, Payment Bond, and Certificates of Insurance within ten (10) calendar days 
from the date of this NOTICE to you. 
 
If you fail to execute said Agreement and to furnish said Bonds within ten (10) days from the date 
of this Notice, said Owner will be entitled to consider all your rights arising out of the OWNER’s 
acceptance of your BID as abandoned and as a forfeiture of your Bid Bond.  The Owner will be 
entitled to such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 
 Dated this          day of         , 2024. 
 
 

OWNER: FAYETTEVILLE PUBLIC WORKS COMMISSION  
FAYETTEVILLE, NC 

 
BY:  Victoria McAllister 
TITLE:  Procurement Manager  

 
 
  



 
 

 

ACCEPTANCE OF AWARD 
 

FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 
 
Receipt of the preceding NOTICE OF AWARD is hereby acknowledged this the    
 
day of     , 2024. 
 
 
 
                    (CONTRACTOR) 
 
     By:        
 
     Title:        
 
 
 
 

- END OF SECTION - 
 



 

State of North Carolina  
Cumberland County 
 

CONSTRUCTION AGREEMENT 
 

THIS CONSTRUCTION AGREEMENT (“Agreement” or “Contract”) is made by and 
between the Fayetteville Public Works Commission (“PWC”), a North Carolina public authority, 
and ____________________________ (“Contractor”), a ______________________ registered 
to do business in North Carolina (each of each of PWC and Contractor is a “Party” and both are 
collectively the “Parties”) as of the date of execution last written below (the “Effective Date”). The 
Parties agree as follows: 
 

1. The Construction Project. Contractor shall furnish and bear solely the entire 
cost of all labor and materials necessary for the construction and/or renovation of the Project 
(defined hereinbelow) as specified in the Contract Documents (defined hereinbelow) and 
complete all Work on the Project in a Workmanlike manner in strict accordance with the 
Contract Documents, schedule delivery of the new materials, furnish and bear solely the entire 
cost of all supervision, contract administration, equipment, tools, and other means necessary to 
complete the Project, perform every obligation imposed by the Contract Documents, and be 
solely responsible for the clean-up and disposal of all materials and debris relating to or arising 
from the construction and renovation, subject to any exceptions that are specifically set forth in 
the Contract Documents. Except as otherwise specifically provided in the Contract Documents, 
Contractor is solely responsible for all construction means, methods, techniques, sequences, 
procedures, safety precautions or programs, supervising, coordinating, and performing all the 
Work necessary to complete the Project; provided, however, PWC shall have the right, without 
incurring any liability to the Contractor, to suspend Contractor’s performance when a PWC 
employee, in his or her opinion, observes a safety violation involving a threat to life or imminent 
danger of bodily injury, and the suspension shall remain in effect until Contractor remedies the 
safety violation. 
 

2. Terms. Capitalized terms used in this Agreement have the meaning specified below: 
 

“Business Day” means each calendar day that is not a Saturday, Sunday, 
holiday observed by the federal government for its employees, or holiday observed 
by the State of North Carolina for its employees. 

 
“Completion of the Project” means: (i) the Project is completed in 

accordance with this Agreement, except for punch list items; (ii) PWC has received 
any required temporary or final certificate of occupancy from the governmental 
agency with jurisdiction over the Project; and (iii) the registered architects or 
engineers (the “Designer(s)”) who designed portions or components of the Project 
have issued certificates of Completion of the Project as to those portions or 
components. 

 
“Contract Documents” means the following documents that were either made 

available to Contractor by PWC during the bid solicitation process (including 
Drawings) or executed by the Parties or both, which are all incorporated by reference 
herein: 

 
a. This Agreement 
b. General Conditions 



 

c. Bid Submittal Documents 
d. Contractor’s Submitted Bid 
e. Bid Bond 
f. [Form of Exceptions] 
g. Notice of Award 
h. Acceptance of Award 
i. Performance Bond 
j. Payment Bond 
k. Copy of General Contractor’s License 
l. Power of Attorney 
m. Certificate of Insurance 
n. Section C – Administrative Provisions 
o. Section D - Technical Specifications 
p. [Additional Specifications] 
q. [Appendices] 

 
The following documents may be delivered or issued on or after the Effective Date of 
the Agreement and may not be attached to this Agreement, but are considered 
Contract Documents when executed by the Parties: 

 
r. Notice to Proceed and Acceptance of Notice 
s. Work Change Directive(s) 
t. Change Order(s) 
u. Field Order(s) 

 
There are no Contract Documents other than those identified in this Agreement. The 
Contract Documents may only be amended, modified, or supplemented as provided 
in this Agreement in a writing signed by the Parties. 

 
“Fault” means a breach of contract by Contractor, negligent, reckless, or 

intentional act(s) or omission(s) constituting a tort under applicable statutes or 
common law by one or more Responsible Persons, or violation(s) of applicable 
statute(s) or regulation(s) by a Responsible Person. 

 
“Project” means ______________________________________ 

_____________________________________________, as more specifically 
set forth in the Contract Documents. 

 
“Responsible Person” means the Contractor and each of its employees, 

agents, representatives, subcontractors, or other persons and entities for which 
Contractor may be liable or responsible as a result of any statutory, tort, or contractual 
duty. 

 
The terms used in this Agreement shall have the meaning as stated herein and in the General 
Conditions. In the event of a conflict between the terms of this Agreement and any other 
component(s) of the Contract Documents, the terms of this Agreement shall govern. 
 

3. Contract Price. PWC shall pay Contractor for Completion of the Project in 
accordance with the Contract Documents the amount identified in the accepted Bid Form of 
Contractor, being in the total amount of $_________________________ (the “Price”). 
Contractor understands and acknowledges that the Price is derived from a specific 



 

appropriation of funds provided for the Project. Contractor agrees and acknowledges the Price 
is equal to the aggregate cost of all Work to be done on the Project, including all labor, 
materials, equipment, apparatus, and supplies, set in accordance with the amount specified on 
the Bid Form submitted by Contractor and accepted by PWC. 
 

4. Contract Times. The Parties shall perform their obligations under this Agreement 
in compliance with all scheduling deadlines set forth in the Contract Documents. The Contractor 
shall commence the Work to be performed under this Agreement on a date to be specified in 
accordance with the Notice to Proceed issued by PWC. Contractor shall achieve Completion of 
the Project no later than 360 consecutive calendar days from said date plus any modifications 
thereof allowed in accordance with the Contract Documents (the “Completion Date”). 
 

5. Payment. PWC shall pay Contractor in installment payments plus a final 
payment, as set forth in the Contract Documents. For each applicable installment payment, 
Contractor shall submit an application for payment in accordance with the Contract Documents. 
An application for payment will be processed by PWC as provided in the Contract Documents. 
Such installment payments shall reflect the actual Cost of the Work, not to exceed in total the 
Price, and the allocable portion of the total Price for said installment. PWC shall make payment 
to the Contractor, less any applicable retainage set forth in the Contract Documents; provided, 
however, that PWC may withhold all or a portion of a payment on account of (1) incomplete 
Work, (2) defective or nonconforming Work, (3) claims filed or a reasonable basis to believe that 
such claims will be filed imminently, (4) failure of the Contractor to make payments properly for 
labor, services, materials, equipment or subcontracts, (5) damages caused to PWC or another 
party by one or more Responsible Persons, or (6) failure to comply with the terms and 
conditions of this Agreement. In the final payment, PWC shall pay the balance of the Price, 
including all retained amounts, less any Liquidated Damages and other applicable damage and 
claim amounts, to Contractor within forty-five (45) days of Completion of the Project; provided, 
however, that PWC may withhold a reasonable sum from the final payment to ensure correction 
of any final items or condition on the Project. 
 

6. Retainage. Subject to any restrictions applicable to any federal grant funds that 
may be utilized for the Project, PWC may, in its discretion, retain up to five percent (5%) of any 
periodic payment due Contractor; provided, however, when the Project is fifty percent (50%) 
complete, PWC, with written consent of the surety, shall not retain any further retainage from 
periodic payments due Contractor if Contractor continues to perform satisfactorily and any 
nonconforming Work identified in writing prior to that time by PWC or the Designer has been 
corrected by Contractor and accepted by PWC or the Designer, and provided further that full 
payment, less authorized deductions, shall also be made for those line item trades that have 
reached one hundred percent (100%) completion of their contract obligations by or before the 
Project is fifty percent (50%) complete if Contractor has performed satisfactorily in accordance 
with G.S. 143-134.1(b2), contingent upon PWC's receipt of an approval or certification from the 
Designer that the Work performed by the subcontractor is acceptable and in accordance with 
the Contract Documents. If PWC determines Contractor's performance is unsatisfactory, PWC 
may, in its discretion, reinstate retainage for each subsequent periodic application for payment 
as authorized in this Section up to the maximum amount of five percent (5%). The Project shall 
be deemed fifty percent (50%) complete when Contractor's gross project invoices, excluding the 
value of materials stored off-site, equal or exceed fifty percent (50%) of the Price, except the 
value of materials stored on-site shall not exceed twenty percent (20%) of Contractor's gross 
project invoices for the purpose of determining whether the Project is fifty percent (50%) 
complete. Within 60 days after the submission of a pay request and one of the following occurs, 
as specified in the Contract Documents, PWC, with written consent of the surety, shall release 



 

to Contractor all retainage on payments held by PWC: (i) PWC receives a certificate of 
Substantial Completion from the Designer in charge of the Project; or (ii) PWC receives 
beneficial occupancy or use of the Project; provided, however, PWC may in its discretion retain 
sufficient funds to secure Completion of the Project or corrections on any Work. If PWC retains 
funds, the amount retained shall not exceed two and one-half times the estimated value of the 
Work to be completed or corrected. Any reduction in the amount of the retainage on payments 
shall be with the consent of Contractor's surety. The existence of any third-party claims against 
Contractor or any additive change orders to the Construction Documents shall not be a basis for 
delaying the release of any retainage on payments. Notwithstanding anything in this Section to 
the contrary, following fifty percent (50%) completion of the Project, PWC shall be authorized to 
withhold additional retainage from a subsequent periodic payment, not to exceed five percent 
(5%), in order to allow PWC to retain two and one-half percent (2.5%) total retainage through 
the Completion of the Project. In the event that PWC elects to withhold additional retainage on 
any periodic payment subsequent to release of retainage on a line-item of Work pursuant to 
G.S. 143-134.1(b2), Contractor may also withhold from the subcontractors remaining on the 
project sufficient retainage to offset the additional retainage held by PWC, notwithstanding the 
actual percentage of retainage withheld by PWC of the Project as a whole. Neither PWC's nor 
Contractor's release of retainage on payments as part of a payment in full on a line-item of Work 
pursuant to G.S. 143-134.1(b2) shall affect any applicable warranties on Work done by 
Contractor or subcontractor, and the warranties shall not begin to run any earlier than either 
PWC's receipt of a certificate of Substantial Completion from the Designer in charge of the 
Project or PWC receives beneficial occupancy. 
 

7. Liquidated Damages. Time is of the essence with respect to performance of each 
of the Parties’ obligations under this Agreement. Contractor recognizes and acknowledges that 
PWC will suffer financial and other losses if the Project is not completed by the Completion 
Date. The Parties recognize and agree that the delays, expense, and difficulties involved in 
proving in a legal or arbitration proceeding the actual loss suffered by PWC if the Project is not 
completed by the Completion Date. Accordingly, instead of requiring any such proof, Contractor 
and PWC agree that in the event Contractor fails to achieve Completion of the Project by the 
Completion Date, Contractor shall pay to PWC as liquidated damages to compensate PWC for 
damages related to the delayed Completion of the Project one thousand dollars ($1000.00) per 
day (“Liquidated Damages”) for each calendar day Contractor fails to achieve Completion of the 
Project by the Completion Date. 
 

8. Contractor’s Representations and Warranties. In order to induce PWC to enter 
into this Agreement, Contractor makes the following representations and warranties to PWC: 
 

a. Contractor is duly licensed in the State of North Carolina to complete 
all Work necessary for the Project, is duly organized, validly existing and in good 
standing and has all requisite powers, rights, and authority to execute, enter into, and 
perform this Agreement in accordance with the terms and conditions of this 
Agreement, and this Agreement constitutes a legal, valid, and binding obligation of 
Contractor enforceable against it in accordance with its terms. 

 
b. Contractor has read the Contract Documents, and acknowledges 

and understands all data, materials, specifications, and requirements identified 
in the Contract Documents. 

 
c. Contractor has visited the site for the Project, conducted a 

thorough, visual examination of the site and adjacent areas, and become familiar 



 

with and is satisfied as to the general, local, and site conditions that may affect 
cost, progress, and performance in completing the Project. Contractor is familiar 
with and is satisfied as to all laws and regulations that may affect cost, progress, 
and performance to complete the Project. 

 
d. Contractor has carefully studied all: (1) reports of explorations and 

tests of subsurface conditions at or adjacent to the site and all drawings of physical 
conditions relating to existing surface or subsurface structures at the site that have 
been identified in the Contract Documents and any accompanying reports and 
drawings, and (2) reports and drawings relating to hazardous environmental 
conditions, if any, at or adjacent to the site that have been identified in the Contract 
Documents and any accompanying reports and drawings. 

 
e. Contractor has considered the information known to Contractor 

itself; information commonly known to contractors doing business in the locality of 
the Site; information and observations obtained from visits to the Site; the Contract 
Documents; and the Site-related reports and drawings identified in the Contract 
Documents, if any, with respect to the effect of such information, observations, and 
documents on (1) the cost, progress, and performance of the Work; (2) the means, 
methods, techniques, sequences, and procedures of construction to be employed 
by Contractor; and (3) Contractor’s safety precautions and programs. 

 
f. Based on the information and observations referred to in subsection e. 

of this Section, Contractor agrees that no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the performance of the Work at 
the Price commencing on the commencement date and in accordance with the other 
terms and conditions of the Contract. 

 
g. Contractor is aware of the general nature of Work to be 

performed by PWC and others at the Site that relates to the Work as indicated 
in the Contract Documents. 

 
h. Contractor has given PWC’s Designer written notice of all 

conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in 
the Contract Documents, and the written resolution thereof by the Designer is 
acceptable to Contractor. 

 
i. The Contract Documents are generally sufficient to indicate and 

convey understanding of all terms and conditions for performance and furnishing of 
the Work. 

 
j. Contractor’s entry into this Agreement constitutes an incontrovertible 

representation by Contractor that, without exception, all prices in the Agreement are 
premised upon performing and furnishing the Work required by the Contract 
Documents. 

 
k. Contractor has no business or personal relationship with any 

PWC Commissioner, officer, director, manager, or supervisor and Contractor 
covenants to disclose immediately to PWC any such relationship that develops 
during the performance of Work on the Project. 

 



 

9. Contractor’s Payment Obligations. Contractor shall pay all of its obligations arising 
out of or in connection with the Project in a timely manner to all persons supplying materials in 
the prosecution of the Work and to all laborers and others employed thereon. 

 
10. Performance and Payment Bonds. Contractor shall obtain and deliver to PWC a 

performance bond in the amount of one hundred percent (100%) of the Price, conditioned upon 
the faithful performance of the Project and all Work in accordance with the Contract Documents, 
which bond shall be solely for the protection of PWC. Contractor shall obtain and deliver to 
PWC a payment bond in the amount of one hundred percent (100%) of the Price, conditioned 
upon the prompt payment for all labor or materials for which the Contractor or one or more of its 
subcontractors is liable, which payment bond shall be solely for the protection of the persons 
furnishing materials or performing labor for which the Contractor is liable. The performance 
bond and the payment bond shall be executed by one or more surety companies legally 
authorized to do business in the State of North Carolina, shall become effective upon the 
awarding of the construction contract by PWC to Contractor, and shall at all times comply with 
the requirements set forth in Article 3 of North Carolina General Statutes Chapter 44A. In the 
event PWC deems the surety or sureties upon any bond necessary for this Agreement and the 
completion of the Project, or if for any reason, such bond ceases to be adequate to cover the 
performance and/or payment of the Work, Contractor shall, at its expense, within five (5) days 
after the receipt of notice from PWC, furnish an additional bond or bonds in such form and 
amount, and with such surety or sureties as shall be satisfactory to PWC. In such event no 
further payment to Contractor shall be deemed to be due under this Agreement until new or 
additional security for the performance and payment of the Project shall be furnished in manner 
and form satisfactory to PWC. Contractor understands and acknowledges that PWC, as a public 
authority, is not subject to the provisions of Articles 1 and 2 of Chapter 44A of the General 
Statutes, in accordance with G.S. 44A-34 and applicable law. 
 

11. Contractor’s Damage Repair Obligations. Contractor shall be responsible for all 
damages to the property of the City of Fayetteville and of PWC that may result from the normal 
procedure of a Responsible Person’s actions in the prosecution of the Work or that may be 
caused by or result from the negligence of a Responsible Person during the progress of or 
connected with the prosecution of the Work, whether within the limits of the Work or elsewhere. 
Contractor shall promptly restore all such property so damaged to a condition as good as it was 
immediately prior to Contractor initiating the Work on the Project. 
 

12. Defective Work. The Project shall be subject to observation and approval by 
PWC, Designer, and representatives of governmental agencies with jurisdiction over the 
Project. PWC and Designer shall be entitled to enter at all reasonable times the premises 
subject to construction or renovation to inspect the Work performed by or on behalf of 
Contractor, provided that such entry and inspection does not materially interfere with the 
progress of construction. Contractor shall correct promptly, at no cost to PWC, all Work 
reasonably rejected by PWC or by its representatives. Should Contractor fail to correct rejected 
Work, PWC may, acting in its sole discretion, correct such Work and the Contractor shall pay 
PWC’s actual costs of correction and any other applicable amounts identified in the Contract 
Documents. 
 

13. As-Built Drawings. Contractor shall maintain during the progress of the Project 
as-built drawings indicating the current status of the Project as actually performed. Upon 
Completion of the Project, Contractor shall prepare a final version of such as-built drawings and 
submit them to PWC for approval. 
 



 

14. Assignment. This Agreement shall be binding upon and inure to the benefit of the 
Parties, their legal representatives, successors, and assigns. Contractor may not assign, 
transfer, convey, or encumber, whether voluntarily or by operation of law,  this Agreement or 
any obligations, rights under, or interests in this Agreement to a third party without the prior 
written consent of PWC; and, specifically, but without limitation, money that may become due 
and money that is due may not be assigned without such consent (except to the extent that the 
effect of this restriction may be limited by law), and unless specifically stated to the contrary in 
any written consent to an assignment, no assignment will release or discharge the assignor 
from any duty or responsibility under the Contract Documents. 
 

15. Indemnity. Contractor shall indemnify, defend, and hold harmless PWC and its 
Commissioners, officers, employees, agents, and representatives and the City of Fayetteville 
and its elected officials, managers, employees, agents, and representatives and Design 
Engineer (collectively “Indemnitees”) from and against all claims, actions, liabilities, damages, 
losses, costs, and expenses (including, without limitation, injury to or death of any persons and 
damage to property, economic and consequential damages and attorneys’ fees) asserted by 
one or more third parties against one or more of the Indemnitees if the Fault of one or more 
Responsible Persons is a proximate cause of the loss, damage, or expense indemnified. 
Contractor’s obligation to indemnify, defend, and hold harmless the Indemnitees shall survive 
the termination of this Agreement. 
 

16. Insurance. Contractor shall maintain during the Work and for at least three (3) 
years following Completion of the Project the insurance coverage set forth in the Contract 
Documents, which insurance shall be placed with insurance companies authorized to do 
business in the State of North Carolina and rated A minus VII or better by the current edition of 
Best’s Key Rating Guide or otherwise approved in writing by PWC. Prior to initiating any Work, 
Contractor shall deliver certificates of insurance confirming each such coverage required by the 
Contract Documents, and Contractor shall direct its insurers to provide annually to PWC 
certificates confirming each such coverage during the coverage period. PWC shall be named as 
an additional insured in the comprehensive automobile and commercial liability insurance 
policies. Commercial general liability coverage shall be written on an “occurrence” basis. 
Contractor shall not reduce or allow the required insurance coverages to lapse without PWC’s 
prior written approval. All policies for insurance must be endorsed to contain a provision giving 
PWC a thirty (30) calendar day prior written notice by certified mail of any cancellation of that 
policy or material reduction in coverage. Should a notice of cancellation be issued for non- 
payment of premiums or any part thereof, or should Contractor fail to provide and maintain 
certificates as set forth herein, PWC shall have the right, but shall not have the obligation, to pay 
such premium to the insurance company or to obtain such coverage and to deduct such 
payment from any sums that may be due or become due to Contractor, or to seek 
reimbursement for said payments from Contractor. Any such sums paid by PWC shall be due 
and payable immediately by Contractor upon notice from PWC. The insurance provisions of this 
Agreement shall not be construed as a limitation on Contractor’s responsibilities and liabilities 
pursuant to the terms and conditions of this Agreement. Contractor’s obligation to maintain 
insurance for three (3) years after Completion of the Project shall survive the termination of this 
Agreement. 
 

17. Warranty. The Contractor hereby grants to PWC a warranty on all materials and 
Workmanship involved in the Project for a period of one (1) year from the Completion Date and 
a period of two (2) years from the Completion Date for any latent structural defects. PWC shall 
give written notice to Contractor of any claim under this Section within the time specified 
hereinabove. This warranty shall be in addition to, and not in derogation of, all other rights and 



 

privileges which PWC may have under law, equity, or instrument, and shall survive the 
Completion Date and the final settlement and shall be binding on Contractor notwithstanding 
any provision in any other writing executed by PWC heretofore or contemporaneous with the 
execution of the Agreement or prior to the Completion Date. 
 

18. Waiver. No failure on the part of any party to exercise, and no delay in 
exercising, any right, power, or privilege hereunder shall operate as a waiver thereof, nor shall 
any single or partial exercise of any right hereunder preclude any other or further cumulative 
and not exclusive of any remedies provided by law. This Agreement shall be binding upon and 
inure to the benefit of the parties, their legal representatives, successors, and assigns. This 
Agreement may not be assigned, transferred, conveyed, or encumbered, whether voluntarily or 
by operation of law, by either party without the prior written consent of the other party, which 
consent shall not be unreasonably withheld. 
 

19. Law. THIS AGREEMENT SHALL BE GOVERNED BY AND INTERPRETED 
AND ENFORCED IN ACCORDANCE WITH THE LAWS OF THE STATE OF NORTH 
CAROLINA WITHOUT GIVING EFFECT TO THE CHOICE OF LAW PROVISIONS THEREOF. 
The Contractor shall at all times comply with all applicable Federal, state, and local laws and 
building codes in the performance of its obligations under the Agreement. 
 

20. Dispute Resolution. In the event of any dispute, controversy, or claim of any kind 
or nature arising under or in connection with this Agreement (a “Dispute”) and involving any two 
or more of the following parties, PWC, Designer, Contractor or any subcontractor of Contractor, 
the party initiating the Dispute shall serve written notice of a Dispute on the party(ies) to the 
dispute, and those parties shall endeavor to settle the dispute first through direct, informal 
discussions between the parties’ selected representatives. Any such representative(s) shall 
have binding authority to settle the Dispute. In the event the parties do not settle the Dispute 
within ten (10) days from the date of written notice of the Dispute, any party to the Dispute may, 
by written notice to the other party(ies), engage a mediator certified under the laws of the State 
of North Carolina to mediate the Dispute within thirty (30) days of such notice. The parties to the 
Dispute shall attend mediation in good faith. In the event mediation is unsuccessful, any party to 
the dispute may initiate arbitration proceedings. Any controversy or claim arising out of or 
relating to the Contract Documents, or the breach thereof, shall be settled by binding arbitration 
administered by the American Arbitration Association under its Construction Industry Arbitration 
Rules, and judgment on the award rendered by the arbitrator(s) may be entered in any court 
having jurisdiction thereof. All of the foregoing dispute resolution procedures shall be held in 
Cumberland County, North Carolina. The costs of the mediator and arbitrator in a dispute 
resolution process shall be divided equally among the parties to the process; provided, 
however, PWC shall bear at least one-third of the cost if PWC is a party to the dispute resolution 
and the remainder of the cost shall be divided equally among the other parties participating in 
the dispute resolution. PWC shall, in its contractual arrangements with Designer, and Contractor 
shall, in its contracts with subcontractors and they in their contracts with lower-tier 
subcontractors authorize and direct such parties to participate in the dispute resolution 
procedures set forth in this Section. Unless otherwise directed in writing by PWC, Contractor 
shall continue the Project and maintain compliance with the scheduling deadlines set forth in the 
Contract Documents during any dispute resolution proceedings. If Contractor continues to 
perform, PWC shall make payments due for the continued performance in accordance with this 
Agreement. The provisions of this Section shall not extend any applicable statutes of limitation 
or repose. 
 

21. Execution; Modification; Entire Agreement; Severability. This Agreement may be 



 

executed in counterparts with the same effect as if the signatures to each counterpart were 
upon a single instrument, and all such counterparts together shall be deemed an original of this 
Agreement. For purposes of this Agreement, a facsimile copy or scanned copy or photocopy of 
a party’s signature shall be sufficient to bind such party. This Agreement shall be subject to 
execution by electronic means in accordance with Article 40 of Chapter 66 of the North Carolina 
General Statutes. No oral communication, promise, understanding, or agreement before, 
contemporaneous with, or after the execution of this Agreement shall affect or modify any of the 
terms and conditions and obligations of the Contract Documents. The Contract Documents shall 
be modified only by a subsequent writing signed by both Parties. The Contract Documents shall 
be conclusively considered to contain and express all the terms and conditions agreed upon by 
the Parties, notwithstanding any prior or contemporaneous written communication, promise, 
understanding or agreement. Should any provision of this Agreement or any of the Contract 
Documents at any time be in conflict with any law, statute, rule, regulation, order, or ruling and 
thus be unenforceable, or be unenforceable for any other reason, then the remaining provisions 
of this Agreement shall remain in full force and effect and the court or arbitrator shall give the 
offending provision the fullest meaning and effect permitted by law. The titles of the Sections 
throughout this Agreement are for convenience only and the words contained therein shall in no 
way be held to explain, modify, amplify or aid in the interpretation, construction, or meaning of 
the provisions of this instrument. 
 

22. Notices. Any notice which either Party is required or desires to give the other 
hereunder shall be deemed sufficiently given if, in writing, it is delivered personally, or sent by 
certified U.S. mail, return-receipt requested, postage prepaid, to the addresses listed herein 
below, or such other address as either Party shall give to the other Party by written notice in 
accordance herewith. Any notice given herein by personal delivery shall be deemed delivered 
when received. Any properly addressed notice given herein by certified mail shall be deemed 
delivered on third Business Day after the same is deposited in an official United States Post 
Office, postage prepaid, or if sooner upon the date when the return receipt therefore is signed, 
or refusal to accept the mailing by the addressee is noted thereon by the postal authorities. 
 

To PWC: 
Fayetteville Public Works Commission  

Attn: Timothy Bryant, CEO/General Manager  
PO Box 1089 

Fayetteville, NC 28302 
 

To Contractor:  
 
 
 
 
 

23. Termination. PWC may terminate this Agreement immediately if during the 
progress of the Work or during the warranty period, the Contractor: 
 

a. Persistently fails to prosecute the Work properly and in accordance with this 
contract, including but not limited to include failure to provide sufficient crews, 
equipment, or resources, or failure to adhere to the schedule; 

 
b. Demonstrates disregard for the policies, procedures, or requirements of PWC; 

 



 

c. Demonstrates complete disregard of the authority of PWC or its 
designated representatives; or 

 
d. Violates in any substantial way the provisions and requirements of this Agreement. 

 
Such termination shall be effective upon written notice to Contractor and its surety. PWC may 
terminate the contract for its convenience by providing Contractor at least seven (7) calendar days 
prior written notice, in which event Contractor shall be paid for all Work completed, plus other 
expenses as mutually agreed upon between PWC and Contractor. 
 

24. Compliance. Contractor hereby acknowledges that “E-Verify” is the federal E- 
Verify program operated by the US Department of Homeland Security and other federal 
agencies which is used to verify the Work authorization of newly hired employees pursuant to 
federal law and in accordance with Article 2, Chapter 64 of the North Carolina General Statutes. 
Contractor further acknowledges that all employers, as defined by Article 2, Chapter 64 of the 
North Carolina General Statutes, must use E-Verify and after hiring an employee to Work in the 
United States, shall verify the Work authorization of the employee through E-Verify in 
accordance with N.C.G.S. §64-26(a). Contractor hereby pledges, attests, and warrants through 
execution of this Agreement that Contractor complies with the requirements of Article 2, Chapter 
64 of the North Carolina General Statutes and further pledges, attests, and warrants that all 
subcontractors currently employed by or subsequently hired by Contractor shall comply with all 
E-Verify requirements. Failure to comply with the above requirements shall be considered a 
breach of this Agreement. Contractor hereby further acknowledges that the execution and 
delivery of this Agreement constitutes Contractor’s certification to PWC and to the North 
Carolina State Treasurer that, as of the date of the Effective Date of this Agreement, Contractor 
is not listed on (a) the Final Divestment List created and maintained by the North Carolina 
Department of State Treasurer pursuant to the Iran Divestment Act of 2015, Chapter 147, Article 
6E of the General Statutes of North Carolina (the “Iran Divestment Act”); or (b) the list of 
companies that the North Carolina State Treasurer determines to be engaged in a boycott of 
Israel in accordance with Article 6G of Chapter 147 of the General Statutes of North Carolina. 
Contractor represents and warrants to Commission that Contractor, and all persons and entities 
owning (directly or indirectly) an ownership interest in it: (i) are not, and will not become, a 
person or entity with whom a party is restricted from doing business with under regulations of 
the Office of Foreign Asset Control (“OFAC”) of the Department of the Treasury (including, but 
not limited to, those named on OFAC’s Specially Designated and Blocked Persons list) or under 
any statute, executive order (including, but not limited to, the September 24, 2001, Executive 
Order 13224 Blocking Property and Prohibiting Transactions with Persons Who Commit, 
Threaten to Commit, or Support Terrorism), or other governmental action; and (ii) are not 
knowingly engaged in, and will not knowingly engage in, any dealings or transactions or be 
otherwise associated with such persons or entities described in clause (i) above. Contractor 
also shall at all times during the term of this Agreement comply with Executive Order 11246, 
including but not limited to the Equal Opportunity Clause requirements set forth in 41 C.F.R. § 
60-1.4. Contractor shall abide by the requirements of 41 CFR 60–300.5(a) and 60–741.5(a) 
prohibiting discrimination against qualified individuals on the basis of protected veteran status or 
disability and requiring affirmative action by covered prime contractors and subcontractors to 
employ and advance in employment qualified protected veterans and individuals with 
disabilities. 

 
IN WITNESS WHEREOF, the Parties have executed this Agreement by their duly 

authorized representatives. 
 



 

Fayetteville Public Works Commission CONTRACTOR 
 
 

By: ______________________________   By:_______________________________ 
  Timothy Bryant, CEO/GM 

 
           ________________________________ 
           (Printed Name, Title) 
 
Date: ____________________________  Date: _____________________________ 

 
 

This instrument has been preaudited in the manner required by the Local Government Budget and 
Fiscal Control Act (N.C. Gen. Stat. § 159-1 et seq.). 
 
By: _ _ 
      Rhonda Haskins, Chief Financial Officer 
 
Approved as to form: 
 

     
Legal Dept. 
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General Conditions 
 
Article I. Definitions and Terminology 
 
Section 1.01 Definitions 
 
Capitalized terms used in the Bid Documents or Contract Documents, including the singular and 
plural forms, shall have the meaning indicated in the definitions below. In addition to terms 
specifically defined below, terms with initial capital letters in the Contract Documents include 
references to identified articles and paragraphs, and the titles of other documents or forms. 
 

(a) Addenda—Written or graphic instruments issued before the opening of Bids which clarify, 
correct, or change the Bid Documents or other Contract Documents. 

 
(b) Agreement—The written instrument, executed by PWC and Contractor, that sets forth the 

Contract Price and Contract Times, identifies the parties, designates the specific 
documents that encompass the Contract Documents, and provides other material 
provisions that govern the relationship between the parties as it relates to the Project. The 
Agreement is also referred to, and titled as, the “Construction Agreement.” 

 
(c) Application for Payment—The form that Contractor shall use during the Work in requesting 

progress or final payments. Any Application for Payment shall be accompanied by such 
supporting documentation as is required by the Contract Documents. 

 
(d) Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the 

Work to be performed. 
 

(e) Bidder—An individual or entity that submits a Bid to PWC for the Project. 
 

(f) Bid Documents—The Bidding Requirements, the proposed Contract Documents, and all 
Addenda. 

 
(g) Bidding Requirements—The Invitation to Bid, Instructions to Bidders, Bid Bond or other Bid 

security, if any, the Bid Form, and the Bidder’s original Bid with any requisite attachments. 
 

(h) Business Day—each calendar day that is not a Saturday, Sunday, or holiday observed by 
PWC (New Year’s Day, Martin Luther King, Jr. Day, Good Friday, Memorial Day, 
Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day (and the day after), and 
Christmas (2 days) for its employees. 

 
(i) Change Order—A document that is signed by Contractor and PWC, which authorizes an 

addition, deletion, or revision in the Work, an adjustment in the Contract Price or the 
Contract Times, a change in the scope of the Project, or other revision to the Agreement, 
issued on or after the Effective Date of the Agreement. 

 
(j) Change Proposal—A written request by Contractor, submitted in compliance with the 

procedural requirements set forth in the Contract Documents, seeking an adjustment in 
Contract Price or Contract Times, or both; contesting an initial decision by PWC 
concerning the requirements of the Contract Documents or the acceptability of Work under 
the Contract Documents; challenging a set-off against payments due; or seeking other 
relief with respect to the terms of the Agreement. 
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(k) Completion of the Project—Has the meaning as set forth in the Construction Agreement. 
 

(l) Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material 
of any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to (a) 
the Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. 
§§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C. 
§§5101 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et 
seq. (“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the 
Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et 
seq.; or (g) any other federal, state, or local statute, law, rule, regulation, ordinance, 
resolution, code, order, or decree regulating, relating to, or imposing liability or standards of 
conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material. 

 
(m) Contract Price—The money that PWC has agreed to pay Contractor for Completion of the 

Project in accordance with the Contract Documents. May also be referred to as “Price” 
throughout the Contract Documents. 

 
(n) Contract Times—The number of days or the dates by which Contractor shall: (a) achieve 

Milestones, if any; and (b) Completion of the Project. 
 

(o) Contractor—The individual or entity with which PWC has contracted for performance of the 
Work and Completion of the Project. 

 
(p) Day—a calendar day of 24 hours measured from midnight to the next midnight. Also 

referred to throughout the Contract Documents as “days” or “calendar days.” 
 

(q) Design Engineer—The Engineering firm identified on the Contract Drawings and their duly 
authorized employees and agents, such employees and agents acting within the scope of 
the particular duties entrusted to them in each case. 

 
(r) Drawings—The part of the Contract that graphically shows the scope, extent, and 

character of the Work to be performed by Contractor. 
 

(s) Field Order—A written order issued by Project Engineer which requires minor changes in 
the Work but does not change the Contract Price or the Contract Times. 
 

(t) Final Completion—The day the on which any specified Work is complete in accordance 
with the Contract Documents. 
 

(u) Hazardous Environmental Condition—The presence at the Site of Constituents of 
Concern in such quantities or circumstances that may present a danger to persons 
or property exposed thereto. The presence at the Site of materials that are 
necessary for the execution of the Work, or that are to be incorporated in the Work, 
and that are controlled and contained pursuant to industry practices, Laws and 
Regulations, and the requirements of the Contract Documents, does not establish a 
Hazardous Environmental Condition. 
 

(v) Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 



General Conditions  (Rev 7/2023) 

7 
 

regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. Such terms, unless otherwise specified, shall 
refer to North Carolina laws and regulations. 

 
(w) Milestone—A principal event in the performance of the Work that the Agreement requires 

Contractor to achieve by an intermediate completion date or by a time prior to Completion 
of the Project. 

 
(x) Non-Compliance Notice—A written notice issued by PWC to Contractor indicating a 

violation of any term, provision, or requirement of the Contract Documents. 
 

(y) Notice of Award—The written notice by PWC to a Bidder providing of PWC’s acceptance of 
the Bid upon timely compliance by the Bidder with any conditions precedent provided in the 
notice.   

 
(z) Notice to Proceed—A written notice by PWC to Contractor fixing the date on which the 

Contract Times will commence to run and on which Contractor shall start to perform the 
Work. 

 
(aa) Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

 
(bb) Project—has the meaning ascribed to it in the Agreement and is as more specifically set 

forth throughout the Contract Documents. “Project” includes the total undertaking to be 
accomplished for PWC by engineers, contractors, and others, including planning, study, 
design, construction, testing, commissioning, and start-up, and of which the Work to be 
performed under the Contract Documents is a part. 
 

(cc) Project Engineer—the PWC employee assigned by PWC to coordinate, manage, monitor, 
and otherwise perform the administration necessary and consistent with PWC’s 
responsibilities for the Completion of the Project. The Project Engineer has authority to 
coordinate and work with the Design Engineer regarding any engineering questions, 
concerns, revisions, alterations, deletions, or additions to the Work, and has authority to 
approve any changes in the scope of the Work. Project Engineer may assign a “Project 
Coordinator” who will also be an employee of PWC and have the duties and 
responsibilities set by the Project Engineer. 

 
(dd) PWC—Fayetteville Public Works Commission. PWC may also be referred to in the 

Contract Documents as “Owner.” 
 

(ee) Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which such 
portion of the Work will be judged. 

 
(ff) Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements for Project Engineer’s review of the submittals and 
the performance of related construction activities. 

 
(gg) Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 

portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 
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(hh) Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information that are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work.  Shop Drawings, whether approved or 
not, are not Contract Drawings and are not Contract Documents. 

 
(ii) Site—Lands or areas indicated in the Contract Documents as being furnished by PWC 

upon which the Work is to be performed, including rights-of-way and easements, and such 
other lands furnished by PWC which are designated for the use of Contractor. 

 
(jj) Specifications—The part of the Contract that consists of written requirements for materials, 

equipment, systems, standards, and workmanship as applied to the Work, and certain 
administrative requirements and procedural matters applicable to the Work. 

 
(kk) Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work. 
 

(ll) Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Project Engineer, the Work (or a specified 
part thereof) is sufficiently complete, in accordance with the Contract Documents, so that 
the Work (or a specified part thereof) can be utilized for the purposes for which it is 
intended. The terms “substantially complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion thereof. 

 
(mm) Successful Bidder—The Bidder whose Bid PWC accepts, and to which PWC provides a 

Notice of Award. 
 

(nn) Supplementary Conditions—Any part of the Agreement that amends or supplements 
these General Conditions. 

 
(oo) Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment 
to be incorporated in the Work by Contractor or a Subcontractor. 

 
(pp) Technical Data—Those items expressly identified as Technical Data in the Supplementary 

Conditions, with respect to either (a) subsurface conditions at the Site, or physical 
conditions relating to existing surface or subsurface structures at the Site (except 
Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. If no such 
express identifications of Technical Data have been made with respect to conditions at the 
Site, then the data contained in boring logs, recorded measurements of subsurface water 
levels, laboratory test results, and other factual, objective information regarding conditions 
at the Site that are set forth in any geotechnical or environmental report prepared for the 
Project and made available to Contractor are hereby defined as Technical Data with 
respect to conditions at the Site under Paragraphs 5.03, 5.04, and 5.06. 

 
(qq) Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including but not limited to those that convey 
electricity, gases, steam, liquid petroleum products, telephone or other communications, 
fiber optic transmissions, cable television, water, wastewater, storm water, other liquids or 
chemicals, or traffic or other control systems. 
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(rr) Unit Price Work—Work to be paid for on the basis of unit prices. 
 

(ss) Work—The entire construction or the various separately identifiable parts thereof required 
to be provided under the Contract Documents. Work includes and is the result of 
performing or providing all labor, services, materials, equipment, and documentation 
necessary to produce such construction; furnishing, installing, and incorporating all 
materials and equipment into such construction; and may include related services such as 
testing, start-up, and commissioning, all as required by the Contract Documents and 
necessary to achieve Completion of the Project. 

 
(tt) Work Change Directive—A written directive to Contractor issued on or after the Effective 

Date of the Contract, signed by PWC and recommended by the Project Engineer, ordering 
an addition, deletion, or revision in the Work. 

 
Section 1.02 Terminology 
 
The words and terms discussed in the following paragraphs are not defined but, when used in the 
Bidding Requirements or Contract Documents, have the indicated meaning. 
 

(a) Intent of Certain Terms or Adjectives: 
 

(i) The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional 
judgment by Project Engineer. In addition, the adjectives “reasonable,” “suitable,” 
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 
describe an action or determination of Project Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to evaluate, 
in general, the Work for compliance with the information in the Contract Documents and 
with the design concept of the Project as a functioning whole as shown or indicated in the 
Contract Documents (unless there is a specific statement indicating otherwise). The use 
of any such term or adjective is not intended to and shall not be effective to assign to 
Project Engineer any duty or authority to supervise or direct the performance of the Work, 
or any duty or authority to undertake responsibility contrary to the provisions the Contract 
Documents. 

 
(b) Defective—when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or 

deficient in that it: 
 

(i) does not conform to the Contract Documents; or 
(ii) does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or 
(iii) has been damaged prior to Project Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by PWC at Substantial 
Completion in accordance with the Contract Documents). 

 
(c) Furnish, Install, Perform, Provide  

 
(i) The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some 
other specified location) ready for use or installation and in usable or operable condition. 

(ii) The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment 
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complete and ready for intended use. 
(iii) The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

(iv) If the Contract Documents establish an obligation of Contractor with respect to specific 
services, materials, or equipment, but do not expressly use any of the four words 
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said 
services, materials, or equipment complete and ready for intended use. 

 
Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 
 
Article II. Preliminary Matters 
 
Section 2.01 Delivery of Bonds and Evidence of Insurance 
 

(a) Bonds: Contractor shall deliver to PWC such bonds as Contractor is required to furnish 
simultaneously with delivering the executed Agreement to PWC. 

 
(b) Contractor’s Insurance: Contractor shall deliver to PWC the certificates and other evidence 

of the insurance required by the Contract Documents simultaneously with delivering the 
executed Agreement to PWC. 

 
Section 2.02 Copies of Documents 
 

(a) PWC will furnish to Contractor up to five (5) printed copies of the Contract Documents 
upon request by Contractor, and one (1) copy in electronic portable document format 
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction. 

 
(b) PWC will maintain and safeguard at least one original printed record version of the 

Agreement, including Drawings and Specifications signed and sealed by Design Engineer 
or other design professionals as applicable. PWC agrees to make such original printed 
record version of the Agreement reasonably available to Contractor for review during 
PWC’s normal business hours. PWC may delegate the responsibilities under this provision 
to Design Engineer. 

 
Section 2.03 Before Starting any Work 
 

(a) Within ten (10) Days after the Contractor receives the Notice of Award from PWC (or as 
otherwise specifically required by the Contract Documents), Contractor shall submit to 
PWC for timely review: 

 
(i) a preliminary Progress Schedule indicating the times (numbers of days or dates) for 

starting and completing the identifiable aspects of the Work, including any Milestones 
specified in the Contract Documents;  

(ii) a preliminary Schedule of Submittals; and 
(iii) Any Shop Drawings, Samples, and other submittals required by the Contract Documents 

before the Preconstruction Conference. 
 
Section 2.04 Preconstruction Conference; Designation of Authorized Representatives 
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(a) Before any Work at the Site is started, a preconstruction conference attended by PWC, 

Project Engineer, Contractor, Design Engineer, and others as appropriate will be held to 
establish a working understanding among the parties as to the Work and to discuss 
general Project issues including, but not limited, the following: 

(i) The schedules and submittals referred to in Section 2.03; 
(ii) Contractor’s designated authorized representative as described in Section 2.04(b); 
(iii) Safety; 
(iv) Procedures for handling Shop Drawings, Samples, and other submittals;  
(v) Processing Applications for Payment, electronic or digital transmittals; 

 
(b) At the preconstruction conference Contractor shall designate, in writing, a specific 

individual to act as its authorized representative with respect to its services and 
responsibilities under the Contract Documents.  Such individual shall have the authority to 
transmit and receive information, render decisions relative to the requirements of the 
Contract Documents, and otherwise act on behalf of the Contractor. 

 
Section 2.05 Initial Acceptance of Schedules 
 

(a) At least twenty (20) Days before submission of the first Application for Payment a 
conference, attended by Contractor, PWC, and others as appropriate, will be held to review 
for acceptability to Project Engineer as provided below the schedules submitted in 
accordance with Paragraph 2.03(a). PWC shall have ten (10) Days to review the 
submission and provide feedback to Contractor. Contractor shall then have ten (10) days 
to make any corrections and adjustments as indicated by PWC and to complete and 
resubmit the schedules as necessary. No progress payment shall be made to Contractor 
until acceptable schedules are submitted to and approved by Project Engineer. 

 
(b) The Progress Schedule will be acceptable to Project Engineer if it provides an orderly 

progression of the Work to achieve Completion of the Project within the Contract Times. 
Such acceptance will not impose on Project Engineer responsibility for the Progress 
Schedule, for sequencing, scheduling, or progress of the Work, nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 

 
(c) Contractor’s Schedule of Submittals will be acceptable to Project Engineer if it provides a 

workable arrangement for reviewing and processing the required submittals. 
 
Section 2.06 Electronic Transmittals 
 

(a) Except as otherwise stated elsewhere in the Contract Documents, PWC and Contractor 
and their authorized agents may transmit, and shall accept, Project-related 
correspondence, text, data, documents, drawings, information, and graphics, including but 
not limited to Shop Drawings and other submittals, in electronic media or digital format, 
either directly, or through electronic mail at the address(es) designated by each Party. 

 
(b) When transmitting items in electronic media or digital format, the transmitting party makes 

no representations as to long term compatibility, usability, or readability of the items 
resulting from the recipient’s use of software application packages, operating systems, or 
computer hardware differing from those used in the drafting or transmittal of the items, or 
from those established in applicable transmittal protocols. 
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Article III. Contract Documents: Intent, Requirements, Reuse 
 
Section 3.01 Intent 
 

(a) The Contract Documents are complementary; what is required by one is as binding as if 
required by all. 

 
(b) It is the intent of the Contract Documents to describe a functionally complete project (or 

part thereof) to be constructed in accordance with the Contract Documents. 
 

(c) Project Engineer, Design Engineer, or both, will issue clarifications and interpretations of 
the Contract Documents as provided herein. 

 
(d) To the extent necessary that Work, construction, or conditions not covered by these 

General Conditions is required for Contractor to achieve Completion of the Project, 
“Special Conditions” for such Work will be provided to Contractor and shall be part of the 
Contract Documents. 

 
(e) In case of any inconsistency, conflict, or ambiguity among the Contract Documents, the 

documents shall govern in the following order: (1) Change Orders; (2) Addenda; (3) the 
fully executed Agreement; (4) Special Conditions; (5) any Drawings and Technical 
Specifications; and (6) General Conditions. 

 
Section 3.02 Reference Standards 
 

(a) Standards Specifications, Codes, Laws and Regulations 
 

(i) Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, shall mean the 
standard specification, manual, reference standard, code, or North Carolina laws and 
regulations in effect as of the Effective Date of the Agreement, except as may be 
otherwise specifically stated in the Contract Documents. 

(ii) No provision of any such standard specification, manual, reference standard, or code, or 
any instruction of a Supplier shall be effective to change the duties or responsibilities of 
PWC or Contractor, or any of their subcontractors, consultants, agents, or employees, 
from those set forth in the Contract Documents. No such provision or instruction shall be 
effective to assign to PWC or any of its officers, directors, members, partners, 
employees, agents, consultants, or subcontractors, any duty or authority to supervise or 
direct the performance of the Work or any duty or authority to undertake responsibility 
inconsistent with the provisions of the part of the Contract Documents. 

 
Section 3.03 Reporting and Resolving Discrepancies 
 

(a) Contractor’s Verification of Figures and Measurements  
 

(i) Before undertaking any portion of the Work, Contractor shall review all of the Contract 
Documents to and check and verify all figures and dimensions for the Project. Contractor 
shall promptly report in writing to Project Engineer any conflict, error, ambiguity, or 
discrepancy that Contractor discovers, or has actual knowledge of, and shall not proceed 
with any Work affected thereby until the conflict, error, ambiguity, or discrepancy is 
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resolved, by a clarification or interpretation by Project Engineer, or by an amendment or 
supplement to the Contract Documents issued pursuant to these General Conditions. 

(ii) If, before or during the performance of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents, or between the Contract 
Documents and (a) any applicable Law or Regulation, (b) actual field conditions, (c) any 
standard specification, manual, reference standard, or code, or (d) any instruction of any 
Supplier, then Contractor shall promptly report it to Project Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except in an emergency as defined 
hereinafter) until the conflict, error, ambiguity, or discrepancy is resolved, by a clarification 
or interpretation by Project Engineer, or by an amendment or supplement to the Contract 
Documents issued pursuant to these General Conditions. 

 
(b) Resolving Discrepancies: 

 
(i) Except as may be otherwise specifically stated in the Contract Documents, the provisions 

of the part of the Contract Documents prepared by or for PWC shall take precedence in 
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the 
Contract Documents and: 

 
1) the provisions of any standard specification, manual, reference standard, or code, or the 

instruction of any Supplier (whether or not specifically incorporated by reference as a 
Contract Document); or 

2) the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result 
in violation of such Law or Regulation). 

 
Section 3.04 Reuse of Documents 
 

(a) Contractor and its Subcontractors and Suppliers shall not have or acquire any title to or 
ownership rights in any of the: 

 
(i) Drawings, Specifications, or other documents (or copies of any thereof) prepared by or 

bearing the seal of Design Engineer or its consultants, including electronic media 
editions, or reuse any such Drawings, Specifications, other documents, or copies thereof 
on extensions of the Project or any other project without written consent of PWC and 
Design Engineer and specific written verification or adaptation by Design Engineer, where 
applicable; or 

(ii) Contract Documents and shall not reuse any such Contract Documents for any purpose 
without PWC’s express written consent. 

 
(b) The prohibitions of this provision shall survive final payment or termination of the 

Agreement. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

 
Article IV. Commencement and Progress of the Work 
 
Section 4.01 Commencement of Work 
 

(a) The Contract Times will commence to run on the day indicated in the Notice to Proceed 
issued by PWC to Contractor. A Notice to Proceed may be given at any time after the 
Effective Date of the Contract.  



General Conditions  (Rev 7/2023) 

14 
 

 
(b) Contractor shall start to perform the Work on the date when the Contract Times commence 

to run. No Work shall be done at the Site prior to such date. Contractor’s failure to 
commence the Work within fifteen (15) Days of the date stated in the Notice to Proceed 
shall be deemed a material breach of the Agreement unless PWC otherwise determines in 
its sole discretion and agrees in writing to a delay of the Contract Times based on the 
applicable circumstances.  

 
Section 4.02 Reference Points 
 

(a) Construction staking will be performed by Design Engineer, who will also prepare and 
furnish construction cut sheets, signed and sealed by a North Carolina professional land 
surveyor, to PWC and Contractor. Contractor shall not install any utilities without a sheet.  
All requests for staking shall be made not less than 96 hours in advance. 

 
(b) Contractor shall be responsible for laying out the Work, shall protect and preserve the 

established reference points and staking, and shall make no changes or relocations 
without the prior written approval of Project Engineer. Contractor shall report to Project 
Engineer whenever any reference point staking is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and shall be responsible for the 
accurate replacement or relocation of such reference points or staking by professionally 
qualified personnel. 

 
Section 4.03 Progress Schedule 
 

(a) Contractor shall adhere to the Progress Schedule established in accordance with Section 
2.03 as it may be adjusted from time-to-time as provided below. Contractor shall submit to 
Project Engineer for acceptance any proposed adjustments in the Progress Schedule that 
will not result in changing the Contract Times. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be submitted in accordance with the 
requirements of Article IX. 

 
(b) Contractor shall carry on the Work and adhere to the Progress Schedule during any 

disputes or disagreements with PWC. No Work shall be delayed or postponed pending 
resolution of any disputes or disagreements, or during any appeal process, except as 
permitted by these General Conditions or as PWC and Contractor may otherwise agree in 
writing. 

 
Section 4.04 Delays in Contractor’s Progress 
 

(a) If PWC, Project Engineer, anyone for whom PWC is responsible, or a Force Majeure Event 
delays, disrupts, or interferes with the performance or progress of the Work, then 
Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract 
Price. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on 
such adjustment being essential to Contractor’s ability to complete the Work within the 
Contract Times. 

 
(b) Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 

delay, disruption, or interference caused by or within the control of Contractor. Delay, 
disruption, and interference attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be within the control of Contractor. 
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(c) Contractor must submit any Change Proposal, consistent with the procedure set forth in 
Article IX, seeking an adjustment in Contract Price or Contract Times under this provision 
within ten (10) calendar days of the commencement of the event that causes the delay, 
disruption, or interference with the Work and Contract Times. 

 
Article V. Availability of Lands; Subsurface and Physical Conditions; 
Hazardous Environmental Conditions 
 
Section 5.01 Availability of Lands 
 

(a) PWC will be responsible for obtaining any required easements and encroachments, and 
otherwise furnishing the Site, necessary to complete the Work, except as provided 
elsewhere in the Contract Documents.  

 
(b) Upon reasonable written request, PWC shall furnish to Contractor a current statement of 

record legal title and legal description of the lands upon which the Work is to be completed 
and PWC’s interest therein. 

 
(c) Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment necessary to 
complete the Work. Any and all agreements between the Contractor and any individual 
property owner(s) shall not obligate PWC, PWC’s employees, Project Engineer, or Design 
Engineer in any manner, and Contractor shall, before performing any work on any such 
property, obtain a signed and notarized release of liability of PWC and Design Engineer 
that is suitable to PWC as confirmed in writing.  

 
(d) Contractor and any of its Subcontractors shall exercise care and caution to avoid damage 

to any private property. Should any such damage to private property occur, it is 
Contractor’s responsibility to notify the Project Engineer promptly in writing that such 
damage occurred, the extent of the damage, and Contractor’s written plan to remedy the 
damage. If Contractor fails to timely correct damage to private property, PWC reserves the 
right to withhold progress payments until damage is corrected and/or to correct damage 
and back-charge Contractor for costs incurred. At the Completion of the Project, Contractor 
shall obtain a signed release from all owners of private property to which damage occurred 
that releases PWC and Design Engineer and acknowledges a settlement for the damage 
or that such damage was adequately remedied. 

 
Section 5.02 Use of Site and Other Areas 
 

(a) Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site and other 
adjacent areas permitted by Laws and Regulations and shall not unreasonably encumber 
the Site and such other adjacent areas with construction equipment or other materials or 
equipment. Contractor shall assume full responsibility for (a) damage to the Site; (b) 
damage to any such other adjacent areas used for Contractor’s operations; (c) damage to 
any other adjacent land or areas; and (d) for injuries and losses sustained by the owners or 
occupants of any such land or areas; provided that such damage or injuries result from the 
performance of the Work or from other actions or conduct of the Contractor or those for 
which Contractor is responsible. 
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(b) Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris during the progress of the Work. Removal and 
disposal of such debris shall conform to applicable Laws and Regulations. 

 
(c) Prior to Completion of the Project, Contractor shall clean the Site and the Work and make it 

ready for utilization by PWC. At the completion of all of the Work, Contractor shall remove 
from the Site and adjacent areas all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

 
(d) Contractor shall not load nor permit any part of any structure to be loaded in any manner 

that will endanger the structure, nor shall Contractor subject any part of the Work or 
adjacent structures or land to stresses or pressures that will endanger them. 

 
Section 5.03 Differing Subsurface or Physical Conditions or Underground Facilities 
 

(a) If Contractor believes that any subsurface or physical condition or Underground Facilities 
that is uncovered or revealed at the Site either: 

 
(i) is of such a nature as to establish that any Technical Data on which Contractor is entitled 

to rely is materially inaccurate;  
(ii) is of such a nature as to require a change in the Contract Documents;  
(iii) differs materially from that shown or indicated in the Contract Documents; or 
(iv) is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

 
then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or Underground Facilities or performing any Work in connection 
therewith, notify PWC and Engineer in writing about such condition. Contractor shall not further 
disturb such condition or perform any Work in connection therewith (except with respect to an 
emergency) until receipt of a written statement approved by PWC permitting Contractor to do so. 
 

(b) After receipt of Contractor’s written notice, Project Engineer will review the subsurface or 
physical condition or Underground Facilities in question; determine the necessity of PWC 
obtaining additional exploration or tests with respect to the condition; conclude whether the 
condition falls within any of the differing site condition categories in this Section5.03; and 
obtain any pertinent cost or schedule information from Contractor. 

 
(c) Project Engineer will issue a written statement to Contractor regarding the subsurface or 

physical condition or Underground Facilities in question, which addresses the resumption 
of Work in connection with such condition and indicates whether any change in the 
Contract Documents will be made. 

 
(d) Possible Price and Times Adjustments: 

 
(i) Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 

Times, or both, to the extent that the existence of a differing subsurface or physical 
condition or Underground Facilities, or any related delay, disruption, or interference, 
causes an increase or decrease in Contractor’s cost of, or time required for, performance 
of the Work; subject, however, to the following: 
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1) such condition must fall within at least one of the categories in this Section 5.03; and, 
2) Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 

adjustment being essential to Contractor’s ability to complete the Work within the 
Contract Times. 

 
(ii) Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 

with respect to a subsurface or physical condition or Underground Facilities if: 
 

1) Contractor knew of the existence of such condition at the time Contractor proffered its 
Bid to PWC or executed the applicable Agreement for the Project; or 

2) the existence of such condition reasonably could have been discovered or revealed as 
a result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas expressly required by the Bidding Requirements or Contract 
Documents to be conducted by or for Contractor prior to Contractor’s Bid; or 

3) Contractor failed to give the written notice as required. 
 

(iii) If PWC and Contractor agree regarding Contractor’s entitlement to, and the amount or 
extent of, any adjustment in the Contract Price or Contract Times, or both, then any such 
adjustment shall be set forth in a Change Order. 

 
(iv) Contractor may submit a Change Proposal regarding its entitlement to or the amount or 

extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 
calendar days after Project Engineer’s written statement to Contractor regarding the 
subsurface or physical condition or Underground Facilities in question. 

 
Section 5.04 Underground Utilities 

 
(a) Contractor shall ascertain the location and type of all underground utility lines or 

structures that may be located within the limits of the Site or any area where Work is to 
be performed.  
 

(i) The exact location of underground utilities or structures may vary from prior plans, 
permits, maps, or other documentation, and others may not be designated. The 
Contractor is fully responsible for verification of the exact location of all underground 
utility lines or structures within the limits of the Site or the area where the work is to be 
performed, whether known or unknown by PWC, and for providing necessary protection 
and/or repair if damage. 
 

(ii) Should uncharted or incorrectly charted piping or other utilities be encountered during 
excavations, the Contractor shall immediately halt any Work, notify PWC, and await 
direction from PWC before proceeding with any Work.  The Contractor shall fully 
cooperate with PWC and any other utility company in keeping respective services and 
facilities in operation. 

 
(b) PWC has used reasonable care to locate and depict existing underground installation on 

the construction drawings, but the accuracy cannot be guaranteed, and some items 
may not be shown which exist. Actual horizontal and vertical locations have not been 
verified.  As part of the Work, the Contractor is required to dig up each utility which may 
conflict with construction in advance to verify locations.  The utilities shall be “dug up” a 
minimum of fourteen (14) Days in advance of actual installation of new utilities to allow 
PWC an opportunity to adjust grades and alignments, to avoid a conflict, and to address 



General Conditions  (Rev 7/2023) 

18 
 

any other issues. 
 

(c) The Contractor shall adhere to the provisions of the North Carolina Underground Utility 
Safety and Damage Prevention Act.  The Contractor shall make a documented request to 
the North Carolina One Call Center, and/or individual utility owners, in order to locate any 
facilities within the Site limits or any area where Work is to be performed at least forty-eight 
(48) hours in advance of the day the Work is scheduled to begin. The Contractor shall 
include the cost of any coordination and cooperation for utilities in its Bid. 

 
(i) Location assistance requested from PWC by Contractor should include the actual 

horizontal location, type number, size, and depth of all lines. All costs associated with 
locating and marking existing utilities or the utilities representatives shall be the 
responsibility of the Contractor. 

 
(ii) The Owner, Project Engineer, Design Engineer, and/or Consultants shall not be liable 

to the Contractor for any claims, costs, losses, or damages incurred or sustained on or in 
connection with locating existing underground installations. 

 
(d) If the Contractor fails to schedule locates or perform advance physical locations in 

advance of the construction and a conflict arises, the Contractor will be required to make 
corrective measures as instructed by the Project Engineer at the Contractor’s expense.  
The Contractor’s failure to advance plan (minimum fourteen (14) days) by physically 
uncovering existing utilities in advance of construction shall not be cause for claim of lost 
time or for additional compensation. No additional payment will be made for re-mobilization 
required by the utility locator. 

 
(i) The Contractor shall inform all equipment operators, either those employed by him or 

those employed by his subcontractors, of information obtained from the utility owners 
prior to initiation of any aspect of any Work. 

 
(e) PWC and Design Engineer shall not be responsible for the accuracy or completeness of any 

information or data provided to the Contractor with respect to underground facilities. 
 

(f) The entire cost of all of the following will be included in the Contract Price, and Contractor 
shall bear full responsibilities for all such costs, including but not limited to: 

 
(i) Reviewing and checking all such information and data; 

 
(ii) Locating all underground facilities shown or indicated in the Contract Documents; 

 
(iii) Coordination of the Work with the owners of such underground facilities, including 

PWC, during any portion of the Work; and 
 

(iv) The safety and protection of all such underground facilities and repairing any damage 
thereto resulting from the Work. 

 
(g) Contractor shall be responsible for the discovery of existing underground installations, in 

advance of any excavating or trenching as required in the Contract Documents. 
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(h) If an underground facility is discovered at or contiguous to the Site that was not shown 
or indicated in the Contract Documents or of which Contractor was not aware prior to 
starting that portion of any Work, Contractor shall, immediately after becoming aware 
thereof and before further disturbing conditions affected thereby or performing any Work in 
connection therewith (except in an emergency), identify the owner of such underground 
facility and give written notice to PWC.  Upon receipt of written notice, PWC will review the 
pertinent condition, determine the necessity of obtaining additional information, and advise 
Contractor in writing.  During such time, Contractor shall be responsible for the safety and 
protection of such underground facility. If PWC concludes that a change in the Contract 
Documents is required, a Change Order will be issued. 

 
(i) The Contract Price and/or the Contract Time, may be adjusted if PWC determines, in its 

discretion, that the existence of such differing subsurface or physical condition causes 
an increase or decrease in Contractor’s cost of, or time required for, performance of 
the Work subject to the following: 

 
1) Facility was not shown or indicated in the Contract Documents, and 
2) The Contractor did not know of or could not anticipate the facility. 

 
Section 5.05 Hazardous Environmental Conditions at Site 
 

(a) Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work or Hazardous Environmental Condition was caused by Contractor. 

 
(b) Contractor shall be responsible for controlling, containing, and removing all Constituents of 

Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible, and for any associated costs; and for the costs of 
removing and remediating any Hazardous Environmental Condition created by the 
presence of any such Constituents of Concern. 

 
(c) If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition 

whose removal or remediation is not expressly identified in the Contract Documents as 
being within the scope of the Work, or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, then Contractor shall 
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 
with such condition and in any area affected thereby (except in an emergency); and (3) 
immediately notify Project Engineer (and promptly thereafter confirm such notice in 
writing). Project Engineer will evaluate such condition or take corrective action, if any. If 
Contractor or anyone for whom Contractor is responsible created the Hazardous 
Environmental Condition in question, then PWC may have the Hazardous Environmental 
Condition removed and remediated and impose a set-off against payments to Contractor to 
account for the reasonable associated costs. 

 
(d) Contractor shall not resume Work in connection with such Hazardous Environmental 

Condition or in any affected area until after PWC has delivered written notice to Contractor 
either (1) specifying that such condition and any affected area is or has been rendered safe 
for the resumption of Work, or (2) specifying any special conditions under which such Work 
may be resumed safely. 
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(e) If PWC and Contractor cannot agree as to entitlement to or on the amount or extent, if any, 
of any adjustment in Contract Price or Contract Times, or both, as a result of such Work 
stoppage or such special conditions under which Work is agreed to be resumed by 
Contractor, then within thirty (30) calendar days of PWC’s written notice regarding the 
resumption of Work, Contractor may submit a Change Proposal or PWC may impose a 
set-off. 

 
(f) If after receipt of such written notice Contractor does not agree to resume such Work 

based on reasonable evidence it is unsafe or does not agree to resume such Work under 
such special conditions, then PWC may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work.  

 
Article VI. Bonds and Insurance 
 
Section 6.01 Performance and Payment Bonds 
 

(a) Contractor shall obtain and furnish to PWC a performance bond in the amount of one 
hundred percent (100%) of the Contract Price, conditioned upon the faithful performance of 
the Project and all Work in accordance with the Contract Documents, which bond shall be 
solely for the protection of PWC.   

 
(b) Contractor shall obtain and furnish to PWC a payment bond in the amount of one hundred 

percent (100%) of the Contract Price, conditioned upon the prompt payment for all labor or 
materials for which the Contractor or one or more of its subcontractors is liable, which 
payment bond shall be solely for the protection of the persons furnishing materials or 
performing labor for which the Contractor is liable.   

 
(c) The performance bond and the payment bond shall be executed by one or more surety 

companies legally authorized to do business in the State of North Carolina, shall become 
effective upon the awarding of the construction contract by PWC to Contractor, and shall at 
all times comply with the requirements set forth in Article 3 of North Carolina General 
Statutes Chapter 44A.   

 
(d) In the event PWC deems the surety or sureties upon any bond necessary for the 

Agreement and the completion of the Project, or if for any reason, such bond ceases to be 
adequate to cover the performance and/or payment of the Work, Contractor shall, at its 
expense, and within ten (10) days after the receipt of notice from PWC, furnish such 
additional bond(s) in such form and amount, and with such surety or sureties, as shall be 
satisfactory to PWC.  In such event no further payment to Contractor shall be deemed to 
be due under this Agreement until new or additional security for the performance and 
payment of the Project shall be furnished in manner and form satisfactory to PWC.   

 
(e) By executing the Agreement, Contractor understands and acknowledges that PWC, as a 

public authority, and the City, as a municipal corporation, are not subject to the provisions 
of Articles 1 and 2 of Chapter 44A of the General Statutes, in accordance with G.S. 44A-34 
and applicable law. 

 
Section 6.02 Insurance 
 

(a) Contractor shall maintain during the life of the Agreement and during the completion of any 
Work the following insurance coverages, which insurance shall be placed with insurance 
companies authorized to do business in the State of North Carolina and rate A minus VII or 
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better by the current edition of Best’s Key Rating Guide or otherwise approved in writing by 
PWC: 

 
(i) Commercial general liability insurance with limits of $1,000,000 per occurrence, 

$2,000,000 aggregate other than products/completed operations; $2,000,000 aggregate 
for products/completed. Commercial general liability coverage shall be written on an 
“occurrence” basis.   

 
(ii) Automobile liability insurance in an amount not less than $1,000,000 combined single 

limit per accident for bodily injury and property damage from owned, non-owned, and 
hired automobiles. 

 
(iii) Workers’ compensation insurance as required by the Laws and Regulations. In the event 

any employee(s), contractor(s), or subcontractor(s) engaged to perform any Work under 
the Agreement is not protected under the applicable workers’ compensation laws, the 
Contractor shall provide adequate coverage for the protection of such employee(s), 
contractor(s), or subcontractor(s) not otherwise protected. 

 
(iv) In the event the Project concerns building construction or repair work, Contractor shall 

purchase and maintain “Builder’s Risk” insurance. This insurance shall include the 
interests of the PWC, Contractor, and any Subcontractor(s) and shall be written on a one 
hundred percent (100%) completed value basis (full value as of the date that all 
construction is finished and includes the Contractor’s Contract Price), and to remain in 
force until Completion of the Project. 

 
(v) Regardless of the nature of the work to be performed, coverage must also be provided for 

the theft or damage of building materials and supplies, which are not permanently 
attached or stored on Site for any period of time. This coverage shall be an “Installation 
Floater.” If no building construction or repair is involved for the Project, the amount of the 
coverage shall equal the value of the materials stored on site. 

 
(b) Prior to initiating any Work on the Project, Contractor shall deliver certificates of insurance 

confirming each such coverage set forth above, and Contractor shall direct its insurers to 
provide annually to PWC certificates confirming each such coverage during the coverage 
period.  

 
(c) PWC shall be named as an additional insured in the comprehensive automobile and 

commercial liability insurance policies.   
 

(d) Contractor shall not reduce or allow the required insurance coverages to lapse without 
PWC’s prior written approval. All policies for insurance must be endorsed to contain a 
provision giving PWC a thirty (30) calendar day prior written notice by certified mail of any 
cancellation of that policy or material reduction in coverage.  Should a notice of 
cancellation be issued for non-payment of premiums or any part thereof, or should 
Contractor fail to provide and maintain certificates as set forth herein, PWC shall have the 
right, but shall not have the obligation, to pay such premium to the insurance company or 
to obtain such coverage and to deduct such payment from any sums that may be due or 
become due to Contractor, or to seek reimbursement for said payments from Contractor.  
Any such sums paid by PWC shall be due and payable immediately by Contractor upon 
notice from PWC.   

 
(e) The insurance coverage requirements shall not be construed as a limitation on 
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Contractor’s responsibilities and liabilities pursuant to the terms and conditions of this 
Agreement.  Contractor’s obligation to maintain insurance for three (3) years after 
Completion of the Project shall survive the termination of this Agreement. 

 
(f) If Contractor fails to obtain and maintain any required insurance, PWC may exclude 

Contractor from the Site, impose an appropriate set-off against payment, and exercise 
PWC’s termination rights pursuant to the Contract Documents. 

 
(g) PWC does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor or Contractor’s interests. 
 
Article VII. Contractor’s Responsibilities 
 
Section 7.01 Supervision and Superintendence 
 

(a) Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention and applying such skills and expertise as may be necessary to 
perform the Work in accordance with the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of 
construction subject to the terms, provisions, and specifications set forth in the Contract 
Documents. 

 
(b) At all times during the progress of the Work, Contractor shall assign a competent 

superintendent, satisfactory to Project Engineer, to supervise the Work and to respond to 
Project Engineer concerning PWC’s interests in the Work.  
 

(c) Contractor’s superintendent shall have full authority to act on behalf of Contractor and all 
communications, instructions, directions, and notices given to the superintendent by the 
Project Engineer shall be binding to the Contractor.  
 

(d) Contractor’s superintendent shall be responsible for coordination of the Work with other 
contractors or subcontractors. The superintendent shall not be replaced without written 
notice to PWC except under extraordinary circumstances. 

 
(e) Subcontractors 

 
(i) Contractor shall submit the names and references all Subcontractors to the Project 

Engineer for approval before commencing any Work.  
 

1) In the event Contractor seeks to substitute any Subcontractor that was identified in 
Contractor’s Bid, Contractor shall promptly provide PWC with: (1) the Subcontractor it 
seeks to substitute; (2) the identity of the Subcontractor to be substituted; and (3) the 
reason for the requested substitution. 

 
2) PWC will review the requested substitution within five (5) Business Days and provide 

written approval or denial of the substitution, with such approval not to be unreasonably 
withheld. 

 
(ii) Contractor’s superintendent shall be available to be present at the Site at any time that 

any Subcontractor(s) is performing any of the Work.  Construction activity shall be 
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stopped if the Contractor’s superintendent is not available to be at the Site. 
 
Section 7.02 Labor; Working Hours 
 

(a) Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall at 
all times maintain good discipline and order at the Site. Contractor shall remove from the 
Project any person who appears incompetent, disorderly, or otherwise unsatisfactory. 
Contractor shall also remove any person who appears in PWC’s sole discretion to be 
incompetent, disorderly, or otherwise unsatisfactory 

 
(b) Except as otherwise required for the safety or protection of persons or the Work or property 

at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, 
all Work at the Site shall be performed on Business Days. Contractor will not perform Work 
on non-Business Days. Contractor may perform Work outside regular working hours or on 
Saturdays, Sundays, or legal holidays only with PWC’s written consent, which will not be 
unreasonably withheld. In such circumstances, Contractor shall submit a written request to 
PWC at least two (2) Business Days prior to any Work that it requests to complete on a 
non-Business Day and PWC will, in its sole discretion, approve or deny such request. If 
such work outside of a Business Day is approved, PWC will set forth the specific 
parameters that Contractor must follow, including time of work, personnel, and any other 
issues.8 

 
Section 7.03 Services, Materials, and Equipment 
 

(a) Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start up, and Completion of the Project, 
whether or not such items are specifically called for in the Contract Documents. 

 
(b) All materials and equipment incorporated into the Work shall be of good quality and new, 

except as otherwise specified in the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly run to the benefit of PWC. If 
required by PWC or its designee, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

 
(c) All materials and equipment shall be stored, applied, installed, connected, erected, 

protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be specified in the Contract Documents. 
 

Section 7.04 “Or Equals” 
 

(a) Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular Supplier, 
the specification or description of such an item is intended to establish the type, function, 
appearance, and quality required. Unless the specification or description contains or is 
followed by words reading that no like, equivalent, or “or equal” item is permitted, 
Contractor may request that Project Engineer authorize the use of other items of material 
or equipment under the circumstances described below. 
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(i) If Project Engineer determines that an item of material or equipment proposed by 
Contractor is functionally equal to that named and sufficiently similar so that no change in 
related Work will be required, Project Engineer shall deem it an “or equal” item and 
confirm such in writing to Contractor. A proposed item of material or equipment will be 
considered functionally equal to an item so named if: 

 
1) in the exercise of reasonable judgment Project Engineer determines that: 

 
a) it is at least equal in materials of construction, quality, durability, appearance, strength, 

and design characteristics; 
b) it will reliably perform at least equally well the function and achieve the results imposed 

by the design concept of the completed Project as a functioning whole; 
c) it has a proven record of performance and availability of responsive service; and 
d) it is not objectionable to PWC. 

 
2) Contractor certifies that, if approved and incorporated into the Work: 

 
a) there will be no increase in the Contract Price or Contract Times; and 
b) it will conform substantially to the detailed requirements of the item specified in the 

Contract Documents. 
 

(b) Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s 
expense. 

 
(c) Project Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  

Project Engineer may require Contractor to furnish additional data about the proposed “or-
equal” item. Project Engineer will be the sole judge of acceptability. Contractor shall not 
order, furnish, install, or utilize any “or-equal” it until Project Engineer has reviewed the 
request, determined that the proposed item is an “or-equal,” and provided written 
confirmation to Contractor. 

 
(d) Project Engineer’s denial of an “or-equal” request shall be final and binding and may not be 

reversed through an appeal under any provision of the Contract Documents. 
 
Section 7.05 Concerning Subcontractors, Suppliers, and Others 
 

(a) Contractor may retain Subcontractors and Suppliers for the performance of parts of the 
Work.  Such Subcontractors and Suppliers must be acceptable to PWC. 

 
(b) Contractor shall not subcontract more than forty-nine percent (49%) of the final Contract 

Price. 
  

(c) Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 
the performance of designated parts of the Work if required by the Contract Documents. 

 
(d) After the submittal of Contractor’s Bid or final negotiation of the terms of the Agreement, 

PWC may not require Contractor to retain any Subcontractor, Supplier, or other individual 
or entity to furnish or perform any of the Work. 

 
(e) Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 

PWC the identity of the proposed Subcontractor or Supplier (unless PWC has already 
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process 
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or otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to 
PWC unless PWC raises a substantive, reasonable objection within five (5) Business 
Days. 

 
(f) No acceptance by PWC of any such Subcontractor, Supplier, or other individual or entity, 

whether initially or as a replacement, shall constitute a waiver of the right of PWC to the 
completion of the Work in accordance with the Contract Documents. 

 
(g) Contractor shall be fully responsible to PWC for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work just as Contractor is responsible for Contractor’s own acts and omissions. 

 
(h) Contractor shall be solely responsible for scheduling and coordinating the Subcontractors, 

Suppliers, and all other individuals or entities performing or furnishing any of the Work. 
 

(i) Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work from communicating with PWC, except through 
Contractor or in case of an emergency, or as otherwise expressly allowed herein. 

 
(j) All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 

appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract Documents for the benefit of PWC. 

 
(k) PWC may furnish to any Subcontractor or Supplier, to the extent practicable, information 

about amounts paid to Contractor on account of Work performed for Contractor by the 
particular Subcontractor or Supplier. 

 
(l) Nothing in the Contract Documents: 

 
(i) shall create for the benefit of any such Subcontractor, Supplier, or other individual or 

entity any contractual relationship between PWC or Design Engineer and any such 
Subcontractor, Supplier, or other individual or entity; nor 

(ii) shall create any obligation on the part of PWC or Design Engineer to pay or to see to the 
payment of any money due any such Subcontractor, Supplier, or other individual or entity 
except as may otherwise be required by Laws and Regulations. 

 
Section 7.06 Patent Fees and Royalties 
 

(a) Contractor shall pay all license fees and royalties and assume all costs incident to the use 
in the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device that is the subject of patent rights or copyrights held by others. 
If a particular invention, design, process, product, or device is specified in the Contract 
Documents for use in the performance of the Work and if, to the actual knowledge of PWC, 
its use is subject to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights shall be disclosed by PWC in the Contract 
Documents. 

 
Section 7.07 Permits 
 

(a) Unless otherwise specified in the Contract Documents, Contractor shall obtain and pay for 
all construction permits and licenses necessary to achieve Completion of the Project. 
Contractor shall timely seek assistance from PWC if necessary to obtain any permits or 
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licenses; provided that, the Contract Time shall not be extended if PWC determines, in its 
discretion, that Contractor delayed or otherwise did not act expeditiously in requesting such 
assistance. PWC shall assist Contractor, when necessary, in obtaining such permits and 
licenses. Contractor shall pay all governmental charges and inspection fees necessary for 
Completion of the Project that are applicable at the time of the submission of Contractor’s 
Bid. 

 
Section 7.08 Taxes 
 

(a) Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid 
by Contractor in accordance with the applicable Laws and Regulations for the Project and 
which are applicable during the performance of the Work. 

 
Section 7.09 Laws and Regulations 
 

(a) Contractor shall give all notices required by, and shall comply with, all Laws and 
Regulations applicable to the Project. Except as otherwise expressly required, PWC shall 
not be responsible for monitoring Contractor’s compliance with any Laws or Regulations. 

 
(b) Contractor shall bear all resulting costs and losses for any of its actions or inactions that 

are contrary to Laws or Regulations. 
 

(c) PWC or Contractor may give notice to the other party of any changes after the submission 
of Contractor’s Bid (or after the date when Contractor became bound under the 
Agreement) concerning any Laws or Regulations having an effect on the Contract Price or 
Contract Times, including but not limited to changes in Laws or Regulations having an 
effect on procuring permits and on sales, use, value-added, consumption, and other similar 
taxes.  If PWC and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such 
changes, then within 30 calendar days of such notice Contractor may submit a Change 
Proposal. 

 
Section 7.10 Record Documents 
 

(a) Contractor shall maintain in good order one (1) printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. These record documents, 
together with all approved Samples, will be available to Project Engineer for reference. 
Upon completion of the Work, Contractor shall deliver these record documents to PWC. 

 
Section 7.11 Safety and Protection 
 

(a) Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not 
relieve Subcontractors of their responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with applicable safety Laws and Regulations.  
Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

 
(i) all persons on the Site or who may be affected by the Work; 
(ii) all the Work and materials and equipment to be incorporated therein, whether in storage 

on or off the Site; and 
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(iii) other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

 
(b) Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or 
loss, and shall erect and maintain all necessary safeguards for such safety and protection. 
Contractor shall notify PWC, the owners of adjacent property or Underground Facilities, 
and other contractors and owners performing work at or adjacent to the Site, when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property or work in progress. 

 
(c) Contractor shall comply with the requirement of any of PWC’s applicable health programs, 

which may be revised from time to time based on specific circumstances or applicable 
guidance from the Center for Disease Control or other applicable entity. Such health 
programs will be identified in the Special Conditions if applicable to the Project. 
  

(d) Contractor shall comply with the requirements of PWC’s applicable safety programs. The 
Special Conditions identify any of PWC’s safety programs that are applicable to the 
Project. 

 
(e) Contractor shall remedy, at its expense, all damage, injury, or loss to any property caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of 
the Work, or anyone for whose acts any of them may be liable. 

 
(f) Contractor’s duties and responsibilities for safety and protection shall continue until such 

time as Completion of the Project is achieved. 
 

(g) Contractor’s duties and responsibilities for safety and protection shall resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 
correction obligations, or to conduct other tasks arising from the Contract Documents. 

 
(h) Contractor shall designate in writing to PWC a qualified and experienced safety 

representative at the Site whose duties and responsibilities shall be the prevention of 
accidents and the maintaining and supervising of safety precautions and programs. 

 
Section 7.12 Emergencies 
 

(a) In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to, and shall, act to prevent threatened 
damage, injury, or loss. Contractor shall give PWC prompt written notice if Contractor 
believes that any significant changes in the Work or variations from the Contract 
Documents have been caused or are required as a result of any emergency. If PWC 
determines that a change in the Contract Documents is required because of the action 
taken by Contractor in response to such an emergency, a Work Change Directive or 
Change Order will be issued. 

 
Section 7.13 Shop Drawings, Samples, and Other Submittals 
 

(a) Contractor shall timely submit Shop Drawings and Samples required by the Contract 
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Documents to Project Engineer for review and approval in accordance with applicable 
specifications. 

 
(b) Before submitting a Shop Drawing or Sample, Contractor shall have 

 
(i) reviewed the Shop Drawing or Sample with other Shop Drawings and Samples and with 

the requirements of the Work and the Contract Documents; 
(ii) verified all measurements, quantities, dimensions, performance and design criteria, 

installation requirements, materials, catalog numbers, and similar information; 
(iii) verified the suitability of all materials and equipment offered with respect to the indicated 

application, fabrication, shipping, handling, storage, assembly, and installation pertaining 
to the performance of the Work; and 

(iv) verified all information relative to Contractor’s responsibilities for means, methods, 
techniques, sequences, and procedures of construction, and safety precautions and 
programs incident thereto. 

 
(c) With each submittal, Contractor shall give Project Engineer specific written notice of any 

variations that the Shop Drawing or Sample may have from the requirements of the 
Contract Documents. This notice shall be a written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, in the case of Shop Drawings by a specific 
notation made on each Shop Drawing submitted to PWC for review and approval of each 
such variation. 

 
 

(d) Where a Shop Drawing or Sample is required by the Contract Documents, any related 
Work performed prior to Project Engineer’s review and approval of the pertinent submittal 
will be at the sole expense and responsibility of Contractor. 

 
(e) Project Engineer will provide timely review of any required Shop Drawings and Samples. 

Such review, and subsequent determination of approval, will be only to determine if the 
items covered by the submittals will, after installation or incorporation in the Work, conform 
to the information given in the Contract Documents and be compatible with the design 
concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. 

 
(f) Project Engineer’s review and approval will not extend to means, methods, techniques, 

sequences, or procedures of construction or to safety precautions or programs incident 
thereto. 

 
(g) Project Engineer’s review and approval of a Shop Drawing or Sample, or of a variation 

from the requirements of the Contract Documents, shall not change the Contract Times or 
Contract Price, unless such changes are included in a Change Order. 

 
(h) Project Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or 

other submittal shall not result in such item becoming a Contract Document. 
 

(i) Contractor shall perform the Work in compliance with the requirements and commitments 
set forth in approved Shop Drawings and Samples. 

 
(j) Resubmittal Procedures: 

 
(i) Contractor shall make corrections required by Project Engineer and shall return the 
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required number of corrected copies of Shop Drawings and submit new Samples as 
required for review and approval. Contractor shall direct specific attention in writing to 
revisions other than the corrections called for by PWC or Project Engineer on previous 
submittals. 

 
(ii) Contractor shall furnish required submittals with sufficient information and accuracy to 

obtain required approval of an item with no more than three (3) submittals. If PWC has 
engaged a Design Engineer for the Project, Design Engineer will record Design 
Engineer’s time for reviewing a fourth or subsequent submittal of a Shop Drawings, 
sample, or other item requiring approval, and Contractor shall be responsible for Design 
Engineer’s charges to PWC for such time. PWC may impose a set-off against payments 
due to Contractor to secure reimbursement for such charges. 

 
(iii) If Contractor requests a change of a previously approved submittal item, Contractor shall 

be responsible for Design Engineer’s charges to PWC for its review time, and PWC may 
impose a set-off against payments due to Contractor to secure reimbursement for such 
charges, unless the need for such change is beyond the control of Contractor. 

 
Section 7.14 Contractor’s General Warranty and Guarantee 
 

(a) In order to induce PWC to enter into an Agreement with Contractor for the Project, 
Contractor warrants and guarantees to PWC that: 

 
(i) Contractor is duly licensed in the State of North Carolina to complete all Work necessary 

for the Project, is duly organized, validly existing and in good standing and has all 
requisite powers, rights, and authority to execute, enter into, and perform the Agreement 
in accordance with the terms and conditions of the Agreement, and the Agreement 
constitutes a legal, valid, and binding obligation of Contractor enforceable against it in 
accordance with its terms. 

(ii) Contractor has read the Contract Documents, and acknowledges and understands all 
data, materials, specifications, and requirements identified in the Contract Documents. 

(iii) Contractor has visited the site for the Project, conducted a thorough, visual examination 
of the site and adjacent areas, and become familiar with and is satisfied as to the general, 
local, and site conditions that may affect cost, progress, and performance in completing 
the Project. 

(iv) Contractor is familiar with and is satisfied as to all laws and regulations that may affect 
cost, progress, and performance to complete the Project. 

(v) Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the site that have been identified in the Detail 
Specifications and any accompanying reports and drawings, and (2) reports and 
drawings relating to any Hazardous Environmental Condition at or adjacent to the site 
that have been identified in the Contract Documents and any accompanying reports and 
drawings. 

(vi) Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-
related reports and drawings identified in the Contract Documents, if any, with respect to 
the effect of such information, observations, and documents on (1) the cost, progress, 
and performance of the Work; (2) the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor; and (3) Contractor’s safety 
precautions and programs. 



General Conditions  (Rev 7/2023) 

30 
 

(vii) Based on the information and observations referred to in subsection “(v)” of this Section, 
Contractor agrees that no further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price and 
in accordance with the other terms and conditions of the Contract Documents. 

(viii) Contractor is aware of the general nature of work to be performed by PWC and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

(ix) Contractor has given PWC written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by PWC is acceptable to Contractor. 

(x) The Contract Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

(xi) Contractor’s entry into this Agreement constitutes an incontrovertible representation by 
Contractor that, without exception, all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

(xii) Contractor has no business or personal relationship with any PWC Commissioner, officer, 
director, manager, or supervisor and Contractor covenants to disclose immediately to 
PWC any such relationship that develops during the performance of Work on the Project. 

 
(b) Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work 
that is not in accordance with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the Contract Documents: 

 
(i) observations by Project Engineer; 
(ii) recommendation by Project Engineer or payment by PWC of any progress or final 

payment; 
(iii) the issuance of a certificate of Substantial Completion by Project Engineer or any 

payment related thereto by PWC; 
(iv) use or occupancy of the Work or any part thereof by PWC; 
(v) any review and approval of a Shop Drawing or Sample submittal; 
(vi) the issuance of a notice of acceptability by Project Engineer; 
(vii) any inspection, test, or approval by others; or 
(viii) any correction of defective Work by PWC. 

 
(c) If the Contract Documents requires the Contractor to accept the assignment of a contract 

entered into by PWC, then the specific warranties, guarantees, and correction obligations 
contained in the assigned contract shall govern with respect to Contractor’s performance 
obligations to PWC for the Work described in the assigned contract. 

 
Section 7.15 Indemnification 
 

(a) Contractor shall indemnify, defend, and hold harmless PWC and its Commissioners, 
officers, employees, agents, and representatives and the City and its elected officials, 
managers, employees, agents, and representatives and Designer (collectively 
“Indemnitees”) from and against all claims, actions, liabilities, damages, losses, costs, and 
expenses (including, without limitation, injury to or death of any persons and damage to 
property, economic and consequential damages and attorneys’ fees) asserted by one or 
more third parties against one or more of the Indemnitees if the Fault of one or more 
Responsible Persons is a proximate cause of the loss, damage, or expense indemnified.   

 
(b) Contractor’s obligation to indemnify, defend, and hold harmless the Indemnitees shall 

survive the termination of the Agreement. 
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(c) In any and all claims against the Indemnitees of Contractor, any Subcontractor, any 

Supplier, or any individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, Contractor’s 
indemnification obligation shall not be limited in any way by any limitation on the amount or 
type of damages, compensation, or benefits payable by or for Contractor or any such 
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 

 
Section 7.16 Claims Procedure 

 
(a) PWC shall notify the Contractor of all potential claims related to the Work within seven (7) 

calendar days of receiving notification or having knowledge of such potential claim. Should 
the Contractor receive a potential claim related to the Work, the Contractor shall notify 
PWC within seven (7) calendar days of receiving notification. The Contractor shall provide 
the claimant and PWC with a written response acknowledging receipt of the claim within 
seven (7) calendar days. 

 
(b) If the Contractor meets with the Claimant about the claim, a representative designated by 

PWC shall be present at all times. PWC shall maintain a record of any claim received, and 
the steps taken to resolve. PWC shall also concurrently investigate each case. The 
Contractor agrees to furnish PWC any information regarding the claim, the actions which 
led to the claim and/or the investigation of the claim. Contractor shall provide their 
proposed response to PWC within thirty (30) calendar days of receiving the claim. Upon 
receipt of the response PWC and the Contractor will discuss and reach a mutual 
agreement of the response necessary to send to the Claimant within fifteen (15) calendar 
days. Once the agreement is made the Contractor shall make a formal written resolution to 
the claimant. 

 
(c) Failure to act in good faith or respond to a claim in the timelines established by the 

Contract Documents will constitute a lack of response by the Contractor, therefore 
validating the claim. PWC will deduct the total amount of the claim from the monthly pay 
application. Failure to comply with the above requirements for resolving claims may, at the 
sole discretion of PWC, result in breach of contract. 

 
(d) The Contractor is aware of these claims procedures and understands that it is the PWC’s 

practice to pursue reimbursement/subrogation for any and all claims related expenses, 
which are incurred as a result of the Contractor’s performance under this Contract 
Documents  and allowed within the applicable statute of limitations. 

 
Section 7.17 Delegation of Professional Design Services 
 

(a) Contractor will not be required to provide professional design services unless such 
services are specifically required by the Contract Documents for a portion of the Work or 
unless such services are required to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. Contractor shall not be required 
to provide professional services in violation of applicable Laws and Regulations. 

 
(b) If professional design services or certifications by a design professional related to systems, 

materials, or equipment are specifically required of Contractor by the Contract Documents, 
PWC will specify all performance and design criteria that such services must satisfy. 
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Contractor shall cause such services or certifications to be provided by a properly licensed 
professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, and other submittals prepared by such professional. Shop 
Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to PWC. 

 
(c) PWC shall be entitled to rely upon the adequacy, accuracy, and completeness of the 

services, certifications, or approvals performed by such design professionals, provided 
PWC has specified to Contractor all performance and design criteria that such services 
must satisfy. 

 
(d) Pursuant to this Section, PWC’s, or its designee’s, review and approval of design 

calculations and design drawings will be only for the limited purpose of checking for 
conformance with performance and design criteria given and the design concept 
expressed in the Contract Documents. PWC specifically retains final approval of such 
submittals. 

 
(e) Contractor shall not be responsible for the adequacy of the performance or design criteria 

specified by PWC. 
 
Article VIII. PWC’s Responsibilities 
 

(a) In awarding the bid to Contractor and executing the applicable Agreement, PWC 
acknowledges the following responsibilities:  

 
(i) Except as otherwise provided in these General Conditions, PWC shall issue all 

communications directly to Contractor or its designee. 
(ii) PWC may at its discretion replace Design Engineer and Project Engineer. The 

replacement Design Engineer or Project Engineer’s status under the Contract Documents 
shall be that of the former Design Engineer or Project Engineer. 

(iii) PWC shall promptly furnish the data required of PWC under the Contract Documents. 
(iv) PWC shall make payments to Contractor when they are due as provided in the Contract 

Documents. 
(v) PWC shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. PWC will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

(vi) Upon request of Contractor, PWC shall furnish to Contractor reasonable evidence that 
financial arrangements have been made to satisfy PWC’s obligations under the Contract 
Documents (including obligations under proposed changes in the Work). 

(vii) While at the Site, PWC’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which PWC has been 
informed. 

(viii) PWC shall furnish copies of any applicable PWC safety program(s) to Contractor, which 
Contractor shall review and implement. 

 
Article IX. Amending the Contract Documents; Changes in the Work 
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Section 9.01 Amending and Supplementing Contract Documents 
 

(a) The Contract Documents may be amended or supplemented by a Change Order, a Work 
Change Directive, or a Field Order. 

 
(i) Change Orders: If an amendment or supplement to the Contract Documents includes a 

change in the Contract Price or the Contract Times, such amendment or supplement 
must be set forth in a Change Order. A Change Order also may be used to establish 
amendments and supplements of the Contract Documents that do not affect the Contract 
Price or Contract Times. 

 
(ii) Work Change Directives: A Work Change Directive will not change the Contract Price or 

the Contract Times, but is evidence that the parties expect that the modification ordered 
or documented by a Work Change Directive will be incorporated in a subsequently issued 
Change Order, following negotiations by the parties as to the Work Change Directive’s 
effect, if any, on the Contract Price and Contract Times; or, if negotiations are 
unsuccessful, by a determination under the terms of the Contract Documents governing 
adjustments, expressly including Paragraph 9.04 regarding change of Contract Price. 
Contractor must submit any Change Proposal seeking an adjustment of the Contract 
Price or the Contract Times, or both, no later than 30 days after the completion of the 
Work set out in the Work Change Directive.  PWC must submit any dispute or request 
seeking an adjustment of the Contract Price or the Contract Times, or both, no later than 
60 days after issuance of the Work Change Directive. 

 
(iii) Field Orders: Project Engineer may authorize minor changes in the Work if the changes 

do not involve an adjustment in the Contract Price or the Contract Times and are 
compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. Such changes will be accomplished by a Field 
Order and will be binding on PWC and on Contractor, which shall perform promptly the 
Work involved. If Contractor believes that a Field Order justifies an adjustment in the 
Contract Price or Contract Times, or both, then before proceeding with the Work at issue, 
Contractor shall submit a Change Proposal as provided herein. 

 
Section 9.02 PWC-Authorized Changes in the Work 
 

(a) Without invalidating the Agreement and without notice to any surety, PWC may, at any 
time or from time to time, order additions, deletions, or revisions in the Work. Such 
changes shall be supported by Design Engineer’s recommendation when applicable and to 
the extent the change involves the design (as set forth in the Drawings, Specifications, or 
otherwise), or other engineering or technical matters. Such changes may be accomplished 
by a Change Order or by a Work Change Directive. Upon receipt of any such document, 
Contractor shall promptly proceed with the Work as revised. Nothing in this paragraph shall 
obligate Contractor to undertake work that Contractor reasonably concludes cannot be 
performed in a manner consistent with Contractor’s safety obligations under the Contract 
Documents or Laws and Regulations. 

 
Section 9.03 Unauthorized Changes in the Work 
 

(a) Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented. 
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Section 9.04 Change of Contract Price 
 

(a) The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price shall comply with the provisions of these General 
Conditions. 

 
(b) An adjustment in the Contract Price will be determined as follows: 

 
(i) where the Work involved is covered by unit prices contained in the Contract Documents, 

then by application of such unit prices to the quantities of the items involved; or 
(ii) where the Work involved is not covered by unit prices contained in the Contract 

Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit as agreed to in writing by the Parties); or 

(iii) where the Work involved is not covered by unit prices contained in the Contract 
Documents and the Parties do not reach mutual agreement to a lump sum, then on the 
basis of the Cost of the Work plus a reasonable Contractor’s fee for overhead and profit. 

 
(c) Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 

determined as follows: 
 

(i) a mutually acceptable fixed fee; or 
(ii) if a fixed fee is not agreed upon, then a fee based on the following percentages of the 

various portions of the Cost of the Work: 
 

1) for unit prices, the Contractor’s fee shall be fifteen percent (15%); 
2) for all other costs incurred, the Contractor’s fee shall be five percent (5%); 
3) the amount of credit to be allowed by Contractor to PWC for any change that results in a 

net decrease in the Contract Price will be the amount of the actual net decrease in cost 
plus a deduction in Contractor’s fee by an amount equal to five percent of such net 
decrease; and 

4) when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change. 

 
Section 9.05 Change of Contract Times 
 

(a) The Contract Times may only be changed by a Change Order. Any Change Proposal for 
an adjustment in the Contract Times shall comply with the provisions of Paragraph 9.06. 

 
(b) An adjustment of the Contract Times shall be subject to the limitations set forth in these 

Contract Document as it concerns delays in Contractor’s progress. 
 
Section 9.06  Change Proposals 
 

(a) Contractor shall submit a Change Proposal to PWC to request an adjustment in the 
Contract Times and/or Contract Price. The Change Proposal shall specify any proposed 
change in Contract Times or Contract Price, or both, or other proposed relief, and explain 
the reason for the proposed change, with citations to any governing or applicable 
provisions of the Contract Documents. 

 
(i) Procedures: Contractor shall submit each Change Proposal to PWC promptly (but in no 

event later than 30 days) after the start of the event giving rise thereto, or after such initial 
decision. The Contractor shall submit supporting data, including the proposed change in 
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Contract Price or Contract Time (if any), to PWC within 15 calendar days after the 
submittal of the Change Proposal. The supporting data shall be accompanied by a written 
statement that the supporting data are accurate and complete, and that any requested 
time or price adjustment is the entire adjustment to which Contractor believes it is entitled 
as a result of said event. 

(ii) PWC Action: PWC will review each Change Proposal and, within 30 calendar days after 
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 
approve it in whole, or deny it in part and approve it in part. Such actions shall be in 
writing to Contractor. If PWC does not take action on the Change Proposal within 30 
calendar days, then the Change Proposal is deemed denied, thereby commencing the 
time for appeal under these General Conditions. 

(iii) Binding Decision: PWC’s decision will be final and binding unless Contractor appeals the 
decision. 

 
Section 9.07 Execution of Change Orders 
 

(a) PWC and Contractor shall execute appropriate Change Orders covering: 
 

(i) changes in the Contract Price or Contract Times that are agreed to by the parties, 
including any undisputed sum or amount of time for Work performed in accordance with a 
Work Change Directive; 

(ii) changes in Contract Price resulting from a PWC set-off, unless Contractor has duly 
contested such set-off; 

(iii) changes in the Work which are: (a) ordered by PWC, (b) required because of PWC’s 
acceptance of defective Work or PWC’s correction of defective Work, or (c) agreed to by 
the parties, subject to the need for Design Engineer’s recommendation if the change in 
the Work involves the design (as set forth in the Contract Documents), or other 
engineering or technical matters; and 

(iv) changes in the Contract Price or Contract Times, or other changes, which embody the 
substance of any final and binding results. 

 
(b) If PWC or Contractor refuses to execute a Change Order that is required to be executed 

under the terms of this Section, it shall be deemed to be of full force and effect as if fully 
executed. 

 
Section 9.08 Notification to Surety 
 

(a) If the provisions of any bond require notice to be given to a surety of any change affecting 
the general scope of the Work or the provisions of the Contract Documents (including, but 
not limited to, Contract Price or Contract Times), the giving of any such notice will be 
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 
the effect of any such change. 

 
Article X. Tests, Inspections, and Approvals; Correction, Removal, or 
Acceptance of Defective Work 
 
Section 10.01 Access to Work 
 

(a) PWC, Design Engineer, their consultants and other representatives and personnel of 
PWC, independent testing laboratories, and authorities having jurisdiction will have access 
to the Site and the Work at reasonable times for their observation, inspection, and testing. 
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Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 
 

Section 10.02 Tests, Inspections, and Approvals 
 

(a) Contractor shall give Project Engineer timely notice of readiness of the Work (or specific 
parts thereof) for all required inspections and tests and shall cooperate with inspection and 
testing personnel to facilitate required inspections and tests. 

 
(b) PWC shall retain and pay for the initial services of an independent inspector, testing 

laboratory, or other qualified individual or entity to perform all inspections and tests 
expressly required by the Contract Documents to be furnished and paid for by PWC, 
except those costs incurred in connection with tests or inspections of covered Work shall 
be governed by the provisions of Paragraph 10.05. 

 
(c) If Laws or Regulations of any public body having jurisdiction require any Work (or part 

thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, 
and furnish the required certificates of inspection or approval to PWC. 

 
(d) Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 

tests required: 
 

(i) by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to PWC; 

(ii) to attain PWC’s and Design Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

(iii) by manufacturers of equipment furnished under the Contract Documents; 
(iv) for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be 

incorporated into the Work; and 
(v) for acceptance of materials, mix designs, or equipment submitted for approval prior to 

Contractor’s purchase thereof for incorporation in the Work. 
 
Such inspections and tests shall be performed by independent inspectors, testing laboratories, or 
other qualified individuals or entities acceptable to PWC, as confirmed in writing by Project 
Engineer to Contractor. 
 

(e) If the Contract Documents require the Work (or part thereof) to be approved by PWC or its 
designee, then Contractor shall assume full responsibility for arranging and obtaining such 
approvals. 

 
(f) If any Work (or the work of others) that is to be inspected, tested, or approved is covered 

by Contractor without written concurrence of Project Engineer, Contractor shall, if 
requested by Project Engineer, uncover such Work for observation. Such uncovering shall 
be at Contractor’s expense unless Contractor had given PWC timely notice of Contractor’s 
intention to cover the same and PWC had not acted with reasonable promptness in 
response to such notice. 

 
Section 10.03 Defective Work 
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(a) It is Contractor’s obligation to assure that the Work is not defective. 
 

(b) PWC or its designee has the authority to determine whether Work is defective, and to 
reject defective Work. 

 
(c) Prompt notice of all defective Work of which PWC has actual knowledge will be given to 

Contractor. 
 

(d) Promptly after receipt of written notice of defective Work, Contractor shall correct all such 
defective Work, whether or not fabricated, installed, or completed, or, if PWC has rejected 
the defective Work, remove it from the Project and replace it with Work that is not 
defective. 

 
(e) When correcting defective Work, Contractor shall take no action that would void or 

otherwise impair PWC’s special warranty and guarantee, if any, on said Work. 
 

(f) In addition to its correction, removal, and replacement obligations with respect to defective 
Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating 
to defective Work, including but not limited to the cost of the inspection, testing, correction, 
removal, replacement, or reconstruction of such defective Work, fines levied against PWC 
by governmental authorities because the Work is defective, and the costs of repair or 
replacement of work of others resulting from defective Work. Prior to final payment, if PWC 
and Contractor are unable to agree as to the measure of such claims, costs, losses, and 
damages resulting from defective Work, then PWC may impose a reasonable set-off 
against payments due. 

 
Section 10.04 Acceptance of Defective Work 
 

(a) If, instead of requiring correction or removal and replacement of defective Work, PWC 
prefers to accept it, PWC may do so (subject, if such acceptance occurs prior to final 
payment, to Design Engineer’s confirmation that such acceptance is in general accord with 
the design intent and applicable engineering principles and will not endanger public safety).  

 
(b) Contractor shall pay all claims, costs, losses, and damages attributable to PWC’s 

evaluation of and determination to accept such defective Work (such costs to be approved 
by PWC as to reasonableness), and for the diminished value of the Work to the extent not 
otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 
necessary revisions in the Contract Documents with respect to the Work shall be 
incorporated in a Change Order.  
 

(c) If the parties are unable to agree as to the decrease in the Contract Price, reflecting the 
diminished value of Work so accepted, then PWC may impose a reasonable set-off against 
payments due. If the acceptance of defective Work occurs after final payment, Contractor 
shall pay an appropriate amount to PWC. 

 
Section 10.05 Uncovering Work 
 

(a) PWC has discretion to require, at its initial cost, additional inspection or testing of the Work, 
whether or not the Work is fabricated, installed, or completed. 

 
(b) If any Work is covered contrary to the written request of PWC, then Contractor shall, if 

requested by PWC or its designee, uncover such Work for observation, and then replace 
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the covering, all at Contractor’s expense. 
 

(c) If PWC considers it necessary or advisable that covered Work be observed by PWC or 
inspected or tested by others, then Contractor, at PWC’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as PWC may require, that 
portion of the Work in question, and provide all necessary labor, material, and equipment. 

 
(i) If it is found that the uncovered Work is defective, Contractor shall be responsible for all 

claims, costs, losses, and damages arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of satisfactory replacement or 
reconstruction (including but not limited to all costs of repair or replacement of work of 
others); and pending Contractor’s full discharge of this responsibility PWC shall be 
entitled to impose a reasonable set-off against payments due. 

(ii) If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, replacement, 
and reconstruction. If the parties are unable to agree as to the amount or extent thereof, 
then Contractor may submit a Change Proposal within 30 calendar days of the 
determination that the Work is not defective. 

 
Section 10.06 PWC May Stop the Work 
 

(a) If the Work is defective, or Contractor fails to supply sufficiently skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work 
will conform to the Contract Documents, then PWC may order Contractor to stop the Work, 
or any portion thereof, until the cause for such order has been eliminated; however, this 
right of PWC to stop the Work shall not give rise to any duty on the part of PWC to exercise 
this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual 
or entity, or any surety for, or employee or agent of any of them. 

 
Section 10.07 PWC May Correct Defective Work 
 

(a) If Contractor fails within the time specified by PWC in a written notice from PWC to correct 
defective Work, or to remove and replace rejected Work as required by PWC, or if 
Contractor fails to perform the Work in accordance with the Contract Documents, or if 
Contractor fails to comply with any other provision of the Contract Documents, then PWC 
may, after seven (7) calendar days written notice to Contractor, correct or remedy any such 
deficiency. 

 
(b) In exercising the rights and remedies under this Section, PWC shall proceed expeditiously. 

In connection with such corrective or remedial action, PWC may exclude Contractor from 
all or part of the Site, take possession of all or part of the Work and suspend Contractor’s 
services related thereto, and incorporate in the Work all materials and equipment stored at 
the Site or for which PWC has paid Contractor but which are stored elsewhere. Contractor 
shall allow PWC and its officers, employees, representatives, agents and other contractors, 
and Design Engineer and its employees and agents access to the Site to enable PWC to 
exercise the rights and remedies under this Section. 

 
(c) All claims, costs, losses, and damages incurred or sustained by PWC in exercising the 

rights and remedies under this Section will be charged against Contractor as set-offs 
against payments due. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
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correction, removal, or replacement of Contractor’s defective Work. 
 

(d) Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by PWC of PWC’s rights and 
remedies under this Section. 

 
Article XI. Claims 
 
Section 11.01 Claims Process  
 

(a) The following disputes between PWC and Contractor shall be submitted to the Claims 
process set forth in this Article: 

 
(i) Appeals by PWC or Contractor of Design Engineer’s decisions regarding Change 

Proposals; 
(ii) PWC or Contractor’s demands for adjustments in the Contract Price or Contract Times, 

or other relief under the Contract Documents; and 
(iii) Disputes that Design Engineer has been unable to address because they do not involve 

the design (as set forth in the Contract Documents), the acceptability of the Work, or 
other engineering or technical matters. 

 
Section 11.02 Submittal of Claim 

 
(a) The party submitting a claim shall deliver it directly to the other party to the Agreement 

promptly (but in no event later than 30 calendar days) after the start of the event giving rise 
thereto; in the case of appeals regarding Change Proposals within 30 calendar days of the 
decision under appeal. The responsibility to substantiate a claim shall rest with the party 
making the claim. In the case of a claim by Contractor seeking an increase in the Contract 
Times or Contract Price, or both, Contractor shall certify that the claim is made in good 
faith, that the supporting data are accurate and complete, and that to the best of 
Contractor’s knowledge and belief the amount of time or money requested accurately 
reflects the full amount to which Contractor is entitled. 
 

Section 11.03 Review and Resolution 
 

(a) The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. 
The two parties shall seek to resolve the Claim through the exchange of information and 
direct negotiations.  The parties may extend the time for resolving the Claim by mutual 
agreement. All actions taken on a Claim shall be stated in writing and submitted to the 
other party. 
 

Section 11.04 Dispute Resolution  
 

(a) In the event of any dispute, controversy, or claim of any kind or nature arising under or in 
connection with this Agreement (a “Dispute”) and involving any two or more of the following 
parties, PWC, Design Engineer, Contractor or any subcontractor of Contractor, the party 
initiating the Dispute shall serve written notice of a Dispute on the party(ies) to the dispute, 
and those parties shall endeavor to settle the dispute first through direct, informal 
discussions between the parties’ selected representatives. Any such representative(s) 
shall have binding authority to settle the Dispute. In the event the parties do not settle the 
Dispute within ten (10) calendar days from the date of written notice of the Dispute, any 
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party to the Dispute may, by written notice to the other party(ies), engage a mediator 
certified under the laws of the State of North Carolina to mediate the Dispute within thirty 
(30) calendar days of such notice. The parties to the Dispute shall attend mediation in 
good faith. In the event mediation is unsuccessful, any party to the dispute may initiate 
arbitration proceedings. Any controversy or claim arising out of or relating to the Contract 
Documents, or the breach thereof, shall be settled by binding arbitration administered by 
the American Arbitration Association under its Construction Industry Arbitration Rules, and 
judgment on the award rendered by the arbitrator(s) may be entered in any court having 
jurisdiction thereof. All of the foregoing dispute resolution procedures shall be held in 
Cumberland County, North Carolina. The costs of the mediator and arbitrator in a dispute 
resolution process shall be divided equally among the parties to the process; provided, 
however, PWC shall bear at least one-third of the cost if PWC is a party to the dispute 
resolution and the remainder of the cost shall be divided equally among the other parties 
participating in the dispute resolution. PWC shall, in its contractual arrangements with 
Design Engineer, and Contractor shall, in its contracts with Subcontractors and they in their 
contracts with lower-tier subcontractors authorize and direct such parties to participate in 
the dispute resolution procedures set forth in this Section. Unless otherwise directed in 
writing by PWC, Contractor shall continue the Project and maintain compliance with the 
scheduling deadlines set forth in the Contract Documents during any dispute resolution 
proceedings. If Contractor continues to perform, PWC shall make payments due for the 
continued performance in accordance with this Agreement. The provisions of this Section 
shall not extend any applicable statutes of limitation or repose. 
 

Article XII. Payments to Contractor; Set-Offs; Completion; Correction 
Period 
 
Section 12.01 Progress Payments 
 

(a) The Schedule of Values will serve as the basis for progress payments and will be 
incorporated into a form of Application for Payment acceptable to the Project Engineer. 
Progress payments on account of Unit Price Work will be based on the number of units 
completed during the pay period. Progress payments for cost-based Work will be based on 
the Cost of the Work completed by the Contractor during the pay period. 
 

(b) Applications for Payments: 
 

(i) Contractor shall submit to Project Engineer for review an Application for Payment filled 
out and signed by Contractor covering the Work completed as of the date of the 
Application and accompanied by such supporting documentation as is required by the 
Contract Documents. If payment is requested on the basis of materials and equipment 
not incorporated in the Work but delivered and suitably stored at the Site or another 
location agreed to in writing, the Application for Payment shall also be accompanied by a 
bill of sale, invoice, or other documentation warranting that PWC has received the 
materials and equipment free and clear, and evidence that the materials and equipment 
are covered by appropriate property insurance, a warehouse bond, or other 
arrangements to protect PWC’s interest. 

(ii) Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of 
the Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

(iii) The amount of retainage for progress payments will be as stipulated in the Contract 
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Documents. 
 

(c) Review of Applications: 
 

(i) Project Engineer will, within ten (10) Business Days after receipt of each Application for 
Payment, including each resubmittal, either indicate in writing a recommendation of 
payment and present the Application to PWC, or return the Application to Contractor 
indicating in writing Project Engineer’s reason(s) for refusing to recommend payment. In 
the latter case, the Contractor may make the necessary corrections and resubmit the 
Application. 

(ii) Project Engineer’s recommendation of any payment requested in an Application for 
Payment will constitute a representation by Project Engineer to PWC, based on Project 
Engineer’s observations of the executed Work, and on Project Engineer’s review of the 
Application for Payment and the accompanying data and schedules, that to the best of 
Project Engineer’s knowledge, information, and belief: 

 
1) the Work has progressed to the point indicated; 
2) the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work, and any other 
qualifications stated in the recommendation); and 

3) the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Project Engineer’s responsibility to observe the Work. 

 
(iii) By recommending any such payment Project Engineer will not thereby be deemed to 

have represented that: 
 

1) inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Project Engineer in the Contract Documents; or 

2) there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by PWC or entitle PWC to withhold payment to 
Contractor. 
 

(iv) Neither Project Engineer’s review of Contractor’s Work for the purposes of 
recommending payments nor Project Engineer’s recommendation of any payment, 
including final payment, will impose responsibility on Project Engineer: 

 
1) to supervise, direct, or control the Work, or 
2) for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 
3) for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 

performance of the Work, or 
4) to make any examination to ascertain how or for what purposes Contractor has used 

the money paid on account of the Contract Price. 
 

(v) Project Engineer may refuse to recommend the whole or any part of any payment if, in 
Project Engineer’s opinion, it would be incorrect to make the representations to PWC 
outlined in this Section. 
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(d) Project Engineer will recommend reductions in payment (set-offs) necessary in Project 
Engineer’s opinion to protect PWC from loss because: 

 
(i) the Work is defective, requiring correction or replacement; 
(ii) the Contract Price has been reduced by Change Orders; 
(iii) PWC has been required to correct defective Work or has accepted defective Work in 

accordance with these General Conditions; 
(iv) PWC has been required to remove or remediate a Hazardous Environmental Condition 

for which Contractor is responsible; or 
(v) Project Engineer has actual knowledge of the occurrence of any of the events that would 

constitute a default by Contractor and therefore justify termination for cause under the 
Contract Documents. 

 
(e) Payment Becomes Due: 

 
(i) Twenty (20) Business Days after presentation of the Application for Payment to PWC with 

Project Engineer’s recommendation, the amount recommended (subject to any PWC set 
offs) will become due, and when due will be paid by PWC to Contractor. 

 
(f) Reductions in Payment by PWC: 

 
(i) In addition to any reductions in payment (set-offs) recommended by Project Engineer, 

PWC is entitled to impose a set-off against payment based on any of the following: 
 

1) PWC has incurred costs, losses, or damages on account of Contractor’s conduct in the 
performance or furnishing of the Work, including but not limited to claims, costs, losses, 
or damages from workplace injuries, adjacent property damage, non-compliance with 
Laws and Regulations, and patent infringement; 

2) Contractor has failed to take reasonable and customary measures to avoid damage, 
delay, disruption, and interference with other work at or adjacent to the Site; 

3) Contractor has failed to provide and maintain required bonds or insurance; 
4) PWC has been required to remove or remediate a Hazardous Environmental Condition 

for which Contractor is responsible; 
5) PWC has incurred extra charges or engineering costs related to submittal reviews, 

evaluations of proposed substitutes, tests and inspections, or return visits to 
manufacturing or assembly facilities; 

6) the Work is defective, requiring correction or replacement; 
7) PWC has been required to correct defective Work or has accepted defective Work in 

accordance with the Contract Documents; 
8) the Contract Price has been reduced by Change Orders; 
9) an event that would constitute a default by Contractor and therefore justify a termination 

for cause has occurred; 
10) liquidated damages have accrued as a result of Contractor’s failure to achieve 

Milestones, Substantial Completion, or Completion of the Project; or 
11) there are other items entitling PWC to a set off against the amount recommended. 

 
(ii) If PWC imposes any set-off against payment, whether based on its own knowledge or on 

the written recommendations of Project Engineer, PWC will give Contractor immediate 
written notice stating the reasons for such action and the specific amount of the 
reduction, and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. PWC shall promptly pay Contractor the amount so withheld, or any 
adjustment agreed to by PWC and Contractor if Contractor remedies the reasons for 
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such action. The reduction imposed shall be binding on Contractor unless it duly submits 
a Change Proposal contesting the reduction. 
 

(iii) Upon a subsequent determination that PWC’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due and subject to interest as 
provided in the Contract Documents. 

 
Section 12.02 Substantial Completion 

 
(a) When Contractor considers the entire Work ready for its intended use Contractor shall 

notify PWC and Design Engineer in writing that the entire Work is substantially complete 
and request that PWC acknowledge in writing that Contractor has met Substantial 
Completion.  
 

(b) Promptly after Contractor’s notification, PWC, Contractor, and Design Engineer shall make 
an inspection of the Work to determine the status of completion. If PWC does not consider 
the Work substantially complete, PWC will notify Contractor in writing giving the reasons 
therefor. PWC shall thereafter submit to Contractor an initial draft of punch list items to be 
completed or corrected before final payment. 
 

(c) If Design Engineer considers the Work substantially complete, Design Engineer will deliver 
to PWC a preliminary certificate of Substantial Completion which shall fix the date of 
Substantial Completion. Design Engineer shall attach to the certificate a punch list of items 
to be completed or corrected before final payment. PWC shall have seven (7) Business 
Days after receipt of the preliminary certificate to make written objection to Design 
Engineer as to any provisions of the certificate or attached punch list. If, after considering 
the objections to the provisions of the preliminary certificate, PWC concludes that the Work 
is not substantially complete, PWC will, within fourteen (14) calendar days after submission 
of the preliminary certificate to PWC, notify Contractor in writing that the Work is not 
substantially complete, stating the reasons therefor. 
 

(d) At the time of receipt of the preliminary certificate of Substantial Completion, PWC and 
Contractor will confer regarding PWC’s use or occupancy of the Work following Substantial 
Completion, review the builder’s risk insurance policy with respect to the end of the 
builder’s risk coverage, and confirm the transition to coverage of the Work under a 
permanent property insurance policy held by PWC.  Unless PWC and Contractor agree 
otherwise in writing, PWC shall bear responsibility for security, operation, protection of the 
Work, property insurance, maintenance, heat, and utilities upon PWC use or occupancy of 
the Work. 
 

(e) After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment and shall complete such items 
within the time specified by PWC. In appropriate cases Contractor may submit monthly 
Applications for Payment for completed punch list items, following the progress payment 
procedures set forth above. 
 

(f) PWC shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 
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Section 12.03 Partial Use or Occupancy 
 

(a) Prior to Substantial Completion of all the Work, PWC may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract 
Documents, or which PWC, Design Engineer, and Contractor agree constitutes a 
separately functioning and usable part of the Work that can be used by PWC for its 
intended purpose without significant interference with Contractor’s performance of the 
remainder of the Work, subject to the following conditions: 

 
(i) At any time PWC may request in writing that Contractor permit PWC to use or occupy 

any such part of the Work that PWC believes to be substantially complete.  
(ii) At any time Contractor may notify PWC and Design Engineer in writing that Contractor 

considers any such part of the Work substantially complete and request Design Engineer 
to issue a certificate of Substantial Completion for that part of the Work. 

(iii) Within a reasonable time after either such request, PWC, Contractor, and Design 
Engineer shall make an inspection of that part of the Work to determine its status of 
completion. If Design Engineer does not consider that part of the Work to be substantially 
complete, Design Engineer will notify PWC and Contractor in writing giving the reasons 
therefor. 

(iv) No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements regarding builder’s risk or other property insurance. 

 
Section 12.04 Final Inspection 

 
(a) Upon written notice from Contractor that Completion of the Project has been achieved or 

an agreed portion thereof is complete, PWC will promptly make a final inspection with 
Project Engineer, Design Engineer, and Contractor and will notify Contractor in writing of 
all particulars in which this inspection reveals that the Work, or agreed portion thereof, is 
incomplete or defective. Contractor shall immediately take such measures as are 
necessary to complete such Work or remedy such deficiencies. 

 
Section 12.05 Final Payment 

 
(a) Application for Payment: 

 
(i) After Contractor has, in the opinion of PWC, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, annotated record 
documents, and other documents, Contractor may make application for final payment. 

(ii) The final Application for Payment shall be accompanied (except as previously delivered) 
by: 

 
1) all documentation called for in the Contract Documents; 
2) consent of the surety, if any, to final payment; 
3) satisfactory evidence that all title issues have been resolved such that title to all Work, 

materials, and equipment has passed to PWC free and clear or will so pass upon final 
payment; 

4) a list of all disputes that Contractor believes are unsettled; anD 
5) complete and legally effective releases or waivers (satisfactory to PWC) required by the 

Contract Documents. 
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(iii) If Design Engineer is satisfied that the Work has been completed and Contractor’s other 
obligations under the Contract have been fulfilled, Design Engineer will, within ten (10) 
Business Days after receipt of the final Application for Payment, indicate in writing Design 
Engineer’s recommendation of final payment and present the Application for Payment to 
PWC for payment. Such recommendation shall account for any set-offs against payment 
that are necessary in Design Engineer’s opinion to protect PWC from loss for the reasons 
stated above with respect to progress payments. At the same time Design Engineer will 
also give written notice to PWC and Contractor that the Work is acceptable and that 
Completion of the Project has been achieved. Otherwise, Design Engineer will return the 
Application for Payment to Contractor, indicating in writing the reasons for refusing to 
recommend final payment, in which case Contractor shall make the necessary 
corrections and resubmit the Application for Payment. 

(iv) Within thirty (30) calendar days after the presentation to PWC of the final Application for 
Payment and accompanying documentation, the amount recommended by Design 
Engineer (less any further sum PWC is entitled to set off against Design Engineer’s 
recommendation, including but not limited to set-offs for liquidated damages and set-offs 
allowed under the provisions above with respect to progress payments) will become due 
and shall be paid by PWC to Contractor. 

 
Section 12.06 Waiver of Claims 

 
(a) The making of final payment will not constitute a waiver by PWC of claims or rights against 

Contractor. PWC expressly reserves claims and rights arising from defective Work 
appearing after final inspection, from Contractor’s failure to comply with the Contract 
Documents or the terms of any special guarantees specified therein, from Contractor’s 
indemnification obligations, or from Contractor’s continuing obligations under the Contract 
Documents. 

 
(b) The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 

claims and rights against PWC other than those pending matters that have been duly 
submitted or appealed under the provisions of the Contract Documents. 

 
Section 12.07 Correction Period 
 

(a) If within one (1) year after the date of Substantial Completion (or such longer period of time 
as may be prescribed by the terms of any applicable special guarantee required by the 
Contract Documents, or by any specific provision of the Contract Documents), any Work is 
found to be defective, or if the repair of any damages to the Site, adjacent areas that 
Contractor has arranged to use through construction easements or otherwise, and other 
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be 
defective, then Contractor shall promptly, without cost to PWC and in accordance with 
PWC’s written instructions: 

 
(i) correct the defective repairs to the Site or such other adjacent areas; 
(ii) correct such defective Work; 
(iii) if the defective Work has been rejected by PWC, remove it from the Project and replace it 

with Work that is not defective, and 
(iv) satisfactorily correct or repair or remove and replace any damage to other Work, to the 

work of others, or to other land or areas resulting therefrom. 
 

(b) If Contractor does not promptly comply with the terms of PWC’s written instructions, or in 
an emergency where delay would cause serious risk of loss or damage, PWC may have 
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the defective Work corrected or repaired or may have the rejected Work removed and 
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such correction or repair or such removal and replacement (including but not limited to all 
costs of repair or replacement of work of others). 
 

(c) In special circumstances where a particular item of equipment is placed in continuous 
service before Substantial Completion of all the Work, the correction period for that item 
may start to run from an earlier date only as provided in the Contract Documents.  
 

(d) Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this Article XII, the correction period hereunder with 
respect to such Work will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 
 

(e) Contractor’s obligations under this Article XII are in addition to all other obligations and 
warranties. The provisions of this Article XII shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

Article XIII. Suspension of Work and Termination 
 
Section 13.01 PWC May Suspend Work 

 
(a) At any time and without cause, PWC may suspend the Work or any portion thereof for a 

period of not more than 90 consecutive calendar days by written notice to Contractor and 
Design Engineer. Such notice will fix the date on which Work will be resumed. Contractor 
shall resume the Work on the date so fixed. Contractor shall be entitled to an adjustment in 
the Contract Price or an extension of the Contract Times, or both, directly attributable to 
any such suspension. Any Change Proposal seeking such adjustments shall be submitted 
no later than thirty (30) calendar days after the date fixed for resumption of Work. 

 
Section 13.02 PWC May Terminate for Cause 

 
(a) The occurrence of any one or more of the following events will constitute a default by 

Contractor and justify termination for cause: 
 

(i) Contractor’s continued failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule); 

(ii) Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

(iii) Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 
(iv) Contractor’s repeated disregard of the authority of PWC, Project Engineer, or Design 

Engineer. 
 

(b) If one or more of the events identified in Paragraph 13.02(a) occurs, then after giving 
Contractor (and any surety) ten (10) calendar days written notice that PWC is considering 
a declaration that Contractor is in default and termination of the Agreement, PWC may 
proceed to: 

 
(i) declare Contractor to be in default, and give Contractor (and any surety) notice that the 
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Contract is terminated; and 
(ii) enforce the rights available to PWC under any applicable performance bond. 

 
(c) Subject to the terms and operation of any applicable performance bond, if PWC has 

terminated the Contract for cause, PWC may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which PWC has paid Contractor but which are stored elsewhere, and complete 
the Work as PWC may deem expedient. 
 

(d) PWC may not proceed with termination of the Contract under Paragraph 13.02(b) if 
Contractor within seven (7) calendar days of receipt of notice of intent to terminate begins 
to correct its failure to perform and proceeds diligently to cure such failure and such efforts 
are agreed to by PWC. 
 

(e) If PWC proceeds as provided in Paragraph 13.02(b), Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals) sustained by PWC, such excess will be paid 
to Contractor. If the cost to complete the Work including such related claims, costs, losses, 
and damages exceeds such unpaid balance, Contractor shall pay the difference to PWC. 
Such claims, costs, losses, and damages incurred by PWC will be reviewed by PWC as to 
their reasonableness and, when so approved by PWC, incorporated in a Change Order. 
 

(f) Where Contractor’s services have been so terminated by PWC, the termination will not 
affect any rights or remedies of PWC against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of PWC against Contractor or any surety under 
any payment bond or performance bond. Any retention or payment of money due 
Contractor by PWC will not release Contractor from liability. 
 

(g) The provisions of any applicable payment or performance bond shall govern over any 
inconsistent provisions of this Section. 

 
Section 13.03 PWC May Terminate For Convenience 

 
(a) Upon seven (7) calendar days written notice to Contractor, PWC may, without cause and 

without prejudice to any other right or remedy of PWC, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

 
(i) completed and acceptable Work executed in accordance with the Contract Documents 

prior to the effective date of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

(ii) expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and 
profit on such expenses; and 

(iii) other reasonable expenses directly attributable to termination, including costs incurred to 
prepare a termination for convenience cost proposal. 

 
(b) Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 

or other economic loss arising out of or resulting from such termination. 
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Section 13.04 Contractor May Stop Work or Terminate 
 

(a) If, through no act or fault of Contractor, (1) the Work is suspended for more than ninety 
(90) consecutive calendar days by PWC or under an order of court or other public authority 
or (2) PWC fails for sixty (60) calendar days to pay Contractor any sum finally determined 
to be due, then Contractor may, upon seven (7) calendar days written notice to PWC, and 
provided PWC does not remedy such suspension or failure within that time, terminate the 
Contract and recover from PWC payment on the same terms as provided in this Article. 

(b) In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
PWC has failed for thirty (30) calendar days to pay Contractor any sum finally determined 
to be due, Contractor may, seven (7) calendar days after written notice to PWC, stop the 
Work until payment is made of all such amounts due Contractor, including interest thereon. 
The provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by 
this paragraph. 

 
Section 13.05 Morality 

 
(a) If, in the sole opinion of PWC, at any time Contractor or any of its owner(s) or employee(s) 

or agent(s) (each party, owner, employee, and agent is an “Actor”) engages in any one or 
more actions that bring disrepute, contempt, scandal, or public ridicule to the Actor or 
subject the Actor to prosecution or offend the community or public morals or decency or 
denigrate individuals or groups in the community served by PWC or are scandalous or 
inconsistent with community standards or good citizenship or may adversely affect PWC’s 
finances, public standing, image, or reputation or are embarrassing or offensive to PWC or 
may reflect unfavorably on PWC or are derogatory or offensive to one or more employee(s) 
or customer(s) of PWC, PWC may immediately upon written notice to Contractor terminate 
the Agreement, in addition to any other rights and remedies that PWC may have pursuant 
to the Contract Documents or at law or in equity. 

 
Article XIV. Miscellaneous 
 
Section 14.01 Additional General Terms and Conditions 

 
(a) Contractor shall be subject to any additional terms and conditions for this Project as set 

forth in the applicable Appendices as specific in the Agreement, which is incorporated by 
reference as if set forth word-for-word herein. 

 
Section 14.02 Giving Notice 

 
(a) Whenever any provision of the Contract Documents requires the giving of written notice, it 

will be deemed to have been validly given if: 
 

(i) delivered in person, by a commercial courier service or otherwise, to the individual or to a 
member of the firm or to an officer of the corporation for which it is intended;  

(ii) delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the sender of the notice; or 

(iii) sent to PWC or Contractor’s designee(s) via email, with a confirmation of receipt. 
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Section 14.03 Computation of Times 
 

(a) When any period of time is referred to in the Contract by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

 
Section 14.04 Cumulative Remedies 

 
(a) The duties and obligations imposed by these General Conditions and the rights and 

remedies available hereunder to the parties are in addition to, and are not to be construed 
in any way as a limitation of, any rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regulations, by special warranty or 
guarantee, or by other provisions of the Contract Documents. The provisions of this 
paragraph will be as effective as if repeated specifically in the Contract Documents in 
connection with each particular duty, obligation, right, and remedy to which they apply. 

 
Section 14.05 Limitation of Damages 

 
(a) With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 

and other matters at issue, neither PWC nor Design Engineer, nor any of their officers, 
directors, members, partners, employees, agents, consultants, or subcontractors, shall be 
liable to Contractor for any claims, costs, losses, or damages sustained by Contractor on 
or in connection with any other project or anticipated project. 

 
Section 14.06 No Waiver 

 
(a) A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 

nor shall it affect the enforceability of that provision or any other provision of the Contract 
Documents. 

 
Section 14.07 Survival of Obligations 

 
(a) All representations, indemnifications, warranties, and guarantees made in, required by, or 

given in accordance with the Contract Documents, as well as all continuing obligations 
indicated in the Contract Documents, will survive final payment, completion, and 
acceptance of the Work or termination or completion of the Agreement or termination of the 
services of Contractor. 

 
Section 14.08 Controlling Law 

 
(a) The Agreement shall be governed by the law of the State of North Carolina. 

 
Section 14.09 Headings 

 
(a) Article and paragraph headings, numbers, and letters are inserted for convenience only 

and do not constitute parts of these General Conditions. 
 



 
 

 

PERFORMANCE BOND 
 

Date of Execution:  ______________________________________________________ 

 
Name of Principal:   ______________________________________________________ 

  (Contractor) 

Name of Surety:     ______________________________________________________ 

Name of Contracting 

Body:   Fayetteville Public Works Commission, Fayetteville, N.C.      _       

 

Amount of Bond:   ______________________________________________________ 

 

PROJECT: FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 

KNOW ALL MEN BY THESE PRESENTS, That We, the Principal and Surety above named, are 
held and firmly bound unto the above named Contracting Body, hereinafter called the 
Contracting Body, in the penal sum of the amount stated above the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, 
jointly and severally, firmly by these present. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal entered into a 
certain Contract with the Contracting Body, identified as shown above and hereto attached. 

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of said Contract during the original term of said 
Contract and any extensions there of that may be granted by the Contracting Body, with or 
without notice to the Surety, and during the life of any Guaranty required under the Contract, 
and shall also well and truly perform and fulfill all the undertakings, covenants, terms, 
conditions, and agreements of any and all duly authorized modifications of said Contract that 
may hereafter be made, notice of which modifications to the Surety being hereby waived, then, 
this obligation to be void; otherwise to remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under the 
several seals on the date indicated above, the name and corporate seal of each corporate party 
being hereto affixed, and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 

 

Executed in                                                         counterparts. 



 
 

 

 
 
Witness:  CONTRACTOR: 

(Proprietorship of Partnership)  (Trade or Corporate Name) 

By:  By: 

Title:  Title: 

(Corporate Secretary or 
 Assistant Secretary, Only) 

 (Owner, Partner, Corporate President or 
Vice-President, Only) 

  (CORPORATE SEAL) 

Witness:  SURETY COMPANY: 

  (Surety Company Name) 

  By: 

Countersigned:  Title: 

(N.C. Licensed Resident Agent)  (Attorney in Fact) 
  (SURETY CORPORATE SEAL) 

 
 
 
 
  



 
 

 

PAYMENT BOND 
 

Date of Execution:  ______________________________________________________ 

 
Name of Principal:   ______________________________________________________ 

  (Contractor) 

Name of Surety:     ______________________________________________________ 

Name of Contracting 

Body:   Fayetteville Public Works Commission, Fayetteville, N.C.      _      

 

Amount of Bond:  _________________________________________________________ 

 

PROJECT: FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 

KNOW ALL MEN BY THESE PRESENTS, that We, the PRINCIPAL and Surety above named, 
are held and firmly bound unto the above named Contracting Body, hereinafter called the 
Contracting Body, in the penal sum of the amount stated above the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, 
jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal entered into a 
certain Contract with the Contracting Body, identified as shown above and hereto attached. 

NOW THEREFORE, if the Principal shall promptly make payment to all persons supplying labor 
and material in the prosecution of the work provided for in said contract, and any and all duly 
authorized modifications of said contract that may hereafter be made, notice of which 
modifications to the Surety being hereby waived, then, this obligation to be void; otherwise to 
remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under the 
several seals on the date indicated above, the name and corporate seal of each corporate party 
being hereto affixed, and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 

  



 
 

 

Executed in                                                         counterparts. 

 
Witness:  CONTRACTOR: 

(Proprietorship of Partnership)  (Trade or Corporate Name) 

By:  By: 

Title:  Title: 

(Corporate Secretary or 
 Assistant Secretary, Only) 

 (Owner, Partner, Corporate President or 
Vice-President, Only) 

  (CORPORATE SEAL) 

Witness:  SURETY COMPANY: 

  (Surety Company Name) 

  By: 

Countersigned:  Title: 

(N.C. Licensed Resident Agent)  (Attorney in Fact) 
  (SURETY CORPORATE SEAL) 

 

 

  



 
 

 

POWER OF ATTORNEY 
(ATTACH) 

  



 
 

 

CERTIFICATE(S) OF INSURANCE 
(Attach) 

 

  



 
 

 

NOTICE TO PROCEED 
 

TO:  Date: 

 

PROJECT: FAYETTEVILLE PWC WALKING TRAIL – PHASE 1 

 

You are hereby notified to commence work in accordance with the Contract dated 

                   , 2024, on or before     , 2024, and you are to 
 
complete the WORK within the contract period thereafter. The date of final completion  
 
therefore is ____________________________. 

 

FAYETTEVILLE PUBLIC WORKS COMMISSION 

       

      BY:       

                  Victoria McAllister 

       Procurement Manager 

 

ACCEPTANCE OF NOTICE 

 
Receipt of the above NOTICE TO PROCEED 

is hereby acknowledged this the   day of    , 2024. 

 

 

                          (CONTRACTOR) 

 

BY:       

 
TITLE:        



 
 

 

 
 
 
 
 
 
 
 
 
 

SECTION C – TECHNICAL SPECIFICATIONS  
  



 
 

 

DIVISION 2 
SITE WORK 
02110 - SITE CLEARING 
 
SCOPE 
 
Work described in this section includes clearing and grubbing site, protecting adjoining property 
and trees as indicated on the drawings or as specified herein.  The work shall include the complete 
removal and satisfactory disposal of all growth including trees, stumps, logs and roots; organic 
material, and other debris or items that interfere with construction operations.  The site clearing 
operations shall be conducted in a manner to insure minimum interference with roads, streets, 
walks, and other adjacent occupied or used facilities. 
 
PROTECTION OF TREES AND VEGETATION 
 
Trees and vegetation to be left standing shall be protected from damage incidental to clearing, 
grubbing, and construction operations, by the erection of timber barriers or by such other 
approved means.  Such barriers must be placed and approved by the Engineer before 
construction operations can proceed.  The protection shall include unnecessary cutting, breaking 
or skinning of roots; skinning and bruising of bark; smothering of trees by stockpiling construction 
materials or excavated material within the drip lines; excessive foot and vehicular traffic including 
parking of vehicles within drip line.  Trees and vegetation receiving damage shall be repaired or 
replaced in a manner acceptable to the Engineer. 
 
Trees designated to be left standing within the cleared areas shall be trimmed of dead branches 
1½ inches or more in diameter and shall be trimmed of live branches to such heights and such 
manner as directed.  Limbs and branches to be trimmed shall be neatly cut close to the hole of 
the tree or main branch.  Cuts more than 1½ inches in diameter thus made shall be painted with 
an approved tree wound paint. 
 
CLEARING AND GRUBBING 
 
Clearing shall consist of the felling, trimming and cutting of trees into sections, and the satisfactory 
disposal of the trees and other vegetation designated for removal, including down timber, snags, 
brush, and rubbish occurring within the areas to be cleared.  Trees, stumps, roots, brush, and 
other vegetation in areas to be cleared shall be cut off flush with or below the original ground 
surface except such trees and vegetation as may be indicated or directed to be left standing.  
Clearing operations shall be conducted so as to prevent damage by falling trees to trees left 
standing, to existing structures and installations and to those under construction, and so as to 
provide for the safety of employees and others. 
 
 
Grubbing shall consist of the removal and disposal of stumps, roots larger than 3 inches in 
diameter, and matted roots from the designated grubbing areas.  This material, together with logs 
and other organic or metallic debris not suitable shall be excavated and removed to a depth of 
not less than 3 feet below any subgrade shoulder and slope surfaces in excavated areas indicated 
to be grubbed and in areas indicated as construction areas under this contract such as areas for 
buildings, roads, streets, shoulder areas, sidewalks.  Depressions made by grubbing shall be filled 



 
 

 

with suitable material compacted to make the surface conform to the original adjacent surface of 
the ground.  The required fill material will not be measured or paid for but should be included as 
part of the grubbing cost.  Grubbing inside the drip line of trees to be left standing shall be by 
hand methods. 
 
The combined item of clearing and grubbing shall also include the removal and satisfactory 
disposal of fences, steps, walls, building foundations, pavement, other rubble and debris. 
 
DISPOSAL 
 
All timber, logs, stumps, roots, brush, rotten wood, and other debris from the clearing and grubbing 
operations shall be disposed of off-site in an approved disposal pit.  Such approval will include 
the conditions covering the disposal of such logs and stumps without burning, including the 
disposal area off-site.  The contractor will be responsible for compliance with all state and local 
laws and regulations.  Burning of timber and other refuse is not allowed within the City of 
Fayetteville. 
 
 
 
*** END OF SECTION *** 
 
 
 
 
 



 

 

DIVISION 2 
SITE WORK 
02272 - EROSION CONTROL - GENERAL PROVISIONS 
 
GENERAL 
 
The Contractor shall be responsible for conducting his site grading and drainage operations in 
such manner as to prevent or lessen excessive soil erosion of the construction site work areas.  
He shall at all times provide satisfactory means to prevent or minimize the movement and washing 
of large quantities of soil.  The Contractor is expected to review his site grading and drainage 
operations periodically to determine the areas most susceptible to erosion by excessive rainfall 
and periodically maintain all installed measures for the project duration.  The Contractor shall 
correct any deficiencies or problem areas as directed by the Owner or the North Carolina 
Department of Environment and Natural Resources (NCDENR) inspector within 48 hours. 
 
EXECUTION 
 
The Contractor's attention is directed to the fact that unless exposed earth areas are properly 
cared for during construction, they may result in substantial sedimentation damage downstream 
from the construction area.  He shall at all times provide satisfactory means to prevent or minimize 
the movement and washing of quantities of soil onto pavements or into adjacent ditches, swales, 
inlets, and drainage pipes, to avoid the possibility of these structures becoming clogged with soil.  
Should this happen as a result of erosion at the site of this construction, the Contractor will be 
required to immediately provide means for removal of the soil and/or debris from the structures to 
restore the proper functioning of these structures.  The Contractor shall assume all responsibilities 
to the affected property owners for correction of all damages.  The Contractor is expected to 
review his site grading and drainage operations periodically with the Owner with the view in mind 
of determining the areas most susceptible to erosion by excessive rainfall and shall take 
necessary temporary measures in sufficient time to minimize the washing away of the site soils 
that would likely occur before the areas are finished graded, topsoiled and planted.  The temporary 
measures to be provided by the Contractor at the critical areas may consist of, but not limited to, 
any one or a combination of the following, or by other approved means selected by the Contractor: 
 

Silt Fence 
Gravel Construction Entrance/Exit 
Inlet Protection 

 
If any earthwork is to be suspended for any reason whatsoever for longer than 15 days, the 
disturbed areas shall be seeded with temporary vegetative cover or otherwise protected against 
excessive erosion during the suspended period.  Suspension of work in any area of operation 
does not relieve the Contractor of the responsibility for the erosion control and temporary 
measures will not be considered cause for a change in the price bid. 
 
MAINTENANCE 
 
The Contractor shall inspect and maintain each erosion control measure until the project is 
stabilized and accepted.  After each significant rainfall, the Contractor shall remove and dispose 
of silt accumulation from each individual measure.  The following maintenance may be required 
for each specific erosion and sediment control measure: 



 

 

 
 
Silt Fence: Fabric shall be removed and replaced whenever deteriorated to 

such an extent the effectiveness is reduced.  The toe of the fabric 
shall be buried a minimum of 6 inches. 

 
Gravel Construction 
Entrance/Exit:  Periodic top dressing with two inches (2") of graded stone.  Remove all 
objectionable  

materials spilled, washed or tracked onto public roadways. 
 
Sediment 
Trap:  Remove sediment and restore trap to original dimensions 

when accumulated silt volume equals ½ the design depth.  Replace 
the contaminated gravel facing. 

 
Gravel Inlet 
Protection: Remove sediment as necessary to provide adequate volume.  

Replace contaminated gravel facing if required. 
 
Rip-Rap: Make repairs to dislodged stone and/or supplement as required if 

erosion occurs during heavy rainfalls. 
 
REMOVAL 
 
After the area has been stabilized and the project accepted, the Contractor shall remove all 
temporary erosion and sediment control measures.  Silt fences shall be removed, sediment 
traps/pits and/or basins filled with suitable soil, compacted and seeded.  The materials removed 
shall remain the property of the Contractor and shall be disposed of off-site, or may be reused in 
other locations if approved by the Owner. 
 
 
*** END OF SECTION *** 
 



 

 

DIVISION 2 
SITE WORK 
02273 - TEMPORARY SILT FENCE 
 
GENERAL 
 
The work covered by this section consists of furnishing, installing, maintaining and removing a 
water permeable filter type silt fence for the purpose of removing suspended particles from the 
water passing through it. 
 
The quantity of temporary silt fence to be installed will be affected by the actual conditions which 
occur during the construction of the project.  The quantity of temporary silt fence may be 
increased, decreased, or eliminated entirely at the direction of the Owner.  Such variations in 
quantity will not be considered as alterations in the details of construction or a change in the 
character of the work. 
 
MATERIALS 
 
Either wood posts or steel posts may be used.  Wood posts shall be a minimum of 6 feet long, at 
least 3 inches in diameter, and straight enough to provide a fence without noticeable 
misalignment.  Steel posts shall be 5 feet long, 1 3/4 inches wide and have projections for 
fastening the wire to the fence. 
 
Wire fence fabric shall be at least 32 inches high, and shall have at least 6 horizontal wires.  
Vertical wires shall be spaced 12 inches apart.  The top and bottom wires shall be at least 10 
gage.  All other wires shall be at least 12½ gage. 
 
Burlap shall be at least 36 inches wide and shall weigh at least 6.7 ounces per square yard.  Other 
materials may be used in lieu of burlap, provided those materials have been approved by the 
North Carolina Department of Environment and Natural Resources (NCDENR). 
 
Wire staples shall be No. 9 staple and shall be at least 1½ inches long. 
 
INSTALLATION 
 
The Contractor shall install a temporary silt fence as shown on the plans and details.  The silt 
fence shall be constructed at the locations shown on the plans and at other locations directed by 
the Owner. 
 
Posts shall be installed so that no more than 3 feet of the post shall protrude above the ground 
and at least 18 inches are driven into the ground.  Filter fabric shall be attached to the wire fence 
fabric by wire or other acceptable means.  The fabric shall be continual in length.  The fabric shall 
extend into a 6"x 6" trench along the uphill side of the fence.  The trench shall be backfilled and 
compacted.  Place 6 inches of No. 57 stone along the toe of the fence to secure the fabric in 
place.  The single stripe located approximately 6 inches form the silt fence outer edge should not 
be visible if the fabric and fencing are installed properly. 
 
*** END OF SECTION *** 
 



 

 

DIVISION 2 
SITE WORK 
02500 – TRAFFIC CONTROL 
 
GENERAL 

 
The purpose of these specifications is to outline the Contractor’s requirements for furnishing, 
erecting, maintaining, relocating, and removing traffic control devices for the maintenance of traffic 
during the Contractor’s construction operations.  The Contractor shall furnish all labor, materials, 
accessories, equipment and tools for performing all required traffic control operations. 
 
REFERENCES 
 
All work shall be in accordance with: 
 

A. The North Carolina Department of Transportation Standards and Specifications for Roads 
and Structures (most recent edition) 

B. The North Carolina Department of Transportation Roadway Standard Drawings (most 
recent edition) 

C. The Manual on Uniform Traffic Control Devices (MUTCD) – most recent edition 
D. The North Carolina Supplement to the MUTCD 
E. Section 01000 – Special Conditions, of these Contract Documents 

 
REQUIREMENTS 
 
TRAFFIC CONTROL PLAN 
 

The Contractor shall submit a traffic control and phasing plan for the overall project to be 
reviewed and approved by the PWC Project Engineer, prior to starting construction.  The 
Contractor shall obtain an approved copy of the traffic control plan for the overall project 
area prior to any excavation within roadways.  The plan must indicate how traffic will be 
managed, signage to be used, and potential traffic patterns resulting from plan 
implementation.  The plan shall be submitted to the PWC Project Engineer in accordance 
with Section 01000 “Special Conditions” and Section 01300 “Submittals” of these Contract 
Documents.  Failure of the Contractor to submit the required traffic control plan sufficiently 
in advance shall not entitle the Contractor to any extension of Contract Time.    
 

TRAFFIC CONTROL DEVICES 
 

The Contractor working in public rights-of-way on streets open to vehicular traffic, shall be 
required to provide, erect, and maintain all necessary traffic control devices throughout 
the project area to include any connecting streets affected by construction activities.  The 
Contractor shall provide a sufficient number of personnel, and take all precautions for the 
protection of the work and safety of the public.  All traffic control devices in place shall be 
in accordance with the approved traffic control plan.  All traffic control devices and device 
installation shall be placed and maintained in strict accordance with the resources listed 
above.  The Contractor shall be liable for any damages resulting from using unapproved 
and/or inadequate work zone traffic control.  Fayetteville Public Works Commission 
reserves the  



 

 

right to stop any work for non-compliance.  The Contractor shall have no claim for delay 
due to stoppage of work as a result of non-compliance. 
 

TRAFFIC CONTROL PLAN AND ROAD CLOSURE NOTIFICATION 
 

1.  TRAFFIC CONTROL PLAN – The Contractor shall notify the PWC Project Engineer, 
in writing, by 5:00 p.m. Wednesday, indicating which roadways will be affected by the 
work the following week.  The Contractor shall notify NCDOT of work to be done per 
the terms of the approved encroachment agreement.  The PWC Project Engineer shall 
receive copies of all correspondence via fax or email (PWC fax 910-829-0203; email 
addresses will be provided at the pre-construction meeting).   

 
Traffic cannot be altered without notification and approval from the appropriate agency 
as outlined in the above paragraph.  Failure to do so will result in the Contractor not 
being able to work within the street the next week. 

 
No work on the individual streets shall start until all the traffic control devices required 
for the particular work activity have been installed in accordance with the approved 
traffic control plan. 

 
2.  ROAD CLOSURE NOTIFICATION - When deemed to be in the best interest of the 

public, Fayetteville Public Works Commission and the Contractor, a street may be 
closed for a duration mutually agreed upon.  The Contractor shall submit a request in 
writing to the PWC Project Engineer for approval to have a street closed.  The PWC 
Project Engineer will forward the request to the appropriate agency (i.e., City, Hope 
Mills, NCDOT) for approval of the closure.  The PWC Project Engineer will include 
their recommendation regarding approval or disapproval of the request.  The PWC 
Project Engineer will respond in writing with any recommendation for approval or 
disapproval of the request. 

 
The request shall be submitted a minimum of five (5) business days prior to the desired 
closure date.  The request shall include the street name and the limits of the closure 
based on the points of intersection.  The request shall also state the proposed duration 
the street is to be closed and shall include a traffic control plan showing the detour 
route, traffic control devices, etc.  The traffic control plan submitted shall be in 
accordance with the requirements listed in this Specification.     

 
Once the street closure has been approved, in writing, by the PWC Project Engineer, 
the Contractor accepts full responsibility for the closure, to include the installation, 
maintenance, and removal of all traffic control devices and all implied liability.   

 
TRAFFIC CONTROL LOOPS 
 

The Town of Hope Mills, City of Fayetteville, and NCDOT maintain traffic detection loops 
at various intersections throughout the project limits.  Due to the location of the proposed 
utility improvements, it may be necessary for these detection loops to be damaged.  The 
Contractor shall coordinate with the appropriate agency a minimum of three (3) days prior 
to excavating, in order for the agency to locate these loops, or make any necessary 
revisions to the traffic signal facilities. 



 

 

The agency will hire a third-party contractor to repair the damaged traffic detection loops.  
The invoice for this work shall be submitted to the Contractor for payment.  The cost for 
this shall be incidental to the Contract. 
 

STEEL PLATING ROADWAYS 
 

Steel plating shall not be used without the prior written approval of the Project Engineer.  
The Contractor shall submit their proposed plan to utilize steel plates a minimum of five 
(5) working days prior to the proposed activity.  Plating shall only be considered if the 
trench depths are 14 feet or greater.  Should plating be approved the Contractor shall 
adhere to the following: 

 
1. The trench shall be adequately shored to support bridging and traffic loads. 
2. The trench box shall be sealed so there are no open voids. 
3. Steel plates shall rest on trench box. 
4. Steel plates shall extend beyond the outer edges of the trench box on all four 

sides. 
5. There must be a minimum of two (2) feet  of compacted backfill above steel plates.   
6. Compacted backfill shall match existing street grade. 
7. Provide documentation that the plates are capable of supporting potential loads. 

 
Steel plating shall not exceed two (2) consecutive calendar days in any given week.  
However, provided that work is progressing in that particular section of sewer the 
Contractor may be allowed to utilize plating for a longer duration as approved in writing by 
the Project Engineer.   

 
STEEL PLATING ROADWAYS (NCDOT STREETS) 
 

Steel plating shall not be used without the prior written approval of Fayetteville Public 
Works Commission Project Engineer.  The Contractor shall submit their proposed plan to 
utilize steel plates a minimum of five (5) business days prior to the proposed activity.  
Should plating be approved, the Contractor shall adhere to the following: 

 
1. The plates shall be secured against any movement from traffic.  Options include 

“countersinking” the plates to be flush with the existing pavement, or bolting the 
plates to the pavement. 

2. The plates shall overlap the excavation a minimum of two (2) feet on all sides. 
3. The plates shall be sufficient to withstand the expected traffic loads. 
4. Provide documentation that the plates are capable of supporting potential loads. 

 
Steel plating shall not exceed two (2) consecutive calendar days in any given week.  
However, provided that work is progressing in that particular section of the project, the 
Contractor may be allowed to utilize plating for a longer duration as approved in writing by 
Fayetteville Public Works Commission Project Engineer. 

 
MATERIALS 

A. The Contractor shall utilize interim pavement marking paint as specified in the North 
Carolina Department of Transportation Standards and Specifications for Roads and 
Structures (most recent edition) 



 

 

 
B. Traffic cones may be utilized when approved by Fayetteville Public Works Commission 

Project Engineer.  If approved, traffic cones shall either be double stacked or weighted to 
prevent movement by traffic. 

C. All traffic control devices furnished by the Contractor shall remain the property of the 
Contractor, unless otherwise specified in these Contract Documents.  

 
INSTALLATION 
 
The furnishing, erecting, maintaining, relocating, and removal of traffic control devices shall be in 
accordance with the MUTCD (most recent edition), the requirements outlined in the approved 
traffic control plan, and these Contract Documents. 
 
All traffic control devices shall be in place prior to the Contractor beginning work, removed during 
intervals when work is not on-going, and removed at the end of each business day (unless 
otherwise approved, as outlined in this specification). 
 
The Contractor shall not obstruct or impede any traffic on adjacent streets, during the installation 
or removal of the traffic control devices, or during construction. 
 
The Contractor shall not close a lane to through traffic after normal working hours and during 
periods of construction inactivity, unless otherwise approved in writing by Fayetteville Public 
Works Commission Project Engineer. 
 
Fayetteville Public Works Commission Project Engineer may restrict the Contractor from placing 
lane closures during certain hours, holidays, or as deemed necessary for the convenience of the 
public.  All lane closure types, hours of installation, and durations shall be as approved in writing 
by Fayetteville Public Works Commission Project Engineer. 
 
The use of police and/or trained flaggers to control traffic through the work site shall be provided 
by the Contractor as required.  The Contractor shall be responsible for obtaining trained personnel 
to direct traffic and contacting local authorities for use of police for traffic control where applicable. 
 
INTERIM PAVEMENT MARKINGS 
 
The Contractor shall be required to place interim pavement markings (centerlines, lane lines, 
edgelines, railroad, and school symbols) daily on any street with existing pavement markings that 
have been obliterated.   
 
THERMOPLASTIC PAVEMENT MARKINGS 
 
The Contractor shall be required to place thermoplastic pavement marking centerlines, lane lines, 
and edge lines within three (3) calendar days after the completion of the resurfacing operation. 
 
The Contractor shall be required to place all thermoplastic pavement marking symbols (arrows, 
crosswalks, stop lines, school symbols, railroad symbols, raised pavement markers, etc.) within 
seven (7) calendar days of the completion of the project. 
 
NCDOT STREETS 



 

 

 
All traffic control measures for work within NCDOT road rights-of-way shall be in accordance with 
the approved NCDOT encroachment agreement, and as specified herein.  Where there is a 
conflict between the requirements of this specification and the approved encroachment, the 
requirements of the approved encroachment shall govern. 
 
 
 
***END OF SECTION*** 
 

 
  



 

 

DIVISION 2 
SITE WORK 
02584 -  ROADWAY AND PARKING LOT MARKING 
 
GENERAL 
 
The pavement markings shall be in strict accordance with both NCDOT Standard Specifications 
for Roads and Structures (most recent edition) and U.S. Department of Transportation, Federal 
Highway Administration’s Manual for Uniform Traffic Control Devices for Streets and Highways. 
 
MATERIALS 
 
The traffic and zone marking paint shall be white, yellow or blue alkyd-chlorinated rubber 
chlorinated paraffin as manufactured by PPG Industries, General Paint and Chemical Company, 
Sherwin-Williams or an approved equal.  The paint shall be in accordance with AASHTO M248, 
Type III. 
 
INSTALLATION 
 
The Contractor shall lay out all work including traffic lanes, arrows, spaces, handicap aisles, etc 
and other pavement markings as indicated on the Contract Drawings.  Prior to the application of 
any paint, the pavement surface shall be cleaned of all dirt, trash and the surface shall be free of 
any material that would prevent adherence of paint.  The paint shall be applied to a dry surface 
using either a template or striping machine.  Stripes shall be uniform weight and width.  Stripe 
width shall be 4 inches unless otherwise shown on the Contract Drawings. 
 

 

***END OF SECTION*** 
  



 

 

DIVISION 2 
SITE WORK 
02933 - LAWNS AND GRASSES (SEEDING) 
 
 
GENERAL 
 
All exposed ground surfaces that have been disturbed during construction shall be graded to 
original contours as practicable, shaped to drain, and free of trash and debris.  Grassing shall be 
accomplished as soon as practicable after sections of work are completed.   Seeding and/or 
planting shall be performed by an experienced subcontractor specializing in this type of operation, 
unless otherwise approved by the Public Works Commission in writing.  Disturbed sections shall 
not exceed one mile, without prior approval by the Public Works Commission.  Grassing shall be 
in accordance with the Contract Documents. 
 
PREPARATION OF THE SOIL 
 
The surface area to receive seed shall contain a minimum of four (4) inches of good, fertile, friable, 
organic natural topsoil loam as a base for spreading the seed.  Topsoil shall be free of clumps, 
brush, sticks, weeds, stones, roots, trash or other objectionable material.  Contractor shall insure 
all topsoil to be free of plants or plant parts of quackgrass, johnson grass, nut sedge, poison ivy or 
other noxious weeds.  The Contractor shall furnish and supplement the existing topsoil at no 
additional costs to the Public Works Commission providing a minimum 4 inch thickness as 
specified.  Soil preparation shall not be performed in frozen or extremely wet conditions.  The 
finished topsoil bed shall be uniform in grade, with a yard like appearance.  All changes in grade 
shall have a smooth, rounded peaks and valleys.  
 
The topsoil shall be loosened and mixed to the depth of four inches (4").  Suitable equipment 
(cultipackers, harrows, drags) meeting the approval of the Public Works Commission shall be used.  
This operation shall be accomplished by cutting on one (1) foot centers parallel to the contour of 
the slopes.  On slopes that are steeper than 2:1, both depth preparation and degree of smoothness 
may be reduced, if approved by the Public Works Commission, but in all cases the slope surface 
shall be scarified groove, trenched or punctured so as to provide a textural plane of cut forming 
pockets, ridges, or trenches in which seeding material can lodge.  Soil preparation shall not be 
performed when the soil is frozen, extremely wet or in an otherwise unfavorable working condition.  
The soil shall be free of any substance that might inhibit plant growth.  Assistance of the local 
agricultural agent is recommended. 
 
Lime shall be applied at the rate of 1/2 tons per acre.  10-20-20 commercial fertilizer shall be 
applied at the rate of 1,000 pounds per acre and well worked in to the top four inches (4”) of top 
soil.  If  hydroseeding, use 500 pounds of 10-10-10 fertilizer on slopes steeper than 1/2 horizontal 
to 1 vertical. 
 
SEED MIXTURE AND SOWING THE SEED 
 
Seed shall be seed certified to be the latest season's crop and shall be delivered in original sealed 
packages bearing the producer's guaranteed analysis for percentages of mixtures and pure live 
seed.  The producer's seed label shall indicate it the minimum percent of pure live seed (which 
shall be 82.45 for Bermuda, 88 for Rye Grain), the minimum percent of germination in hard seed 



 

 

and maximum percent of weed seed (no more than 1 percent for Bermuda, 0.5 percent for Rye 
Grain).  Seed shall be labeled in conformance with U.S. Department of Agriculture rules and 
regulations under the Federal Seed Act and applicable State seed laws.  Seed that has become 
wet, moldy, or otherwise damaged will not be acceptable. 
 
The following seed mixture shall be used: 
 

POUNDS OF SEED PER ACRE 
 

K-31  Grain      Common Bermuda 
     Centipede 

Fescue   Rye 
 
April 15 - Sept. 1   75    -   60 (hulled)   5 
 
Aug. 15 - Nov. 15  120    -   25 (hulled)   5 
 
Nov. 1 - April 1   120  120   25 (un-hulled)  
 5 
 
Note: If there are differences in the seed mixture between the mixture stated in these specifications 
and that which is specified as part of an approved Erosion Control Plan, the seed mixture specified 
in the erosion control plan shall take precedence.  
 
Where construction crosses a pasture that has been grassed, the Contractor shall re-seed the 
area with the same type of grass as found on the site.  All highway rights-of-way, and private yards 
disturbed shall also be re-seeded or with the same type of grass previously found.  The seed 
mixture specification shall be used as a guide and the Contractor is charged with the responsibility 
of seeding areas with the proper type of grass that matches the existing. 
 
Seed shall be broadcast uniformly by hand or by approved sowing equipment.  One half of the 
seed shall be sown in one direction and the remaining shall be sown at right angles to the first.  Do 
not seed when the wind velocity exceeds five (5) miles per hour.  Rake lightly into top 1/8 inch of 
the soil prior to compacting, with a roller not exceeding 100 pounds. 
 
All seeded areas will be mulched with two (2) tons per acre of small grain straw or wood cellulose 
fiber spread uniformly, approximately 1/4 of ground should be visible to avoid smothering 
seedlings.  Asphalt emulsion (ASTM D-977 and ASTM D-2028) shall be used to anchor the straw 
applied at 150 gallons per ton of straw, or crimped to stabilize.  Asphalt emulsion shall be required 
from November 1st to March 31st.  The Contractor shall take sufficient precautions to prevent 
mulch from entering drainage structures through displacement by wind, water or other causes and 
promptly remove any blockage which may occur. 
 
SPECIAL CONSIDERATIONS 
 
Shrubbery shall be expertly removed and carefully preserved for replanting, unless otherwise 
directed by the Public Works Commission adequate earth ball shall be removed to guard against 
damage to the root system.  Shrubbery shall be replanted only after all construction is complete.  
The excavation made for replanting shall be six inches (6”) larger in every dimension than the root 



 

 

ball removed.  This additional space shall be filled with a mixture of one half topsoil and one half 
peat moss.  Care shall be taken to set the top of the ball slightly above or flush with the surrounding 
surface.  Any shrubbery damaged or that dies shall be replaced with an equal or better plant 
material at the Contractor’s expense. 
 
MAINTENANCE  
 
The Contractor shall protect and maintain grassed areas as necessary to establish a uniform turf 
composed of the grasses specified.  The Contractor shall re-seed any bare areas and repair all 
eroded areas. 
 
Watering of seeded areas will be required during periods of dry weather to promote maximum 
growth.  The Contractor shall supplement natural rainfall to insure a minimum of one (1) inch of 
rainfall weekly. 
 
Maintenance of lawns begins immediately after the area is planted and continues for the period 
required to establish acceptable lawns, but not less than sixty (60) days after initial seeding, or 
until provisional acceptance by Owner.  Maintain seeded areas by watering, fertilizing, mowing, 
weeding and other operations such as rolling, re-grading, replanting, aerating, and mulching as 
required to establish an acceptable lawn free of eroded or bare areas. 
 
ACCEPTANCE 
 
Fifteen (15) days prior to the end of the sixty (60) day maintenance period, the Contractor shall 
make a written request to the Owner for an inspection and provisional acceptance of the seeded 
area.  Failure to notify the Owner will not relieve the Contractor of the maintenance provisions 
required and the Contractor will continue to be responsible for the maintenance of the seeded 
area. 
 
Replacement of dead seed area(s) shall be performed within seven (7) days after notification by 
the Public Works Commission and the maintenance period for these areas or individual lawns 
shall be extended for an additional sixty (60) day maintenance period.  Failure to replace seeded 
area(s) within the specified seven (7) day period will result in the Owner having the work 
performed and deducting the cost from the Contract; however, the Contractor shall be responsible 
for the maintenance. 
 
Final acceptance will be given upon satisfactory contract performance exhibited at final inspection 
and acceptance.  Seeded areas are to be fully rooted prior to acceptance.  The Owner shall be 
the sole judge as to whether or not the lawns are acceptable.  Should any deficiencies be 
disclosed at final inspection, the Contractor shall make the necessary corrections in a timely 
manner and request re-inspection. 
 
Payment to the Contractor for seeding areas will be approved once the seed has been established 
and meets the requirements of this paragraph of this specification. 
 
GUARANTEE 
 
The Contractor shall guarantee a stand of turf is considered acceptable when a live vigorous 
stand of permanent grass is established with growing sprouts visible at the surface showing not 



 

 

less than 9 seedlings of permanent grass at least 2 inches long in each square foot, and where 
no gaps larger than 4 inches in diameter occur anywhere in the lawn area.  Permanent grass is 
defined as Common Bermuda, Centipede, and Fescue.   
 
 
 
***END OF SECTION*** 
 
  



 
 

 

01000 – SUPPLEMENTARY CONDITIONS  
 
 GENERAL 
 
These Supplementary Conditions are intended to supplement and amplify the General 
Conditions. Where any article or item of the Contract Documents is modified or deleted by this 
document, the remaining unaltered provisions of that article, paragraph, subparagraph, or clause 
shall remain in effect.  In the event of a conflict, these Supplementary Conditions shall take 
precedence. 
 
1. Bonds 
 
Notwithstanding anything to the contrary in the Bid docs or General Conditions, the following shall 
control: A 5% bid bond/deposit is only required for bids of $500,000.00 or more.  Performance 
and payment bonds are required (100% of bid amount) for contracts costing more than 
$50,000.00 that are part of a project costing more than $300,000.00.   
 
2. Subcontractor 
 
Notwithstanding anything to the contrary in the Bid docs or General Conditions, the following shall 
control: The forty-nine percent (49%) subcontract limitation is not applicable to this informal bid. 
(Reference section 7.05)   



 
 

 

DIVISION 1 
02110 - SITE CLEARING 
 
SCOPE 
 
Work described in this section includes clearing and grubbing site, protecting adjoining property 
and trees as indicated on the drawings or as specified herein.  The work shall include the complete 
removal and satisfactory disposal of all growth including trees, stumps, logs and roots; organic 
material, and other debris or items that interfere with construction operations.  The site clearing 
operations shall be conducted in a manner to insure minimum interference with roads, streets, 
walks, and other adjacent occupied or used facilities. 
 
PROTECTION OF TREES AND VEGETATION 
 
Trees and vegetation to be left standing shall be protected from damage incidental to clearing, 
grubbing, and construction operations, by the erection of timber barriers or by such other 
approved means.  Such barriers must be placed and approved by the Engineer before 
construction operations can proceed.  The protection shall include unnecessary cutting, breaking 
or skinning of roots; skinning and bruising of bark; smothering of trees by stockpiling construction 
materials or excavated material within the drip lines; excessive foot and vehicular traffic including 
parking of vehicles within drip line.  Trees and vegetation receiving damage shall be repaired or 
replaced in a manner acceptable to the Engineer. 
 
Trees designated to be left standing within the cleared areas shall be trimmed of dead branches 
1½ inches or more in diameter and shall be trimmed of live branches to such heights and such 
manner as directed.  Limbs and branches to be trimmed shall be neatly cut close to the hole of 
the tree or main branch.  Cuts more than 1½ inches in diameter thus made shall be painted with 
an approved tree wound paint. 
 
CLEARING AND GRUBBING 
 
Clearing shall consist of the felling, trimming and cutting of trees into sections, and the satisfactory 
disposal of the trees and other vegetation designated for removal, including down timber, snags, 
brush, and rubbish occurring within the areas to be cleared.  Trees, stumps, roots, brush, and 
other vegetation in areas to be cleared shall be cut off flush with or below the original ground 
surface except such trees and vegetation as may be indicated or directed to be left standing.  
Clearing operations shall be conducted so as to prevent damage by falling trees to trees left 
standing, to existing structures and installations and to those under construction, and so as to 
provide for the safety of employees and others. 
 
 
Grubbing shall consist of the removal and disposal of stumps, roots larger than 3 inches in 
diameter, and matted roots from the designated grubbing areas.  This material, together with logs 
and other organic or metallic debris not suitable shall be excavated and removed to a depth of 
not less than 3 feet below any subgrade shoulder and slope surfaces in excavated areas indicated 
to be grubbed and in areas indicated as construction areas under this contract such as areas for 
buildings, roads, streets, shoulder areas, sidewalks.  Depressions made by grubbing shall be filled 



 
 

 

with suitable material compacted to make the surface conform to the original adjacent surface of 
the ground.  The required fill material will not be measured or paid for but should be included as 
part of the grubbing cost.  Grubbing inside the drip line of trees to be left standing shall be by 
hand methods. 
 
The combined item of clearing and grubbing shall also include the removal and satisfactory 
disposal of fences, steps, walls, building foundations, pavement, other rubble and debris. 
 
DISPOSAL 
 
All timber, logs, stumps, roots, brush, rotten wood, and other debris from the clearing and grubbing 
operations shall be disposed of off-site in an approved disposal pit.  Such approval will include 
the conditions covering the disposal of such logs and stumps without burning, including the 
disposal area off-site.  The contractor will be responsible for compliance with all state and local 
laws and regulations.  Burning of timber and other refuse is not allowed within the City of 
Fayetteville. 
 
 
 

*** END OF SECTION *** 
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DIVISION 2 
SITE WORK 
02272 - EROSION CONTROL - GENERAL PROVISIONS 
 
GENERAL 
 
The Contractor shall be responsible for conducting his site grading and drainage operations in 
such manner as to prevent or lessen excessive soil erosion of the construction site work areas.  
He shall at all times provide satisfactory means to prevent or minimize the movement and washing 
of large quantities of soil.  The Contractor is expected to review his site grading and drainage 
operations periodically to determine the areas most susceptible to erosion by excessive rainfall 
and periodically maintain all installed measures for the project duration.  The Contractor shall 
correct any deficiencies or problem areas as directed by the Owner or the North Carolina 
Department of Environment and Natural Resources (NCDENR) inspector within 48 hours. 
 
EXECUTION 
 
The Contractor's attention is directed to the fact that unless exposed earth areas are properly 
cared for during construction, they may result in substantial sedimentation damage downstream 
from the construction area.  He shall at all times provide satisfactory means to prevent or minimize 
the movement and washing of quantities of soil onto pavements or into adjacent ditches, swales, 
inlets, and drainage pipes, to avoid the possibility of these structures becoming clogged with soil.  
Should this happen as a result of erosion at the site of this construction, the Contractor will be 
required to immediately provide means for removal of the soil and/or debris from the structures to 
restore the proper functioning of these structures.  The Contractor shall assume all responsibilities 
to the affected property owners for correction of all damages.  The Contractor is expected to 
review his site grading and drainage operations periodically with the Owner with the view in mind 
of determining the areas most susceptible to erosion by excessive rainfall and shall take 
necessary temporary measures in sufficient time to minimize the washing away of the site soils 
that would likely occur before the areas are finished graded, topsoiled and planted.  The temporary 
measures to be provided by the Contractor at the critical areas may consist of, but not limited to, 
any one or a combination of the following, or by other approved means selected by the Contractor: 
 

Silt Fence 
Gravel Construction Entrance/Exit 
Inlet Protection 

 
If any earthwork is to be suspended for any reason whatsoever for longer than 15 days, the 
disturbed areas shall be seeded with temporary vegetative cover or otherwise protected against 
excessive erosion during the suspended period.  Suspension of work in any area of operation 
does not relieve the Contractor of the responsibility for the erosion control and temporary 
measures will not be considered cause for a change in the price bid. 
 
MAINTENANCE 
 
The Contractor shall inspect and maintain each erosion control measure until the project is 
stabilized and accepted.  After each significant rainfall, the Contractor shall remove and dispose 



 

 

of silt accumulation from each individual measure.  The following maintenance may be required 
for each specific erosion and sediment control measure: 
 
 
Silt Fence: Fabric shall be removed and replaced whenever deteriorated to 

such an extent the effectiveness is reduced.  The toe of the fabric 
shall be buried a minimum of 6 inches. 

 
Gravel Construction 
Entrance/Exit:  Periodic top dressing with two inches (2") of graded stone.  Remove all 
objectionable  

materials spilled, washed or tracked onto public roadways. 
 
Sediment 
Trap:  Remove sediment and restore trap to original dimensions 

when accumulated silt volume equals ½ the design depth.  Replace 
the contaminated gravel facing. 

 
Gravel Inlet 
Protection: Remove sediment as necessary to provide adequate volume.  

Replace contaminated gravel facing if required. 
 
Rip-Rap: Make repairs to dislodged stone and/or supplement as required if 

erosion occurs during heavy rainfalls. 
 
REMOVAL 
 
After the area has been stabilized and the project accepted, the Contractor shall remove all 
temporary erosion and sediment control measures.  Silt fences shall be removed, sediment 
traps/pits and/or basins filled with suitable soil, compacted and seeded.  The materials removed 
shall remain the property of the Contractor and shall be disposed of off-site, or may be reused in 
other locations if approved by the Owner. 
 
 

*** END OF SECTION *** 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

DIVISION 2 
SITE WORK 
02500 – TRAFFIC CONTROL 
 
GENERAL 

 
The purpose of these specifications is to outline the Contractor’s requirements for furnishing, 
erecting, maintaining, relocating, and removing traffic control devices for the maintenance of traffic 
during the Contractor’s construction operations.  The Contractor shall furnish all labor, materials, 
accessories, equipment and tools for performing all required traffic control operations. 
 
REFERENCES 
 
All work shall be in accordance with: 
 

A. The North Carolina Department of Transportation Standards and Specifications for Roads 
and Structures (most recent edition) 

B. The North Carolina Department of Transportation Roadway Standard Drawings (most 
recent edition) 

C. The Manual on Uniform Traffic Control Devices (MUTCD) – most recent edition 
D. The North Carolina Supplement to the MUTCD 
E. Section 01000 – Special Conditions, of these Contract Documents 

 
REQUIREMENTS 
 
TRAFFIC CONTROL PLAN 
 

The Contractor shall submit a traffic control and phasing plan for the overall project to be 
reviewed and approved by the PWC Project Engineer, prior to starting construction.  The 
Contractor shall obtain an approved copy of the traffic control plan for the overall project 
area prior to any excavation within roadways.  The plan must indicate how traffic will be 
managed, signage to be used, and potential traffic patterns resulting from plan 
implementation.  The plan shall be submitted to the PWC Project Engineer in accordance 
with Section 01000 “Special Conditions” and Section 01300 “Submittals” of these Contract 
Documents.  Failure of the Contractor to submit the required traffic control plan sufficiently 
in advance shall not entitle the Contractor to any extension of Contract Time.    
 

TRAFFIC CONTROL DEVICES 
 

The Contractor working in public rights-of-way on streets open to vehicular traffic, shall be 
required to provide, erect, and maintain all necessary traffic control devices throughout the 
project area to include any connecting streets affected by construction activities.  The 
Contractor shall provide a sufficient number of personnel, and take all precautions for the 
protection of the work and safety of the public.  All traffic control devices in place shall be 
in accordance with the approved traffic control plan.  All traffic control devices and device 
installation shall be placed and maintained in strict accordance with the resources listed 
above.  The Contractor shall be liable for any damages resulting from using unapproved 
and/or inadequate work zone traffic control.  Fayetteville Public Works Commission 
reserves the  



 

 

right to stop any work for non-compliance.  The Contractor shall have no claim for delay 
due to stoppage of work as a result of non-compliance. 
 

TRAFFIC CONTROL PLAN AND ROAD CLOSURE NOTIFICATION 
 

1.  TRAFFIC CONTROL PLAN – The Contractor shall notify the PWC Project Engineer, 
in writing, by 5:00 p.m. Wednesday, indicating which roadways will be affected by the 
work the following week.  The Contractor shall notify NCDOT of work to be done per 
the terms of the approved encroachment agreement.  The PWC Project Engineer shall 
receive copies of all correspondence via fax or email (PWC fax 910-829-0203; email 
addresses will be provided at the pre-construction meeting).   

 
Traffic cannot be altered without notification and approval from the appropriate agency 
as outlined in the above paragraph.  Failure to do so will result in the Contractor not 
being able to work within the street the next week. 

 
No work on the individual streets shall start until all the traffic control devices required 
for the particular work activity have been installed in accordance with the approved 
traffic control plan. 

 
2.  ROAD CLOSURE NOTIFICATION - When deemed to be in the best interest of the 

public, Fayetteville Public Works Commission and the Contractor, a street may be 
closed for a duration mutually agreed upon.  The Contractor shall submit a request in 
writing to the PWC Project Engineer for approval to have a street closed.  The PWC 
Project Engineer will forward the request to the appropriate agency (i.e., City, Hope 
Mills, NCDOT) for approval of the closure.  The PWC Project Engineer will include their 
recommendation regarding approval or disapproval of the request.  The PWC Project 
Engineer will respond in writing with any recommendation for approval or disapproval 
of the request. 

 
The request shall be submitted a minimum of five (5) business days prior to the desired 
closure date.  The request shall include the street name and the limits of the closure 
based on the points of intersection.  The request shall also state the proposed duration 
the street is to be closed and shall include a traffic control plan showing the detour 
route, traffic control devices, etc.  The traffic control plan submitted shall be in 
accordance with the requirements listed in this Specification.     

 
Once the street closure has been approved, in writing, by the PWC Project Engineer, 
the Contractor accepts full responsibility for the closure, to include the installation, 
maintenance, and removal of all traffic control devices and all implied liability.   

 
TRAFFIC CONTROL LOOPS 
 

The Town of Hope Mills, City of Fayetteville, and NCDOT maintain traffic detection loops 
at various intersections throughout the project limits.  Due to the location of the proposed 
utility improvements, it may be necessary for these detection loops to be damaged.  The 
Contractor shall coordinate with the appropriate agency a minimum of three (3) days prior 
to excavating, in order for the agency to locate these loops, or make any necessary 
revisions to the traffic signal facilities. 



 

 

The agency will hire a third-party contractor to repair the damaged traffic detection loops.  
The invoice for this work shall be submitted to the Contractor for payment.  The cost for 
this shall be incidental to the Contract. 
 

STEEL PLATING ROADWAYS 
 

Steel plating shall not be used without the prior written approval of the Project Engineer.  
The Contractor shall submit their proposed plan to utilize steel plates a minimum of five (5) 
working days prior to the proposed activity.  Plating shall only be considered if the trench 
depths are 14 feet or greater.  Should plating be approved the Contractor shall adhere to 
the following: 

 
1. The trench shall be adequately shored to support bridging and traffic loads. 
2. The trench box shall be sealed so there are no open voids. 
3. Steel plates shall rest on trench box. 
4. Steel plates shall extend beyond the outer edges of the trench box on all four sides. 
5. There must be a minimum of two (2) feet  of compacted backfill above steel plates.   
6. Compacted backfill shall match existing street grade. 
7. Provide documentation that the plates are capable of supporting potential loads. 

 
Steel plating shall not exceed two (2) consecutive calendar days in any given week.  
However, provided that work is progressing in that particular section of sewer the 
Contractor may be allowed to utilize plating for a longer duration as approved in writing by 
the Project Engineer.   

 
STEEL PLATING ROADWAYS (NCDOT STREETS) 
 

Steel plating shall not be used without the prior written approval of Fayetteville Public Works 
Commission Project Engineer.  The Contractor shall submit their proposed plan to utilize 
steel plates a minimum of five (5) business days prior to the proposed activity.  Should 
plating be approved, the Contractor shall adhere to the following: 

 
1. The plates shall be secured against any movement from traffic.  Options include 

“countersinking” the plates to be flush with the existing pavement, or bolting the 
plates to the pavement. 

2. The plates shall overlap the excavation a minimum of two (2) feet on all sides. 
3. The plates shall be sufficient to withstand the expected traffic loads. 
4. Provide documentation that the plates are capable of supporting potential loads. 

 
Steel plating shall not exceed two (2) consecutive calendar days in any given week.  
However, provided that work is progressing in that particular section of the project, the 
Contractor may be allowed to utilize plating for a longer duration as approved in writing by 
Fayetteville Public Works Commission Project Engineer. 

 
MATERIALS 

A. The Contractor shall utilize interim pavement marking paint as specified in the North 
Carolina Department of Transportation Standards and Specifications for Roads and 
Structures (most recent edition) 
 



 

 

B. Traffic cones may be utilized when approved by Fayetteville Public Works Commission 
Project Engineer.  If approved, traffic cones shall either be double stacked or weighted to 
prevent movement by traffic. 

C. All traffic control devices furnished by the Contractor shall remain the property of the 
Contractor, unless otherwise specified in these Contract Documents.  

 
INSTALLATION 
 
The furnishing, erecting, maintaining, relocating, and removal of traffic control devices shall be in 
accordance with the MUTCD (most recent edition), the requirements outlined in the approved 
traffic control plan, and these Contract Documents. 
 
All traffic control devices shall be in place prior to the Contractor beginning work, removed during 
intervals when work is not on-going, and removed at the end of each business day (unless 
otherwise approved, as outlined in this specification). 
 
The Contractor shall not obstruct or impede any traffic on adjacent streets, during the installation 
or removal of the traffic control devices, or during construction. 
 
The Contractor shall not close a lane to through traffic after normal working hours and during 
periods of construction inactivity, unless otherwise approved in writing by Fayetteville Public Works 
Commission Project Engineer. 
 
Fayetteville Public Works Commission Project Engineer may restrict the Contractor from placing 
lane closures during certain hours, holidays, or as deemed necessary for the convenience of the 
public.  All lane closure types, hours of installation, and durations shall be as approved in writing 
by Fayetteville Public Works Commission Project Engineer. 
 
The use of police and/or trained flaggers to control traffic through the work site shall be provided 
by the Contractor as required.  The Contractor shall be responsible for obtaining trained personnel 
to direct traffic and contacting local authorities for use of police for traffic control where applicable. 
 
INTERIM PAVEMENT MARKINGS 
 
The Contractor shall be required to place interim pavement markings (centerlines, lane lines, 
edgelines, railroad, and school symbols) daily on any street with existing pavement markings that 
have been obliterated.   
 
THERMOPLASTIC PAVEMENT MARKINGS 
 
The Contractor shall be required to place thermoplastic pavement marking centerlines, lane lines, 
and edge lines within three (3) calendar days after the completion of the resurfacing operation. 
 
The Contractor shall be required to place all thermoplastic pavement marking symbols (arrows, 
crosswalks, stop lines, school symbols, railroad symbols, raised pavement markers, etc.) within 
seven (7) calendar days of the completion of the project. 
 
NCDOT STREETS 
 



 

 

All traffic control measures for work within NCDOT road rights-of-way shall be in accordance with 
the approved NCDOT encroachment agreement, and as specified herein.  Where there is a conflict 
between the requirements of this specification and the approved encroachment, the requirements 
of the approved encroachment shall govern. 
 
 
 

***END OF SECTION*** 
 

 
  



 

 

DIVISION 2 
SITE WORK 
02584 -  ROADWAY AND PARKING LOT MARKING 
 
GENERAL 
 
The pavement markings shall be in strict accordance with both NCDOT Standard Specifications 
for Roads and Structures (most recent edition) and U.S. Department of Transportation, Federal 
Highway Administration’s Manual for Uniform Traffic Control Devices for Streets and Highways. 
 
MATERIALS 
 
The traffic and zone marking paint shall be white, yellow or blue alkyd-chlorinated rubber 
chlorinated paraffin as manufactured by PPG Industries, General Paint and Chemical Company, 
Sherwin-Williams or an approved equal.  The paint shall be in accordance with AASHTO M248, 
Type III. 
 
INSTALLATION 
 
The Contractor shall lay out all work including traffic lanes, arrows, spaces, handicap aisles, etc 
and other pavement markings as indicated on the Contract Drawings.  Prior to the application of 
any paint, the pavement surface shall be cleaned of all dirt, trash and the surface shall be free of 
any material that would prevent adherence of paint.  The paint shall be applied to a dry surface 
using either a template or striping machine.  Stripes shall be uniform weight and width.  Stripe 
width shall be 4 inches unless otherwise shown on the Contract Drawings. 
 

 

***END OF SECTION*** 
  



 

 

02933 - LAWNS AND GRASSES (SEEDING) 
 
 
GENERAL 
 
All exposed ground surfaces that have been disturbed during construction shall be graded to 
original contours as practicable, shaped to drain, and free of trash and debris.  Grassing shall be 
accomplished as soon as practicable after sections of work are completed.   Seeding and/or 
planting shall be performed by an experienced subcontractor specializing in this type of operation, 
unless otherwise approved by the Public Works Commission in writing.  Disturbed sections shall 
not exceed one mile, without prior approval by the Public Works Commission.  Grassing shall be 
in accordance with the Contract Documents. 
 
PREPARATION OF THE SOIL 
 
The surface area to receive seed shall contain a minimum of four (4) inches of good, fertile, friable, 
organic natural topsoil loam as a base for spreading the seed.  Topsoil shall be free of clumps, 
brush, sticks, weeds, stones, roots, trash or other objectionable material.  Contractor shall insure 
all topsoil to be free of plants or plant parts of quackgrass, johnson grass, nut sedge, poison ivy or 
other noxious weeds.  The Contractor shall furnish and supplement the existing topsoil at no 
additional costs to the Public Works Commission providing a minimum 4 inch thickness as 
specified.  Soil preparation shall not be performed in frozen or extremely wet conditions.  The 
finished topsoil bed shall be uniform in grade, with a yard like appearance.  All changes in grade 
shall have a smooth, rounded peaks and valleys.  
 
The topsoil shall be loosened and mixed to the depth of four inches (4").  Suitable equipment 
(cultipackers, harrows, drags) meeting the approval of the Public Works Commission shall be used.  
This operation shall be accomplished by cutting on one (1) foot centers parallel to the contour of 
the slopes.  On slopes that are steeper than 2:1, both depth preparation and degree of smoothness 
may be reduced, if approved by the Public Works Commission, but in all cases the slope surface 
shall be scarified groove, trenched or punctured so as to provide a textural plane of cut forming 
pockets, ridges, or trenches in which seeding material can lodge.  Soil preparation shall not be 
performed when the soil is frozen, extremely wet or in an otherwise unfavorable working condition.  
The soil shall be free of any substance that might inhibit plant growth.  Assistance of the local 
agricultural agent is recommended. 
 
Lime shall be applied at the rate of 1/2 tons per acre.  10-20-20 commercial fertilizer shall be 
applied at the rate of 1,000 pounds per acre and well worked in to the top four inches (4”) of top 
soil.  If  hydroseeding, use 500 pounds of 10-10-10 fertilizer on slopes steeper than 1/2 horizontal 
to 1 vertical. 
 
SEED MIXTURE AND SOWING THE SEED 
 
Seed shall be seed certified to be the latest season's crop and shall be delivered in original sealed 
packages bearing the producer's guaranteed analysis for percentages of mixtures and pure live 
seed.  The producer's seed label shall indicate it the minimum percent of pure live seed (which 
shall be 82.45 for Bermuda, 88 for Rye Grain), the minimum percent of germination in hard seed 
and maximum percent of weed seed (no more than 1 percent for Bermuda, 0.5 percent for Rye 
Grain).  Seed shall be labeled in conformance with U.S. Department of Agriculture rules and 



 

 

regulations under the Federal Seed Act and applicable State seed laws.  Seed that has become 
wet, moldy, or otherwise damaged will not be acceptable. 
 
The following seed mixture shall be used: 
 

POUNDS OF SEED PER ACRE 
 

K-31  Grain      Common Bermuda 
     Centipede 

Fescue   Rye 
 
April 15 - Sept. 1   75    -   60 (hulled)   5 
 
Aug. 15 - Nov. 15  120    -   25 (hulled)   5 
 
Nov. 1 - April 1   120  120   25 (un-hulled)  
 5 
 
Note: If there are differences in the seed mixture between the mixture stated in these specifications 
and that which is specified as part of an approved Erosion Control Plan, the seed mixture specified 
in the erosion control plan shall take precedence.  
 
Where construction crosses a pasture that has been grassed, the Contractor shall re-seed the 
area with the same type of grass as found on the site.  All highway rights-of-way, and private yards 
disturbed shall also be re-seeded or with the same type of grass previously found.  The seed 
mixture specification shall be used as a guide and the Contractor is charged with the responsibility 
of seeding areas with the proper type of grass that matches the existing. 
 
Seed shall be broadcast uniformly by hand or by approved sowing equipment.  One half of the 
seed shall be sown in one direction and the remaining shall be sown at right angles to the first.  Do 
not seed when the wind velocity exceeds five (5) miles per hour.  Rake lightly into top 1/8 inch of 
the soil prior to compacting, with a roller not exceeding 100 pounds. 
 
All seeded areas will be mulched with two (2) tons per acre of small grain straw or wood cellulose 
fiber spread uniformly, approximately 1/4 of ground should be visible to avoid smothering 
seedlings.  Asphalt emulsion (ASTM D-977 and ASTM D-2028) shall be used to anchor the straw 
applied at 150 gallons per ton of straw, or crimped to stabilize.  Asphalt emulsion shall be required 
from November 1st to March 31st.  The Contractor shall take sufficient precautions to prevent 
mulch from entering drainage structures through displacement by wind, water or other causes and 
promptly remove any blockage which may occur. 
 
SPECIAL CONSIDERATIONS 
 
Shrubbery shall be expertly removed and carefully preserved for replanting, unless otherwise 
directed by the Public Works Commission adequate earth ball shall be removed to guard against 
damage to the root system.  Shrubbery shall be replanted only after all construction is complete.  
The excavation made for replanting shall be six inches (6”) larger in every dimension than the root 
ball removed.  This additional space shall be filled with a mixture of one half topsoil and one half 
peat moss.  Care shall be taken to set the top of the ball slightly above or flush with the surrounding 



 

 

surface.  Any shrubbery damaged or that dies shall be replaced with an equal or better plant 
material at the Contractor’s expense. 
 
MAINTENANCE  
 
The Contractor shall protect and maintain grassed areas as necessary to establish a uniform turf 
composed of the grasses specified.  The Contractor shall re-seed any bare areas and repair all 
eroded areas. 
 
Watering of seeded areas will be required during periods of dry weather to promote maximum 
growth.  The Contractor shall supplement natural rainfall to insure a minimum of one (1) inch of 
rainfall weekly. 
 
Maintenance of lawns begins immediately after the area is planted and continues for the period 
required to establish acceptable lawns, but not less than sixty (60) days after initial seeding, or 
until provisional acceptance by Owner.  Maintain seeded areas by watering, fertilizing, mowing, 
weeding and other operations such as rolling, re-grading, replanting, aerating, and mulching as 
required to establish an acceptable lawn free of eroded or bare areas. 
 
ACCEPTANCE 
 
Fifteen (15) days prior to the end of the sixty (60) day maintenance period, the Contractor shall 
make a written request to the Owner for an inspection and provisional acceptance of the seeded 
area.  Failure to notify the Owner will not relieve the Contractor of the maintenance provisions 
required and the Contractor will continue to be responsible for the maintenance of the seeded 
area. 
 
Replacement of dead seed area(s) shall be performed within seven (7) days after notification by 
the Public Works Commission and the maintenance period for these areas or individual lawns shall 
be extended for an additional sixty (60) day maintenance period.  Failure to replace seeded area(s) 
within the specified seven (7) day period will result in the Owner having the work performed and 
deducting the cost from the Contract; however, the Contractor shall be responsible for the 
maintenance. 
 
Final acceptance will be given upon satisfactory contract performance exhibited at final inspection 
and acceptance.  Seeded areas are to be fully rooted prior to acceptance.  The Owner shall be the 
sole judge as to whether or not the lawns are acceptable.  Should any deficiencies be disclosed at 
final inspection, the Contractor shall make the necessary corrections in a timely manner and 
request re-inspection. 
 
Payment to the Contractor for seeding areas will be approved once the seed has been established 
and meets the requirements of this paragraph of this specification. 
 
GUARANTEE 
 
The Contractor shall guarantee a stand of turf is considered acceptable when a live vigorous stand 
of permanent grass is established with growing sprouts visible at the surface showing not less than 
9 seedlings of permanent grass at least 2 inches long in each square foot, and where no gaps 



 

 

larger than 4 inches in diameter occur anywhere in the lawn area.  Permanent grass is defined as 
Common Bermuda, Centipede, and Fescue.   
 
 

 
***END OF SECTION*** 
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# SITE PLAN KEYNOTES
1. PROVIDE NEW  5' WIDE GRAVEL WALKING TRAIL SURFACE PER DETAIL. TRAIL TO BE 

INSTALLED TO MATCH EXISTING GRADE AND SITE CONDITIONS. ALL NEW TRAILS TO BE 
INSTALLED IN A MANNER TO NOT ALTER ANY NATURAL DRAINAGE PATHWAYS. FINAL TRAIL 
SURFACE TO BE FLUSH WITH EXISTING GRADE. TRAIL LAYOUT IS THE SUGGESTED ROUTE 
FOR THE WALK PATH. CONTRACTOR IS TO COORDINATE PATHWAY WITH ALL EXISTING 
UTILITIES, OBSTACLES, LANDSCAPE, AND TREES. ANY MAJOR DEVIATIONS SHALL BE 
BROUGHT T THE ATTENTION OF THE OWNER/ARCHITECT.

2. PROVIDE NEW PAINTED PEDESTRIAN CROSSWALK. PAINT COLOR AND PATTERN IS TO 
MATCH THE EXISTING CROSSWALKS ON SITE. PROVIDE PEDESTRIAN CROSSING SIGNAGE 
AT EACH SIDE OF  CROSSWALK.

3. WALKING TRAIL ALONG EXISTING CONCRETE SIDEWALK AT THIS LOCATION
4. REMOVE EXISTING LANDSCAPING AT THIS LOCATION
5. EXISTING WATER METERS TO BE RELOCATED BY PWC PRIOR TO CONSTRUCTION. 

CONTRACTOR TO COORDINATE INSTALLATION SCHEDULE WITH OWNER.
6. REMOVE EXISTING TREE & ROOTS AS REQUIRED. PROVIDED FILL DIRT AS REQUIRED TO 

LEVEL GROUND 

WALKING TRAIL PAINTED CROSSWALK

GENERAL SITE NOTES
1. FIELD VERIFY ALL EXISTING CONSTRUCTION CONDITIONS  PRIOR TO SUBMITTING A BID . 

DISCREPANCIES IN ACTUAL CONDITIONS AND PLANS SHALL BE BROUGHT TO THE ATTENTION OF 
THE ARCHITECT AND/OR ENGINEER FOR EVALUATION BEFORE SUBMITTING BID. 

2. FIELD VERIFY ALL EXISTING CONSTRUCTION CONDITIONS  PRIOR THE START OF CONSTUCTION. 
DISCREPANCIES IN ACTUAL CONDITIONS AND PLANS SHALL BE BROUGHT TO THE ATTENTION OF 
THE ARCHITECT.  

3. VERIFY THE LOCATION OF ALL UTILITIES PRIOR TO START OF ANY WORK. CONDITIONS THAT 
PROHIBIT THE WORK FROM BEING PERFORMED AS SHOWN SHALL BE BROUGHT TO THE 
ATTENTION OF THE ARCHITECT AND/OR ENGINEER FOR EVALUATION BEFORE CONTINUING WITH 
WORK.

4. VERIFY WITH THE OWNER PRIOR TO THE START OF WORK THE EXTENT OF DEMOLITION ITEMS 
TO BE SALVAGED.

5. ITEMS NOT BEING SALVAGED SHALL BE TRANSPORTED AND DISPOSED OF IN A LEGAL MANNER 
IN ACCORDANCE WITH ALL APPLICABLE CODES.

6. PERFORM DEMOLITION WORK IN A MANNER SO AS TO MINIMIZE DAMAGE TO EXISTING 
SURROUNDING ITEMS TO REMAIN.

7. ALL AREAS OF DISTURBANCE ARE TO BE SEEDED AND STABLIZED AS REQUIRED. SEED TYPE TO 
MATCH THE EXISTING.

8. CONTRACTOR SHALL NOTIFY AND COOPERATE WITH ALL UTILITY COMPANIES OR FIRMS HAVING 
FACILITIES ON OR ADJACENT TO THE SITE BEFORE DISTURBING, ALTERING, REMOVING, 
RELOCATING, ADJUSTING OR CONNECTING TO SAID FACILITIES.

9. UNUSABLE EXCAVATED MATERIALS AND ALL WASTE RESULTING FROM CLEARING AND 
GRUBBING SHALL BE DISPOSED OF OFF - SITE BY THE CONTRACTOR

EXISTING GRADE

EXISTING GRASS - RE 
SEED AS REQUIRED 
AFTER INSTALLATION OF 
WALKING TRAIL

EXISTING GRASS - RE 
SEED AS REQUIRED 
AFTER INSTALLATION 
OF WALKING TRAIL METAL LANDSCAPE EDGE BAND. 

TYPICAL BOTH SIDES

GEO FABRIC ON BOTTOM AND SIDES

MINIMUM

5'-0"

COMPACTED TOP COURSE OF 
CRUSHED GRANITE AGGREGATE (3" 
DEEP)

COMPACTED (90-95%) #57 
PERMEABLE BASE COURSE 
OF AGGREGATE (4" DEEP)

RUBBERWAY PERVIOUS PAVEMENT
PP3000 (1.5")

EXISTING GRADE

EXISTING GRASS - RE 
SEED AS REQUIRED 
AFTER INSTALLATION OF 
WALKING TRAIL

COMPACTED (90-95%) #57 
PERMEABLE BASE COURSE 
OF AGGREGATE (4" DEEP)

EXISTING GRASS - RE 
SEED AS REQUIRED 
AFTER INSTALLATION 
OF WALKING TRAIL METAL LANDSCAPE EDGE BAND. 

TYPICAL BOTH SIDES

GEO FABRIC ON BOTTOM AND SIDES

MINIMUM

5'-0"

Revisions

Date Project No.

Sheet No.Drawn By

Checked By

GENERAL NOTE:
Prior to construction

start. Contractor shall 
verify & be responsible 

for all Dimensions.

Sheet Title

C
o
p
y
ri
g
h
t 
©

 2
0
2
0
 O

a
k
le

y
C

o
lli

e
r 

A
rc

h
it
e
c
ts

. 
 T

h
e
s
e
 d

ra
w

in
g
s
 a

re
 o

f 
th

e
 p

ro
p
e
rt

y
 o

f 
th

e
 A

rc
h
it
e
c
t 
fo

r 
u
s
e
 u

n
d
e
r 

h
is

 s
u
p
e
rv

is
io

n
. 
N

o
 r

e
p
ro

d
u
c
ti
o
n
 o

r 
o
th

e
r 

u
s
e
 i
s
 a

llo
w

e
d
 w

it
h
o
u
t 
p
e
rm

is
s
io

n
.

PRELIMINARY NOT FOR CONSTRUCTION

PRELIMINARY NOT FOR CONSTRUCTION

1
0
9
 C

a
n

d
le

w
o

o
d

 R
o

a
d

, 
R

o
c

k
y
 M

o
u

n
t,

 N
C

 2
7
8
0
4
 (

P
) 

2
5
2
.9

3
7
.2

5
0
0

1
1
1
1
 H

a
y
n

e
s 

S
tr

e
e

t,
 S

u
it
e

 1
0
9
, 
R

a
le

ig
h

, 
N

C
 2

7
6
0
4
 (

P
) 

9
1
9
.9

8
5
.7

7
0
0

O
A

K
L
E
Y

C
O

LL
IE

R
A

R
C

H
IT

E
C

TS

21055

CE1.2
AWC

DG

TRAIL PLAN

AUG 31
2023

W
A

L
K

IN
G

 T
R

A
IL

 -
P

H
A

S
E

 1

F
A

Y
E

T
T

E
V

IL
L
E

 P
W

C

P
H

A
S

E
 O

F
 D

O
C

U
M

E
N

T
S

: 
(D

E
S

IG
N

, 
C

O
N

S
T

R
U

C
T

IO
N

, 
B

ID
)

9
5
5

 O
L
D

 W
IL

M
IN

G
T

O
N

 R
O

A
D

, 
F

A
Y

E
T

T
E

V
IL

L
E

, 
N

C

1" = 50'-0"CE1.2
1 SITE PLAN - WALKING TRAIL

0' 25' 50' 100'25'50'

# Description Date

1" = 1'-0"CE1.2
2 WALKING TRAIL - BASE BID

1" = 1'-0"CE1.2
3 WALKING TRAIL - ALTERNATE


	SECTION A – PROJECT SPECIFICS GENERAL
	ADVERTISEMENT FOR BID
	A. DEFINED TERMS
	B. COPIES OF BIDDING DOCUMENTS
	C. EXAMINATION OF CONTRACT DOCUMENTS, OTHER RELATED DATA, AND PROJECT SITE
	D. INTERPRETATIONS AND ADDENDA
	E. QUALIFICATION OF CONTRACTORS
	F. SUBSTITUTE MATERIAL AND EQUIPMENT
	G. CONTRACTOR'S LICENSE
	H. SUBCONTRACTORS
	I.   MINORITY, WOMEN, DISADVANTAGED BUSINESS ENTERPRISE (MWDBE) PROGRAM / SMALL LOCAL SUPPLIER (SLS) PROGRAM
	J. SUBMISSION OF BIDS
	K. BID BOND
	L. OPENING OF BIDS
	M. MODIFICATION OF BIDS
	N. WITHDRAWAL OF BID DUE TO ERROR
	O. BIDS TO REMAIN OPEN
	P. ESTIMATED QUANTITIES
	Q. AWARD OF CONTRACT
	R. TAXES
	S. PERFORMANCE AND OTHER BONDS
	T. E-VERIFY REQUIREMENTS
	U. IRAN DIVESTMENT ACT


	SECTION A – PROJECT SPECIFICS
	BID SUBMITTAL DOCUMENTS
	BID SCHEDULE – PERFORMANCE AND DELIVERY
	BID SUBMITTAL CHECKLIST
	00300 - BID FORM
	LIST OF SUBCONTRACTORS
	BID BOND
	POWER OF ATTORNEY
	AFFIDAVIT OF ORGANIZATION AND AUTHORITY SWORN STATEMENT
	EQUAL EMPLOYMENT OPPORTUNITY
	NONDISCRIMINATION CLAUSE
	NON-COLLUSIVE AFFIDAVIT
	CERTIFICATION OF PRIMARY PARTICIPANT REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY MATTERS
	PLACEHOLDER FOR  PWC’S MWDBE PROGRAM PLAN
	SMALL LOCAL SUPPLIER / MWDBE SUBCONTRACTOR
	DISCLOSURE FORM
	NOTICE OF AWARD
	ACCEPTANCE OF AWARD

	PLACEHOLDER/INSERT PWC CONSTRUCTION AGREEMENT
	PLACEHOLDER/INSERT PWC GENERAL CONDITONS RV 7.6.23
	PERFORMANCE BOND
	PAYMENT BOND
	POWER OF ATTORNEY
	CERTIFICATE(S) OF INSURANCE
	NOTICE TO PROCEED

	SECTION C – TECHNICAL SPECIFICATIONS
	01000 – SUPPLEMENTARY CONDITIONS
	02110 - SITE CLEARING
	02272 - EROSION CONTROL - GENERAL PROVISIONS
	02500 – TRAFFIC CONTROL
	02584 -  ROADWAY AND PARKING LOT MARKING
	02933 - LAWNS AND GRASSES (SEEDING)
	APPENDICES
	MWDBE Program Plan (final 7.1.23) .pdf
	PURPOSE
	OVERVIEW
	I. INTRODUCTION
	II. ADMINISTRATION
	III. DEFINITIONS
	IV. PROCEDURES FOR CONSTRUCTION CONTRACTS
	A. Purpose and Application
	B. MWDBE Aspirational Goals
	C. Invitation for Bids
	D. PWC Responsibilities
	E. Contractor Good-Faith Efforts
	F. Awarding of Construction Contracts
	G. Counting MWDBE Participation Toward Meeting the Aspirational Goals
	H. Documentation of Attainment of MWDBE Participation Requirements

	V. PROCEDURES FOR ARCHITECTURE & ENGINEERING (A&E) CONTRACTS
	A. Purpose and Application
	B. MWDBE Aspirational Goals
	C. Request for Qualifications
	D. PWC Responsibilities
	E. Meeting MWDBE Aspirational Goals
	F. Counting MWDBE Participation
	G. Provider Good-Faith Efforts
	H. Documenting Good-Faith Efforts

	VI. PROCEDURES FOR PURCHASE CONTRACTS
	A. Purpose and Application
	B. MWDBE Aspirational Goals
	C. Request for Quotes or Invitation for Bids
	D. PWC Responsibilities
	E. Award of Purchase Contracts

	VII. PROCEDURES FOR PROFESSIONAL, GENERAL (OTHER) SERVICE CONTRACTS
	A. Purpose and Application
	B. MWDBE Aspirational Goals
	C. PWC’s Responsibilities
	D. Request for Proposals
	E. Meeting MWDBE Aspirational Goals
	F. Counting MWDBE Participation
	G. Provider Good-Faith Efforts
	I. Documenting Good-Faith Efforts

	VIII. UTILIZATION OF JOINT VENTURE
	IX. MWDBE REPORTING PROCEDURE
	MWDBE COMPLIANCE PROVISIONS
	Affidavit A: Listing of the Good Faith Efforts
	Affidavit B: Intent to Perform Contract with Own Workforce
	Affidavit C: Percentage of MWDBE Participation
	Affidavit D: Good Faith Efforts
	Affidavit E: Identification of MWDBE/Local Participation
	MWDBE ADD / CHANGE FORM

	PWCGeneralConditions 7-6-23 clean.pdf
	General Conditions
	Article I. Definitions and Terminology
	Section 1.01 Definitions
	(a) Addenda—Written or graphic instruments issued before the opening of Bids which clarify, correct, or change the Bid Documents or other Contract Documents.
	(b) Agreement—The written instrument, executed by PWC and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties, designates the specific documents that encompass the Contract Documents, and provides other material p...
	(c) Application for Payment—The form that Contractor shall use during the Work in requesting progress or final payments. Any Application for Payment shall be accompanied by such supporting documentation as is required by the Contract Documents.
	(d) Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	(e) Bidder—An individual or entity that submits a Bid to PWC for the Project.
	(f) Bid Documents—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
	(g) Bidding Requirements—The Invitation to Bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bidder’s original Bid with any requisite attachments.
	(h) Business Day—each calendar day that is not a Saturday, Sunday, or holiday observed by PWC (New Year’s Day, Martin Luther King, Jr. Day, Good Friday, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day (and the day after), an...
	(i) Change Order—A document that is signed by Contractor and PWC, which authorizes an addition, deletion, or revision in the Work, an adjustment in the Contract Price or the Contract Times, a change in the scope of the Project, or other revision to th...
	(j) Change Proposal—A written request by Contractor, submitted in compliance with the procedural requirements set forth in the Contract Documents, seeking an adjustment in Contract Price or Contract Times, or both; contesting an initial decision by PW...
	(k) Completion of the Project—Has the meaning as set forth in the Construction Agreement.
	(l) Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed ...
	(m) Contract Price—The money that PWC has agreed to pay Contractor for Completion of the Project in accordance with the Contract Documents. May also be referred to as “Price” throughout the Contract Documents.
	(n) Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; and (b) Completion of the Project.
	(o) Contractor—The individual or entity with which PWC has contracted for performance of the Work and Completion of the Project.
	(p) Day—a calendar day of 24 hours measured from midnight to the next midnight. Also referred to throughout the Contract Documents as “days” or “calendar days.”
	(q) Design Engineer—The Engineering firm identified on the Contract Drawings and their duly authorized employees and agents, such employees and agents acting within the scope of the particular duties entrusted to them in each case.
	(r) Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	(s) Field Order—A written order issued by Project Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	(t) Final Completion—The day the on which any specified Work is complete in accordance with the Contract Documents.
	(u) Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto. The presence at the Site of materials that are necessary fo...
	(v) Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction. Such terms, unless otherw...
	(w) Milestone—A principal event in the performance of the Work that the Agreement requires Contractor to achieve by an intermediate completion date or by a time prior to Completion of the Project.
	(x) Non-Compliance Notice—A written notice issued by PWC to Contractor indicating a violation of any term, provision, or requirement of the Contract Documents.
	(y) Notice of Award—The written notice by PWC to a Bidder providing of PWC’s acceptance of the Bid upon timely compliance by the Bidder with any conditions precedent provided in the notice.
	(z) Notice to Proceed—A written notice by PWC to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	(aa) Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	(bb) Project—has the meaning ascribed to it in the Agreement and is as more specifically set forth throughout the Contract Documents. “Project” includes the total undertaking to be accomplished for PWC by engineers, contractors, and others, including ...
	(cc) Project Engineer—the PWC employee assigned by PWC to coordinate, manage, monitor, and otherwise perform the administration necessary and consistent with PWC’s responsibilities for the Completion of the Project. The Project Engineer has authority ...
	(dd) PWC—Fayetteville Public Works Commission. PWC may also be referred to in the Contract Documents as “Owner.”
	(ee) Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	(ff) Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Project Engineer’s review of the submittals and the performance of related construction activities.
	(gg) Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	(hh) Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, whe...
	(ii) Site—Lands or areas indicated in the Contract Documents as being furnished by PWC upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by PWC which are designated for the use of Contractor.
	(jj) Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the W...
	(kk) Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	(ll) Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Project Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contrac...
	(mm) Successful Bidder—The Bidder whose Bid PWC accepts, and to which PWC provides a Notice of Award.
	(nn) Supplementary Conditions—Any part of the Agreement that amends or supplements these General Conditions.
	(oo) Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	(pp) Technical Data—Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, or physical conditions relating to existing surface or subsurface structures at the S...
	(qq) Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including but not limited to those that c...
	(rr) Unit Price Work—Work to be paid for on the basis of unit prices.
	(ss) Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, materials, equipment, and docu...
	(tt) Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by PWC and recommended by the Project Engineer, ordering an addition, deletion, or revision in the Work.

	Section 1.02 Terminology
	(a) Intent of Certain Terms or Adjectives:
	(i) The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Project Engineer. In addition, the adjectives “reasonable,” “s...

	(b) Defective—when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	(i) does not conform to the Contract Documents; or
	(ii) does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	(iii) has been damaged prior to Project Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by PWC at Substantial Completion in accordance with the Contract Documents).

	(c) Furnish, Install, Perform, Provide
	(i) The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	(ii) The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	(iii) The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	(iv) If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnis...



	Article II. Preliminary Matters
	Section 2.01 Delivery of Bonds and Evidence of Insurance
	(a) Bonds: Contractor shall deliver to PWC such bonds as Contractor is required to furnish simultaneously with delivering the executed Agreement to PWC.
	(b) Contractor’s Insurance: Contractor shall deliver to PWC the certificates and other evidence of the insurance required by the Contract Documents simultaneously with delivering the executed Agreement to PWC.

	Section 2.02 Copies of Documents
	(a) PWC will furnish to Contractor up to five (5) printed copies of the Contract Documents upon request by Contractor, and one (1) copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request at the cost ...
	(b) PWC will maintain and safeguard at least one original printed record version of the Agreement, including Drawings and Specifications signed and sealed by Design Engineer or other design professionals as applicable. PWC agrees to make such original...

	Section 2.03 Before Starting any Work
	(a) Within ten (10) Days after the Contractor receives the Notice of Award from PWC (or as otherwise specifically required by the Contract Documents), Contractor shall submit to PWC for timely review:
	(i) a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the identifiable aspects of the Work, including any Milestones specified in the Contract Documents;
	(ii) a preliminary Schedule of Submittals; and
	(iii) Any Shop Drawings, Samples, and other submittals required by the Contract Documents before the Preconstruction Conference.


	Section 2.04 Preconstruction Conference; Designation of Authorized Representatives
	(a) Before any Work at the Site is started, a preconstruction conference attended by PWC, Project Engineer, Contractor, Design Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and t...
	(i) The schedules and submittals referred to in Section 2.03;
	(ii) Contractor’s designated authorized representative as described in Section 2.04(b);
	(iii) Safety;
	(iv) Procedures for handling Shop Drawings, Samples, and other submittals;
	(v) Processing Applications for Payment, electronic or digital transmittals;

	(b) At the preconstruction conference Contractor shall designate, in writing, a specific individual to act as its authorized representative with respect to its services and responsibilities under the Contract Documents.  Such individual shall have the...

	Section 2.05 Initial Acceptance of Schedules
	(a) At least twenty (20) Days before submission of the first Application for Payment a conference, attended by Contractor, PWC, and others as appropriate, will be held to review for acceptability to Project Engineer as provided below the schedules sub...
	(b) The Progress Schedule will be acceptable to Project Engineer if it provides an orderly progression of the Work to achieve Completion of the Project within the Contract Times. Such acceptance will not impose on Project Engineer responsibility for t...
	(c) Contractor’s Schedule of Submittals will be acceptable to Project Engineer if it provides a workable arrangement for reviewing and processing the required submittals.

	Section 2.06 Electronic Transmittals
	(a) Except as otherwise stated elsewhere in the Contract Documents, PWC and Contractor and their authorized agents may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including bu...
	(b) When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application package...


	Article III. Contract Documents: Intent, Requirements, Reuse
	Section 3.01 Intent
	(a) The Contract Documents are complementary; what is required by one is as binding as if required by all.
	(b) It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents.
	(c) Project Engineer, Design Engineer, or both, will issue clarifications and interpretations of the Contract Documents as provided herein.
	(d) To the extent necessary that Work, construction, or conditions not covered by these General Conditions is required for Contractor to achieve Completion of the Project, “Special Conditions” for such Work will be provided to Contractor and shall be ...
	(e) In case of any inconsistency, conflict, or ambiguity among the Contract Documents, the documents shall govern in the following order: (1) Change Orders; (2) Addenda; (3) the fully executed Agreement; (4) Special Conditions; (5) any Drawings and Te...

	Section 3.02 Reference Standards
	(a) Standards Specifications, Codes, Laws and Regulations
	(i) Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall m...
	(ii) No provision of any such standard specification, manual, reference standard, or code, or any instruction of a Supplier shall be effective to change the duties or responsibilities of PWC or Contractor, or any of their subcontractors, consultants, ...


	Section 3.03 Reporting and Resolving Discrepancies
	(a) Contractor’s Verification of Figures and Measurements
	(i) Before undertaking any portion of the Work, Contractor shall review all of the Contract Documents to and check and verify all figures and dimensions for the Project. Contractor shall promptly report in writing to Project Engineer any conflict, err...
	(ii) If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable Law or Regulation, (b) actual field cond...

	(b) Resolving Discrepancies:
	(i) Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for PWC shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between such pr...
	1) the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	2) the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	Section 3.04 Reuse of Documents
	(a) Contractor and its Subcontractors and Suppliers shall not have or acquire any title to or ownership rights in any of the:
	(i) Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Design Engineer or its consultants, including electronic media editions, or reuse any such Drawings, Specifications, other documents, or cop...
	(ii) Contract Documents and shall not reuse any such Contract Documents for any purpose without PWC’s express written consent.

	(b) The prohibitions of this provision shall survive final payment or termination of the Agreement. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.


	Article IV. Commencement and Progress of the Work
	Section 4.01 Commencement of Work
	(a) The Contract Times will commence to run on the day indicated in the Notice to Proceed issued by PWC to Contractor. A Notice to Proceed may be given at any time after the Effective Date of the Contract.
	(b) Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to such date. Contractor’s failure to commence the Work within fifteen (15) Days of the date stated in the Noti...

	Section 4.02 Reference Points
	(a) Construction staking will be performed by Design Engineer, who will also prepare and furnish construction cut sheets, signed and sealed by a North Carolina professional land surveyor, to PWC and Contractor. Contractor shall not install any utiliti...
	(b) Contractor shall be responsible for laying out the Work, shall protect and preserve the established reference points and staking, and shall make no changes or relocations without the prior written approval of Project Engineer. Contractor shall rep...

	Section 4.03 Progress Schedule
	(a) Contractor shall adhere to the Progress Schedule established in accordance with Section 2.03 as it may be adjusted from time-to-time as provided below. Contractor shall submit to Project Engineer for acceptance any proposed adjustments in the Prog...
	(b) Contractor shall carry on the Work and adhere to the Progress Schedule during any disputes or disagreements with PWC. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except a...

	Section 4.04 Delays in Contractor’s Progress
	(a) If PWC, Project Engineer, anyone for whom PWC is responsible, or a Force Majeure Event delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Times...
	(b) Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control ...
	(c) Contractor must submit any Change Proposal, consistent with the procedure set forth in Article IX, seeking an adjustment in Contract Price or Contract Times under this provision within ten (10) calendar days of the commencement of the event that c...


	Article V. Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	Section 5.01 Availability of Lands
	(a) PWC will be responsible for obtaining any required easements and encroachments, and otherwise furnishing the Site, necessary to complete the Work, except as provided elsewhere in the Contract Documents.
	(b) Upon reasonable written request, PWC shall furnish to Contractor a current statement of record legal title and legal description of the lands upon which the Work is to be completed and PWC’s interest therein.
	(c) Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment necessary to complete the Work. Any and all agreements between the Contractor and...
	(d) Contractor and any of its Subcontractors shall exercise care and caution to avoid damage to any private property. Should any such damage to private property occur, it is Contractor’s responsibility to notify the Project Engineer promptly in writin...

	Section 5.02 Use of Site and Other Areas
	(a) Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site and other adjacent areas permitted by Laws and Regulations and shall not unreason...
	(b) Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris during the progress of the Work. Removal and disposal of such debris shall conform to applicable Laws and Regulations.
	(c) Prior to Completion of the Project, Contractor shall clean the Site and the Work and make it ready for utilization by PWC. At the completion of all of the Work, Contractor shall remove from the Site and adjacent areas all tools, appliances, constr...
	(d) Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or pressures that will endange...

	Section 5.03 Differing Subsurface or Physical Conditions or Underground Facilities
	(a) If Contractor believes that any subsurface or physical condition or Underground Facilities that is uncovered or revealed at the Site either:
	(i) is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely is materially inaccurate;
	(ii) is of such a nature as to require a change in the Contract Documents;
	(iii) differs materially from that shown or indicated in the Contract Documents; or
	(iv) is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	(b) After receipt of Contractor’s written notice, Project Engineer will review the subsurface or physical condition or Underground Facilities in question; determine the necessity of PWC obtaining additional exploration or tests with respect to the con...
	(c) Project Engineer will issue a written statement to Contractor regarding the subsurface or physical condition or Underground Facilities in question, which addresses the resumption of Work in connection with such condition and indicates whether any ...
	(d) Possible Price and Times Adjustments:
	(i) Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, or both, to the extent that the existence of a differing subsurface or physical condition or Underground Facilities, or any related delay, disruption, or ...
	1) such condition must fall within at least one of the categories in this Section 5.03; and,
	2) Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.

	(ii) Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition or Underground Facilities if:
	1) Contractor knew of the existence of such condition at the time Contractor proffered its Bid to PWC or executed the applicable Agreement for the Project; or
	2) the existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	3) Contractor failed to give the written notice as required.

	(iii) If PWC and Contractor agree regarding Contractor’s entitlement to, and the amount or extent of, any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	(iv) Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 calendar days after Project Engineer’s written statement to Contract...


	Section 5.04 Underground Utilities
	(a) Contractor shall ascertain the location and type of all underground utility lines or structures that may be located within the limits of the Site or any area where Work is to be performed.
	(i) The exact location of underground utilities or structures may vary from prior plans, permits, maps, or other documentation, and others may not be designated. The Contractor is fully responsible for verification of the exact location of all undergr...
	(ii) Should uncharted or incorrectly charted piping or other utilities be encountered during excavations, the Contractor shall immediately halt any Work, notify PWC, and await direction from PWC before proceeding with any Work.  The Contractor shall f...

	(b) PWC has used reasonable care to locate and depict existing underground installation on the construction drawings, but the accuracy cannot be guaranteed, and some items may not be shown which exist. Actual horizontal and vertical locations have not...
	(c) The Contractor shall adhere to the provisions of the North Carolina Underground Utility Safety and Damage Prevention Act.  The Contractor shall make a documented request to the North Carolina One Call Center, and/or individual utility owners, in o...
	(i) Location assistance requested from PWC by Contractor should include the actual horizontal location, type number, size, and depth of all lines. All costs associated with locating and marking existing utilities or the utilities representatives shall...
	(ii) The Owner, Project Engineer, Design Engineer, and/or Consultants shall not be liable to the Contractor for any claims, costs, losses, or damages incurred or sustained on or in connection with locating existing underground installations.

	(d) If the Contractor fails to schedule locates or perform advance physical locations in advance of the construction and a conflict arises, the Contractor will be required to make corrective measures as instructed by the Project Engineer at the Contra...
	(i) The Contractor shall inform all equipment operators, either those employed by him or those employed by his subcontractors, of information obtained from the utility owners prior to initiation of any aspect of any Work.

	(e) PWC and Design Engineer shall not be responsible for the accuracy or completeness of any information or data provided to the Contractor with respect to underground facilities.
	(f) The entire cost of all of the following will be included in the Contract Price, and Contractor shall bear full responsibilities for all such costs, including but not limited to:
	(i) Reviewing and checking all such information and data;
	(ii) Locating all underground facilities shown or indicated in the Contract Documents;
	(iii) Coordination of the Work with the owners of such underground facilities, including PWC, during any portion of the Work; and
	(iv) The safety and protection of all such underground facilities and repairing any damage thereto resulting from the Work.

	(g) Contractor shall be responsible for the discovery of existing underground installations, in advance of any excavating or trenching as required in the Contract Documents.
	(h) If an underground facility is discovered at or contiguous to the Site that was not shown or indicated in the Contract Documents or of which Contractor was not aware prior to starting that portion of any Work, Contractor shall, immediately after be...
	(i) The Contract Price and/or the Contract Time, may be adjusted if PWC determines, in its discretion, that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, ...
	1) Facility was not shown or indicated in the Contract Documents, and
	2) The Contractor did not know of or could not anticipate the facility.



	Section 5.05 Hazardous Environmental Conditions at Site
	(a) Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within...
	(b) Contractor shall be responsible for controlling, containing, and removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs; an...
	(c) If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contra...
	(d) Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after PWC has delivered written notice to Contractor either (1) specifying that such condition and any affected area is or has...
	(e) If PWC and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to ...
	(f) If after receipt of such written notice Contractor does not agree to resume such Work based on reasonable evidence it is unsafe or does not agree to resume such Work under such special conditions, then PWC may order the portion of the Work that is...


	Article VI. Bonds and Insurance
	Section 6.01 Performance and Payment Bonds
	(a) Contractor shall obtain and furnish to PWC a performance bond in the amount of one hundred percent (100%) of the Contract Price, conditioned upon the faithful performance of the Project and all Work in accordance with the Contract Documents, which...
	(b) Contractor shall obtain and furnish to PWC a payment bond in the amount of one hundred percent (100%) of the Contract Price, conditioned upon the prompt payment for all labor or materials for which the Contractor or one or more of its subcontracto...
	(c) The performance bond and the payment bond shall be executed by one or more surety companies legally authorized to do business in the State of North Carolina, shall become effective upon the awarding of the construction contract by PWC to Contracto...
	(d) In the event PWC deems the surety or sureties upon any bond necessary for the Agreement and the completion of the Project, or if for any reason, such bond ceases to be adequate to cover the performance and/or payment of the Work, Contractor shall,...
	(e) By executing the Agreement, Contractor understands and acknowledges that PWC, as a public authority, and the City, as a municipal corporation, are not subject to the provisions of Articles 1 and 2 of Chapter 44A of the General Statutes, in accorda...

	Section 6.02 Insurance
	(a) Contractor shall maintain during the life of the Agreement and during the completion of any Work the following insurance coverages, which insurance shall be placed with insurance companies authorized to do business in the State of North Carolina a...
	(i) Commercial general liability insurance with limits of $1,000,000 per occurrence, $2,000,000 aggregate other than products/completed operations; $2,000,000 aggregate for products/completed. Commercial general liability coverage shall be written on ...
	(ii) Automobile liability insurance in an amount not less than $1,000,000 combined single limit per accident for bodily injury and property damage from owned, non-owned, and hired automobiles.
	(iii) Workers’ compensation insurance as required by the Laws and Regulations. In the event any employee(s), contractor(s), or subcontractor(s) engaged to perform any Work under the Agreement is not protected under the applicable workers’ compensation...
	(iv) In the event the Project concerns building construction or repair work, Contractor shall purchase and maintain “Builder’s Risk” insurance. This insurance shall include the interests of the PWC, Contractor, and any Subcontractor(s) and shall be wr...
	(v) Regardless of the nature of the work to be performed, coverage must also be provided for the theft or damage of building materials and supplies, which are not permanently attached or stored on Site for any period of time. This coverage shall be an...

	(b) Prior to initiating any Work on the Project, Contractor shall deliver certificates of insurance confirming each such coverage set forth above, and Contractor shall direct its insurers to provide annually to PWC certificates confirming each such co...
	(c) PWC shall be named as an additional insured in the comprehensive automobile and commercial liability insurance policies.
	(d) Contractor shall not reduce or allow the required insurance coverages to lapse without PWC’s prior written approval. All policies for insurance must be endorsed to contain a provision giving PWC a thirty (30) calendar day prior written notice by c...
	(e) The insurance coverage requirements shall not be construed as a limitation on Contractor’s responsibilities and liabilities pursuant to the terms and conditions of this Agreement.  Contractor’s obligation to maintain insurance for three (3) years ...
	(f) If Contractor fails to obtain and maintain any required insurance, PWC may exclude Contractor from the Site, impose an appropriate set-off against payment, and exercise PWC’s termination rights pursuant to the Contract Documents.
	(g) PWC does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests.


	Article VII. Contractor’s Responsibilities
	Section 7.01 Supervision and Superintendence
	(a) Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contractor shal...
	(b) At all times during the progress of the Work, Contractor shall assign a competent superintendent, satisfactory to Project Engineer, to supervise the Work and to respond to Project Engineer concerning PWC’s interests in the Work.
	(c) Contractor’s superintendent shall have full authority to act on behalf of Contractor and all communications, instructions, directions, and notices given to the superintendent by the Project Engineer shall be binding to the Contractor.
	(d) Contractor’s superintendent shall be responsible for coordination of the Work with other contractors or subcontractors. The superintendent shall not be replaced without written notice to PWC except under extraordinary circumstances.
	(e) Subcontractors
	(i) Contractor shall submit the names and references all Subcontractors to the Project Engineer for approval before commencing any Work.
	1) In the event Contractor seeks to substitute any Subcontractor that was identified in Contractor’s Bid, Contractor shall promptly provide PWC with: (1) the Subcontractor it seeks to substitute; (2) the identity of the Subcontractor to be substituted...
	2) PWC will review the requested substitution within five (5) Business Days and provide written approval or denial of the substitution, with such approval not to be unreasonably withheld.

	(ii) Contractor’s superintendent shall be available to be present at the Site at any time that any Subcontractor(s) is performing any of the Work.  Construction activity shall be stopped if the Contractor’s superintendent is not available to be at the...


	Section 7.02 Labor; Working Hours
	(a) Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site. Contracto...
	(b) Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed on Business Days. Contr...

	Section 7.03 Services, Materials, and Equipment
	(a) Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, ligh...
	(b) All materials and equipment incorporated into the Work shall be of good quality and new, except as otherwise specified in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benef...
	(c) All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be specified in the Contract Documents.

	Section 7.04 “Or Equals”
	(a) Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description of such an item is intended to establish t...
	(i) If Project Engineer determines that an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Project Engineer shall deem it an “or equa...
	1) in the exercise of reasonable judgment Project Engineer determines that:
	a) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	b) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	c) it has a proven record of performance and availability of responsive service; and
	d) it is not objectionable to PWC.

	2) Contractor certifies that, if approved and incorporated into the Work:
	a) there will be no increase in the Contract Price or Contract Times; and
	b) it will conform substantially to the detailed requirements of the item specified in the Contract Documents.



	(b) Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	(c) Project Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  Project Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Project Engineer will be the sole judge of acceptabilit...
	(d) Project Engineer’s denial of an “or-equal” request shall be final and binding and may not be reversed through an appeal under any provision of the Contract Documents.

	Section 7.05 Concerning Subcontractors, Suppliers, and Others
	(a) Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such Subcontractors and Suppliers must be acceptable to PWC.
	(b) Contractor shall not subcontract more than forty-nine percent (49%) of the final Contract Price.
	(c) Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of designated parts of the Work if required by the Contract Documents.
	(d) After the submittal of Contractor’s Bid or final negotiation of the terms of the Agreement, PWC may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work.
	(e) Prior to entry into any binding subcontract or purchase order, Contractor shall submit to PWC the identity of the proposed Subcontractor or Supplier (unless PWC has already deemed such proposed Subcontractor or Supplier acceptable, during the bidd...
	(f) No acceptance by PWC of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of the right of PWC to the completion of the Work in accordance with the Contract Documents.
	(g) Contractor shall be fully responsible to PWC for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s own acts and om...
	(h) Contractor shall be solely responsible for scheduling and coordinating the Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the Work.
	(i) Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work from communicating with PWC, except through Contractor or in case of an emergency, or as otherwise expressly a...
	(j) All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for t...
	(k) PWC may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor on account of Work performed for Contractor by the particular Subcontractor or Supplier.
	(l) Nothing in the Contract Documents:
	(i) shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between PWC or Design Engineer and any such Subcontractor, Supplier, or other individual or entity; nor
	(ii) shall create any obligation on the part of PWC or Design Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.


	Section 7.06 Patent Fees and Royalties
	(a) Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device that is the subject of patent rights...

	Section 7.07 Permits
	(a) Unless otherwise specified in the Contract Documents, Contractor shall obtain and pay for all construction permits and licenses necessary to achieve Completion of the Project. Contractor shall timely seek assistance from PWC if necessary to obtain...

	Section 7.08 Taxes
	(a) Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the applicable Laws and Regulations for the Project and which are applicable during the performance of the Work.

	Section 7.09 Laws and Regulations
	(a) Contractor shall give all notices required by, and shall comply with, all Laws and Regulations applicable to the Project. Except as otherwise expressly required, PWC shall not be responsible for monitoring Contractor’s compliance with any Laws or ...
	(b) Contractor shall bear all resulting costs and losses for any of its actions or inactions that are contrary to Laws or Regulations.
	(c) PWC or Contractor may give notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under the Agreement) concerning any Laws or Regulations having an effect on the Contract P...

	Section 7.10 Record Documents
	(a) Contractor shall maintain in good order one (1) printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. These record...

	Section 7.11 Safety and Protection
	(a) Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of pers...
	(i) all persons on the Site or who may be affected by the Work;
	(ii) all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	(iii) other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the c...

	(b) Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss, and shall erect and maintain all necessary safeguards for suc...
	(c) Contractor shall comply with the requirement of any of PWC’s applicable health programs, which may be revised from time to time based on specific circumstances or applicable guidance from the Center for Disease Control or other applicable entity. ...
	(d) Contractor shall comply with the requirements of PWC’s applicable safety programs. The Special Conditions identify any of PWC’s safety programs that are applicable to the Project.
	(e) Contractor shall remedy, at its expense, all damage, injury, or loss to any property caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly employed...
	(f) Contractor’s duties and responsibilities for safety and protection shall continue until such time as Completion of the Project is achieved.
	(g) Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Cont...
	(h) Contractor shall designate in writing to PWC a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	Section 7.12 Emergencies
	(a) In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to, and shall, act to prevent threatened damage, injury, or loss. Contractor shall give PWC prompt writte...

	Section 7.13 Shop Drawings, Samples, and Other Submittals
	(a) Contractor shall timely submit Shop Drawings and Samples required by the Contract Documents to Project Engineer for review and approval in accordance with applicable specifications.
	(b) Before submitting a Shop Drawing or Sample, Contractor shall have
	(i) reviewed the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	(ii) verified all measurements, quantities, dimensions, performance and design criteria, installation requirements, materials, catalog numbers, and similar information;
	(iii) verified the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	(iv) verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	(c) With each submittal, Contractor shall give Project Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be a written communication separate f...
	(d) Where a Shop Drawing or Sample is required by the Contract Documents, any related Work performed prior to Project Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Contractor.
	(e) Project Engineer will provide timely review of any required Shop Drawings and Samples. Such review, and subsequent determination of approval, will be only to determine if the items covered by the submittals will, after installation or incorporatio...
	(f) Project Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction or to safety precautions or programs incident thereto.
	(g) Project Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, shall not change the Contract Times or Contract Price, unless such changes are included in a Change Order.
	(h) Project Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or other submittal shall not result in such item becoming a Contract Document.
	(i) Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples.
	(j) Resubmittal Procedures:
	(i) Contractor shall make corrections required by Project Engineer and shall return the required number of corrected copies of Shop Drawings and submit new Samples as required for review and approval. Contractor shall direct specific attention in writ...
	(ii) Contractor shall furnish required submittals with sufficient information and accuracy to obtain required approval of an item with no more than three (3) submittals. If PWC has engaged a Design Engineer for the Project, Design Engineer will record...
	(iii) If Contractor requests a change of a previously approved submittal item, Contractor shall be responsible for Design Engineer’s charges to PWC for its review time, and PWC may impose a set-off against payments due to Contractor to secure reimburs...


	Section 7.14 Contractor’s General Warranty and Guarantee
	(a) In order to induce PWC to enter into an Agreement with Contractor for the Project, Contractor warrants and guarantees to PWC that:
	(i) Contractor is duly licensed in the State of North Carolina to complete all Work necessary for the Project, is duly organized, validly existing and in good standing and has all requisite powers, rights, and authority to execute, enter into, and per...
	(ii) Contractor has read the Contract Documents, and acknowledges and understands all data, materials, specifications, and requirements identified in the Contract Documents.
	(iii) Contractor has visited the site for the Project, conducted a thorough, visual examination of the site and adjacent areas, and become familiar with and is satisfied as to the general, local, and site conditions that may affect cost, progress, and...
	(iv) Contractor is familiar with and is satisfied as to all laws and regulations that may affect cost, progress, and performance to complete the Project.
	(v) Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the site and all drawings of physical conditions relating to existing surface or subsurface structures at the site that have bee...
	(vi) Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and...
	(vii) Based on the information and observations referred to in subsection “(v)” of this Section, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the...
	(viii) Contractor is aware of the general nature of work to be performed by PWC and others at the Site that relates to the Work as indicated in the Contract Documents.
	(ix) Contractor has given PWC written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by PWC is acceptable to Contractor.
	(x) The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	(xi) Contractor’s entry into this Agreement constitutes an incontrovertible representation by Contractor that, without exception, all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.
	(xii) Contractor has no business or personal relationship with any PWC Commissioner, officer, director, manager, or supervisor and Contractor covenants to disclose immediately to PWC any such relationship that develops during the performance of Work o...

	(b) Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of...
	(i) observations by Project Engineer;
	(ii) recommendation by Project Engineer or payment by PWC of any progress or final payment;
	(iii) the issuance of a certificate of Substantial Completion by Project Engineer or any payment related thereto by PWC;
	(iv) use or occupancy of the Work or any part thereof by PWC;
	(v) any review and approval of a Shop Drawing or Sample submittal;
	(vi) the issuance of a notice of acceptability by Project Engineer;
	(vii) any inspection, test, or approval by others; or
	(viii) any correction of defective Work by PWC.

	(c) If the Contract Documents requires the Contractor to accept the assignment of a contract entered into by PWC, then the specific warranties, guarantees, and correction obligations contained in the assigned contract shall govern with respect to Cont...

	Section 7.15 Indemnification
	(a) Contractor shall indemnify, defend, and hold harmless PWC and its Commissioners, officers, employees, agents, and representatives and the City and its elected officials, managers, employees, agents, and representatives and Designer (collectively “...
	(b) Contractor’s obligation to indemnify, defend, and hold harmless the Indemnitees shall survive the termination of the Agreement.
	(c) In any and all claims against the Indemnitees of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable...

	Section 7.16 Claims Procedure
	(a) PWC shall notify the Contractor of all potential claims related to the Work within seven (7) calendar days of receiving notification or having knowledge of such potential claim. Should the Contractor receive a potential claim related to the Work, ...
	(b) If the Contractor meets with the Claimant about the claim, a representative designated by PWC shall be present at all times. PWC shall maintain a record of any claim received, and the steps taken to resolve. PWC shall also concurrently investigate...
	(c) Failure to act in good faith or respond to a claim in the timelines established by the Contract Documents will constitute a lack of response by the Contractor, therefore validating the claim. PWC will deduct the total amount of the claim from the ...
	(d) The Contractor is aware of these claims procedures and understands that it is the PWC’s practice to pursue reimbursement/subrogation for any and all claims related expenses, which are incurred as a result of the Contractor’s performance under this...

	Section 7.17 Delegation of Professional Design Services
	(a) Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibilit...
	(b) If professional design services or certifications by a design professional related to systems, materials, or equipment are specifically required of Contractor by the Contract Documents, PWC will specify all performance and design criteria that suc...
	(c) PWC shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, or approvals performed by such design professionals, provided PWC has specified to Contractor all performance and design criteria that suc...
	(d) Pursuant to this Section, PWC’s, or its designee’s, review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept e...
	(e) Contractor shall not be responsible for the adequacy of the performance or design criteria specified by PWC.


	Article VIII. PWC’s Responsibilities
	(a) In awarding the bid to Contractor and executing the applicable Agreement, PWC acknowledges the following responsibilities:
	(i) Except as otherwise provided in these General Conditions, PWC shall issue all communications directly to Contractor or its designee.
	(ii) PWC may at its discretion replace Design Engineer and Project Engineer. The replacement Design Engineer or Project Engineer’s status under the Contract Documents shall be that of the former Design Engineer or Project Engineer.
	(iii) PWC shall promptly furnish the data required of PWC under the Contract Documents.
	(iv) PWC shall make payments to Contractor when they are due as provided in the Contract Documents.
	(v) PWC shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any fail...
	(vi) Upon request of Contractor, PWC shall furnish to Contractor reasonable evidence that financial arrangements have been made to satisfy PWC’s obligations under the Contract Documents (including obligations under proposed changes in the Work).
	(vii) While at the Site, PWC’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which PWC has been informed.
	(viii) PWC shall furnish copies of any applicable PWC safety program(s) to Contractor, which Contractor shall review and implement.


	Article IX. Amending the Contract Documents; Changes in the Work
	Section 9.01 Amending and Supplementing Contract Documents
	(a) The Contract Documents may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	(i) Change Orders: If an amendment or supplement to the Contract Documents includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order. A Change Order also may be used to establish am...
	(ii) Work Change Directives: A Work Change Directive will not change the Contract Price or the Contract Times, but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a sub...
	(iii) Field Orders: Project Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning w...


	Section 9.02 PWC-Authorized Changes in the Work
	(a) Without invalidating the Agreement and without notice to any surety, PWC may, at any time or from time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by Design Engineer’s recommendation when applicab...

	Section 9.03 Unauthorized Changes in the Work
	(a) Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented.

	Section 9.04 Change of Contract Price
	(a) The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price shall comply with the provisions of these General Conditions.
	(b) An adjustment in the Contract Price will be determined as follows:
	(i) where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved; or
	(ii) where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit as agreed to in writing by the Parties); or
	(iii) where the Work involved is not covered by unit prices contained in the Contract Documents and the Parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work plus a reasonable Contractor’s fee for overhead and ...

	(c) Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined as follows:
	(i) a mutually acceptable fixed fee; or
	(ii) if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	1) for unit prices, the Contractor’s fee shall be fifteen percent (15%);
	2) for all other costs incurred, the Contractor’s fee shall be five percent (5%);
	3) the amount of credit to be allowed by Contractor to PWC for any change that results in a net decrease in the Contract Price will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percen...
	4) when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change.



	Section 9.05 Change of Contract Times
	(a) The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times shall comply with the provisions of Paragraph 9.06.
	(b) An adjustment of the Contract Times shall be subject to the limitations set forth in these Contract Document as it concerns delays in Contractor’s progress.

	Section 9.06  Change Proposals
	(a) Contractor shall submit a Change Proposal to PWC to request an adjustment in the Contract Times and/or Contract Price. The Change Proposal shall specify any proposed change in Contract Times or Contract Price, or both, or other proposed relief, an...
	(i) Procedures: Contractor shall submit each Change Proposal to PWC promptly (but in no event later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The Contractor shall submit supporting data, including ...
	(ii) PWC Action: PWC will review each Change Proposal and, within 30 calendar days after receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, approve it in whole, or deny it in part and approve it in part. Such action...
	(iii) Binding Decision: PWC’s decision will be final and binding unless Contractor appeals the decision.


	Section 9.07 Execution of Change Orders
	(a) PWC and Contractor shall execute appropriate Change Orders covering:
	(i) changes in the Contract Price or Contract Times that are agreed to by the parties, including any undisputed sum or amount of time for Work performed in accordance with a Work Change Directive;
	(ii) changes in Contract Price resulting from a PWC set-off, unless Contractor has duly contested such set-off;
	(iii) changes in the Work which are: (a) ordered by PWC, (b) required because of PWC’s acceptance of defective Work or PWC’s correction of defective Work, or (c) agreed to by the parties, subject to the need for Design Engineer’s recommendation if the...
	(iv) changes in the Contract Price or Contract Times, or other changes, which embody the substance of any final and binding results.

	(b) If PWC or Contractor refuses to execute a Change Order that is required to be executed under the terms of this Section, it shall be deemed to be of full force and effect as if fully executed.

	Section 9.08 Notification to Surety
	(a) If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of...


	Article X. Tests, Inspections, and Approvals; Correction, Removal, or Acceptance of Defective Work
	Section 10.01 Access to Work
	(a) PWC, Design Engineer, their consultants and other representatives and personnel of PWC, independent testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at reasonable times for their observation, insp...

	Section 10.02 Tests, Inspections, and Approvals
	(a) Contractor shall give Project Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	(b) PWC shall retain and pay for the initial services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid f...
	(c) If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibil...
	(d) Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	(i) by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to PWC;
	(ii) to attain PWC’s and Design Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	(iii) by manufacturers of equipment furnished under the Contract Documents;
	(iv) for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	(v) for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	(e) If the Contract Documents require the Work (or part thereof) to be approved by PWC or its designee, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	(f) If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Project Engineer, Contractor shall, if requested by Project Engineer, uncover such Work for observation. Such ...

	Section 10.03 Defective Work
	(a) It is Contractor’s obligation to assure that the Work is not defective.
	(b) PWC or its designee has the authority to determine whether Work is defective, and to reject defective Work.
	(c) Prompt notice of all defective Work of which PWC has actual knowledge will be given to Contractor.
	(d) Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if PWC has rejected the defective Work, remove it from the Project and replace it...
	(e) When correcting defective Work, Contractor shall take no action that would void or otherwise impair PWC’s special warranty and guarantee, if any, on said Work.
	(f) In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limited to the cost of ...

	Section 10.04 Acceptance of Defective Work
	(a) If, instead of requiring correction or removal and replacement of defective Work, PWC prefers to accept it, PWC may do so (subject, if such acceptance occurs prior to final payment, to Design Engineer’s confirmation that such acceptance is in gene...
	(b) Contractor shall pay all claims, costs, losses, and damages attributable to PWC’s evaluation of and determination to accept such defective Work (such costs to be approved by PWC as to reasonableness), and for the diminished value of the Work to th...
	(c) If the parties are unable to agree as to the decrease in the Contract Price, reflecting the diminished value of Work so accepted, then PWC may impose a reasonable set-off against payments due. If the acceptance of defective Work occurs after final...

	Section 10.05 Uncovering Work
	(a) PWC has discretion to require, at its initial cost, additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	(b) If any Work is covered contrary to the written request of PWC, then Contractor shall, if requested by PWC or its designee, uncover such Work for observation, and then replace the covering, all at Contractor’s expense.
	(c) If PWC considers it necessary or advisable that covered Work be observed by PWC or inspected or tested by others, then Contractor, at PWC’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testing as PWC ...
	(i) If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repl...
	(ii) If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing...


	Section 10.06 PWC May Stop the Work
	(a) If the Work is defective, or Contractor fails to supply sufficiently skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then PWC may order ...

	Section 10.07 PWC May Correct Defective Work
	(a) If Contractor fails within the time specified by PWC in a written notice from PWC to correct defective Work, or to remove and replace rejected Work as required by PWC, or if Contractor fails to perform the Work in accordance with the Contract Docu...
	(b) In exercising the rights and remedies under this Section, PWC shall proceed expeditiously. In connection with such corrective or remedial action, PWC may exclude Contractor from all or part of the Site, take possession of all or part of the Work a...
	(c) All claims, costs, losses, and damages incurred or sustained by PWC in exercising the rights and remedies under this Section will be charged against Contractor as set-offs against payments due. Such claims, costs, losses and damages will include b...
	(d) Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by PWC of PWC’s rights and remedies under this Section.


	Article XI. Claims
	Section 11.01 Claims Process
	(a) The following disputes between PWC and Contractor shall be submitted to the Claims process set forth in this Article:
	(i) Appeals by PWC or Contractor of Design Engineer’s decisions regarding Change Proposals;
	(ii) PWC or Contractor’s demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents; and
	(iii) Disputes that Design Engineer has been unable to address because they do not involve the design (as set forth in the Contract Documents), the acceptability of the Work, or other engineering or technical matters.


	Section 11.02 Submittal of Claim
	(a) The party submitting a claim shall deliver it directly to the other party to the Agreement promptly (but in no event later than 30 calendar days) after the start of the event giving rise thereto; in the case of appeals regarding Change Proposals w...

	Section 11.03 Review and Resolution
	(a) The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations.  The parties may extend the time for reso...

	Section 11.04 Dispute Resolution
	(a) In the event of any dispute, controversy, or claim of any kind or nature arising under or in connection with this Agreement (a “Dispute”) and involving any two or more of the following parties, PWC, Design Engineer, Contractor or any subcontractor...


	Article XII. Payments to Contractor; Set-Offs; Completion; Correction Period
	Section 12.01 Progress Payments
	(a) The Schedule of Values will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to the Project Engineer. Progress payments on account of Unit Price Work will be based on the number of...
	(b) Applications for Payments:
	(i) Contractor shall submit to Project Engineer for review an Application for Payment filled out and signed by Contractor covering the Work completed as of the date of the Application and accompanied by such supporting documentation as is required by ...
	(ii) Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legiti...
	(iii) The amount of retainage for progress payments will be as stipulated in the Contract Documents.

	(c) Review of Applications:
	(i) Project Engineer will, within ten (10) Business Days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to PWC, or return the Application to...
	(ii) Project Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Project Engineer to PWC, based on Project Engineer’s observations of the executed Work, and on Project Engineer’s review ...
	1) the Work has progressed to the point indicated;
	2) the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	3) the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Project Engineer’s responsibility to observe the Work.

	(iii) By recommending any such payment Project Engineer will not thereby be deemed to have represented that:
	1) inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	2) there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by PWC or entitle PWC to withhold payment to Contractor.

	(iv) Neither Project Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Project Engineer’s recommendation of any payment, including final payment, will impose responsibility on Project Engineer:
	1) to supervise, direct, or control the Work, or
	2) for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	3) for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	4) to make any examination to ascertain how or for what purposes Contractor has used the money paid on account of the Contract Price.

	(v) Project Engineer may refuse to recommend the whole or any part of any payment if, in Project Engineer’s opinion, it would be incorrect to make the representations to PWC outlined in this Section.

	(d) Project Engineer will recommend reductions in payment (set-offs) necessary in Project Engineer’s opinion to protect PWC from loss because:
	(i) the Work is defective, requiring correction or replacement;
	(ii) the Contract Price has been reduced by Change Orders;
	(iii) PWC has been required to correct defective Work or has accepted defective Work in accordance with these General Conditions;
	(iv) PWC has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	(v) Project Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.

	(e) Payment Becomes Due:
	(i) Twenty (20) Business Days after presentation of the Application for Payment to PWC with Project Engineer’s recommendation, the amount recommended (subject to any PWC set offs) will become due, and when due will be paid by PWC to Contractor.

	(f) Reductions in Payment by PWC:
	(i) In addition to any reductions in payment (set-offs) recommended by Project Engineer, PWC is entitled to impose a set-off against payment based on any of the following:
	1) PWC has incurred costs, losses, or damages on account of Contractor’s conduct in the performance or furnishing of the Work, including but not limited to claims, costs, losses, or damages from workplace injuries, adjacent property damage, non-compli...
	2) Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	3) Contractor has failed to provide and maintain required bonds or insurance;
	4) PWC has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	5) PWC has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	6) the Work is defective, requiring correction or replacement;
	7) PWC has been required to correct defective Work or has accepted defective Work in accordance with the Contract Documents;
	8) the Contract Price has been reduced by Change Orders;
	9) an event that would constitute a default by Contractor and therefore justify a termination for cause has occurred;
	10) liquidated damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or Completion of the Project; or
	11) there are other items entitling PWC to a set off against the amount recommended.

	(ii) If PWC imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Project Engineer, PWC will give Contractor immediate written notice stating the reasons for such action and the specific amount of...
	(iii) Upon a subsequent determination that PWC’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due and subject to interest as provided in the Contract Documents.


	Section 12.02 Substantial Completion
	(a) When Contractor considers the entire Work ready for its intended use Contractor shall notify PWC and Design Engineer in writing that the entire Work is substantially complete and request that PWC acknowledge in writing that Contractor has met Subs...
	(b) Promptly after Contractor’s notification, PWC, Contractor, and Design Engineer shall make an inspection of the Work to determine the status of completion. If PWC does not consider the Work substantially complete, PWC will notify Contractor in writ...
	(c) If Design Engineer considers the Work substantially complete, Design Engineer will deliver to PWC a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Design Engineer shall attach to the certifica...
	(d) At the time of receipt of the preliminary certificate of Substantial Completion, PWC and Contractor will confer regarding PWC’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respect ...
	(e) After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment and shall complete such items within the time specified by PWC. In appropriate cases Contractor ma...
	(f) PWC shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	Section 12.03 Partial Use or Occupancy
	(a) Prior to Substantial Completion of all the Work, PWC may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which PWC, Design Engineer, and Contractor agree constitutes a...
	(i) At any time PWC may request in writing that Contractor permit PWC to use or occupy any such part of the Work that PWC believes to be substantially complete.
	(ii) At any time Contractor may notify PWC and Design Engineer in writing that Contractor considers any such part of the Work substantially complete and request Design Engineer to issue a certificate of Substantial Completion for that part of the Work.
	(iii) Within a reasonable time after either such request, PWC, Contractor, and Design Engineer shall make an inspection of that part of the Work to determine its status of completion. If Design Engineer does not consider that part of the Work to be su...
	(iv) No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements regarding builder’s risk or other property insurance.


	Section 12.04 Final Inspection
	(a) Upon written notice from Contractor that Completion of the Project has been achieved or an agreed portion thereof is complete, PWC will promptly make a final inspection with Project Engineer, Design Engineer, and Contractor and will notify Contrac...

	Section 12.05 Final Payment
	(a) Application for Payment:
	(i) After Contractor has, in the opinion of PWC, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, guara...
	(ii) The final Application for Payment shall be accompanied (except as previously delivered) by:
	1) all documentation called for in the Contract Documents;
	2) consent of the surety, if any, to final payment;
	3) satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to PWC free and clear or will so pass upon final payment;
	4) a list of all disputes that Contractor believes are unsettled; anD
	5) complete and legally effective releases or waivers (satisfactory to PWC) required by the Contract Documents.

	(iii) If Design Engineer is satisfied that the Work has been completed and Contractor’s other obligations under the Contract have been fulfilled, Design Engineer will, within ten (10) Business Days after receipt of the final Application for Payment, i...
	(iv) Within thirty (30) calendar days after the presentation to PWC of the final Application for Payment and accompanying documentation, the amount recommended by Design Engineer (less any further sum PWC is entitled to set off against Design Engineer...


	Section 12.06 Waiver of Claims
	(a) The making of final payment will not constitute a waiver by PWC of claims or rights against Contractor. PWC expressly reserves claims and rights arising from defective Work appearing after final inspection, from Contractor’s failure to comply with...
	(b) The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against PWC other than those pending matters that have been duly submitted or appealed under the provisions of the Contract Documents.

	Section 12.07 Correction Period
	(a) If within one (1) year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents, or by any specific provision of the Contract D...
	(i) correct the defective repairs to the Site or such other adjacent areas;
	(ii) correct such defective Work;
	(iii) if the defective Work has been rejected by PWC, remove it from the Project and replace it with Work that is not defective, and
	(iv) satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting therefrom.

	(b) If Contractor does not promptly comply with the terms of PWC’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, PWC may have the defective Work corrected or repaired or may have the rejected Work rem...
	(c) In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date only as provided in the Contract...
	(d) Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Article XII, the correction period hereunder with respect to such Work will be extended for an additional period of one year ...
	(e) Contractor’s obligations under this Article XII are in addition to all other obligations and warranties. The provisions of this Article XII shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of lim...


	Article XIII. Suspension of Work and Termination
	Section 13.01 PWC May Suspend Work
	(a) At any time and without cause, PWC may suspend the Work or any portion thereof for a period of not more than 90 consecutive calendar days by written notice to Contractor and Design Engineer. Such notice will fix the date on which Work will be resu...

	Section 13.02 PWC May Terminate for Cause
	(a) The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	(i) Contractor’s continued failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	(ii) Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	(iii) Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	(iv) Contractor’s repeated disregard of the authority of PWC, Project Engineer, or Design Engineer.

	(b) If one or more of the events identified in Paragraph 13.02(a) occurs, then after giving Contractor (and any surety) ten (10) calendar days written notice that PWC is considering a declaration that Contractor is in default and termination of the Ag...
	(i) declare Contractor to be in default, and give Contractor (and any surety) notice that the Contract is terminated; and
	(ii) enforce the rights available to PWC under any applicable performance bond.

	(c) Subject to the terms and operation of any applicable performance bond, if PWC has terminated the Contract for cause, PWC may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stored ...
	(d) PWC may not proceed with termination of the Contract under Paragraph 13.02(b) if Contractor within seven (7) calendar days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such fa...
	(e) If PWC proceeds as provided in Paragraph 13.02(b), Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	(f) Where Contractor’s services have been so terminated by PWC, the termination will not affect any rights or remedies of PWC against Contractor then existing or which may thereafter accrue, or any rights or remedies of PWC against Contractor or any s...
	(g) The provisions of any applicable payment or performance bond shall govern over any inconsistent provisions of this Section.

	Section 13.03 PWC May Terminate For Convenience
	(a) Upon seven (7) calendar days written notice to Contractor, PWC may, without cause and without prejudice to any other right or remedy of PWC, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	(i) completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	(ii) expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhe...
	(iii) other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.

	(b) Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or other economic loss arising out of or resulting from such termination.

	Section 13.04 Contractor May Stop Work or Terminate
	(a) If, through no act or fault of Contractor, (1) the Work is suspended for more than ninety (90) consecutive calendar days by PWC or under an order of court or other public authority or (2) PWC fails for sixty (60) calendar days to pay Contractor an...
	(b) In lieu of terminating the Contract and without prejudice to any other right or remedy, if PWC has failed for thirty (30) calendar days to pay Contractor any sum finally determined to be due, Contractor may, seven (7) calendar days after written n...

	Section 13.05 Morality
	(a) If, in the sole opinion of PWC, at any time Contractor or any of its owner(s) or employee(s) or agent(s) (each party, owner, employee, and agent is an “Actor”) engages in any one or more actions that bring disrepute, contempt, scandal, or public r...


	Article XIV. Miscellaneous
	Section 14.01 Additional General Terms and Conditions
	(a) Contractor shall be subject to any additional terms and conditions for this Project as set forth in the applicable Appendices as specific in the Agreement, which is incorporated by reference as if set forth word-for-word herein.

	Section 14.02 Giving Notice
	(a) Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	(i) delivered in person, by a commercial courier service or otherwise, to the individual or to a member of the firm or to an officer of the corporation for which it is intended;
	(ii) delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the sender of the notice; or
	(iii) sent to PWC or Contractor’s designee(s) via email, with a confirmation of receipt.


	Section 14.03 Computation of Times
	(a) When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by ...

	Section 14.04 Cumulative Remedies
	(a) The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any o...

	Section 14.05 Limitation of Damages
	(a) With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither PWC nor Design Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or su...

	Section 14.06 No Waiver
	(a) A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or any other provision of the Contract Documents.

	Section 14.07 Survival of Obligations
	(a) All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, comp...

	Section 14.08 Controlling Law
	(a) The Agreement shall be governed by the law of the State of North Carolina.

	Section 14.09 Headings
	(a) Article and paragraph headings, numbers, and letters are inserted for convenience only and do not constitute parts of these General Conditions.
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