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ADVERTISEMENT FOR BID 
FAYETTEVILLE PUBLIC WORKS COMMISSION 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 
 

Cumberland County 
North Carolina 
 
Pursuant to N.C.G.S 143-129, sealed bids are solicited and will be received at Fayetteville Public 
Works Commission, Administration Building, Conference Room 107, 955 Old Wilmington Road, 
Fayetteville, NC 28301, until 2:00 p.m., EST Friday, April 12, 2024, at which time they will be 
publicly opened and read. 
 
 
PWC constructs, owns, operates, and maintains electrical distribution facilities in Cumberland 
County, North Carolina. PWC is soliciting bids from qualified contractors to provide miscellaneous 
electrical substation construction and repair services on an “as needed” and “on-call” basis, 
including installing underground conduit systems at various locations in accordance with the work 
as outlined in the enclosed specifications. As needed” and “on-call” are interchangeable and 
mean work that is needed by PWC from time to time for planned and unplanned, utility related, 
construction and repair activities.  
 
Work completed under this awarded contract will be assigned on a task order basis and the work 
invoiced for each task order shall be in accordance with the rates listed on the bid pricing form, to 
be included in the contract. A detailed scope of work will be provided for each task order between 
PWC and the Contractor. These task orders will be negotiated individually on a “Not to Exceed” 
basis. Total task order values will be set somewhat subjectively with the understanding that the 
contract time will vary depending on the amount of work assigned and rate at which the contract 
amount is consumed. In addition, there is no guarantee that the full task order amount will be fully 
expended. 

Fayetteville Public Works Commission estimates the following quantities will be necessary during 
the contract period. Quantities are estimates only and are not guaranteed. The Commission 
reserves the right to add additional work or delete work as needed. 
 
College Lakes Substation 

 Six (6) full breaker change outs. 
 Cable trench installed 

Cumberland Rd Substation 
 Six (6) full breaker change outs. 

PO Hoffer Substation 
 Six (6) full breaker change outs. 

Cumberland Road Substation 
 Approximately 500 sq yards of ground cover 

Various Substations 
 Remove and install switchboards 
 Concrete pads removed and installed 
 Full breaker change outs 
 Grounding equipment 
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The foregoing description shall not be construed as a complete description of all work required.  
All work shall be done in accordance with PWC technical specifications and standard contract 
terms.  
 
Bids must be enclosed in a sealed envelope addressed to Victoria McAllister, Procurement 
Manager, Fayetteville Public Works Commission, 955 Old Wilmington Road, Fayetteville, North 
Carolina 28301.  The outside of the envelope must be marked SEALED BID: MISCELLANEOUS 
ELECTRIC SUBSTATION ON-CALL CONSTRUCTION and shall indicate the name, address 
and state license number of the bidder.  Bids shall be submitted on the printed forms, or exact 
copies thereof, contained in the Contract Documents. 
 
Each bid shall be accompanied by a bid bond of five percent (5%) of the bid executed by a surety 
company licensed under the laws of North Carolina to execute the Contract in accordance with 
the bid bond and upon failure to forthwith make payment, the surety shall pay the obligee an 
amount equal to the amount of said bond.  Said deposit shall be retained by the Owner as 
liquidated damages in event of failure of the successful bidder to execute the Contract within ten 
(10) days after the Notice of Award or give satisfactory surety as required by law. 
 
Performance and Payment Bonds are required in the amount of 100% of the Contract amount 
and shall be furnished by the Contractor.  
 
All Contractors are notified that North Carolina Statutory provisions as to licensing of Contractors 
will be followed as applicable in receiving and evaluating bids and in reading and awarding the 
Contract (Chapter 87 of the North Carolina General Statutes). 
 
The license classification shall be at least one of the following: 
 
Public Utilities-PU (Electrical-Ahead of Point Delivery)   Unlimited 
Specialty Contractor - PU (Electrical-Ahead of Point Delivery)  Unlimited 
 
 
Plans and Specifications including Contract Documents will be available online for viewing and 
downloading on or about Tuesday, April 2, 2024 on the PWC Procurement website at 
https://www.faypwc.com/purchasing. In addition, the documents will be available from the 
Fayetteville State University Construction Resource Office (FSU CRO) at 
https://www.uncfsu.edu/academics/colleges-schools-and-departments/broadwell-college-of-
business-and-economics/outreach-centers/construction-resource-office. In collaboration with the 
North Carolina Institute of Minority Economic Development, the FSU CRO offers services and 
support to help small, minority, veteran, and women-owned businesses identify and compete for 
construction-related projects.  
 
At the FSU CRO, potential bidders may:  
 

• Research, view and print project drawings to scale free of charge;  
• Use available software to prepare their bid; and  
• Receive certification and pre-qualification assistance. 

 
Please email the FSU CRO to make an appointment: fsucro@uncfsu.edu  
 
Plans and Specifications are also being furnished to ISQFT (www.isqft.com) for online posting. 
Purchase of the documents is not required to bid. 
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Fayetteville Public Works Commission reserves the right to reject any or all bids for any reason 
determined by PWC to be in its best interest, or to award the bid to the lowest responsible bidder 
or bidders, taking into consideration quality, performance, and the time specified in the bids for 
the performance of the contract. 
 
The bidder to whom the contract may be awarded must comply fully with the requirements of 
North Carolina General Statutes Section 143-129, as amended. 
 
No bids may be withdrawn after the scheduled Bid Opening for a period of ninety (90) calendar 
days.      

 
FAYETTEVILLE PUBLIC WORKS COMMISSION 

      Victoria McAllister  
      Procurement Manager 
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00100 - INSTRUCTIONS TO BIDDERS 
FAYETTEVILLE PUBLIC WORKS COMMISSION 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 
A. DEFINED TERMS 

Terms used in these Instructions to Bidders are defined in the Definitions and Terminology 
sections of PWC General Conditions. 

B. COPIES OF BIDDING DOCUMENTS 

1. Complete sets of the Bidding Documents as stated in the Invitation to Bidders, may be 
obtained from the PWC Procurement Department. 

2. Complete sets of Bidding Documents shall be used in preparing Bids. PWC assumes no 
responsibility for errors or misinterpretations resulting from the use of incomplete sets of 
Bidding Documents. 

C. EXAMINATION OF CONTRACT DOCUMENTS, OTHER RELATED DATA, AND PROJECT 
SITE 

1. Before submitting a Bid, each Bidder shall (a) examine the Contract Documents 
thoroughly, (b) visit the site and become familiar with the site and any local conditions that 
may in any manner affect the cost, progress, or performance of the Work, (c) be familiar 
with federal, state and local laws, ordinances, rules and regulations that may in any 
manner affect cost, progress or performance of the Work, and (d) study and carefully 
correlate Bidder's observations with the Contract Documents, and (e) give the PWC 
Procurement Advisor written notice of all conflicts, errors or discrepancies in the Contract 
Documents. 

2. Bidders should consult the Specifications for the identification of those reports of 
investigations and tests of subsurface and latent physical conditions at the site or reports 
that otherwise may affect cost, progress, or performance of the Work which may have 
been utilized in the preparation of the Drawings and Specifications. PWC will make copies 
of such reports if available at the cost (non-refundable) of reproduction to any Bidder 
requesting them.   These reports are not intended to constitute any explicit or implicit 
representation as to the nature of the subsurface and latent physical conditions, which 
may be encountered at the site or to constitute explicit or implicit representations as to any 
other matter, contained in any report. Such reports are not guaranteed as to accuracy or 
completeness and are not part of the Contract Documents. Before submitting a Bid, each 
Bidder will, at its own expense, make such investigations and tests as the Bidder may 
deem necessary to determine his Bid for the performance of the Work in accordance with 
the Contract Documents. 

3. On request (minimum 48 hours advance notice), PWC will provide each Bidder access to 
the site to conduct such investigations and tests, as each Bidder deems necessary for 
submission of its Bid. 

4. The lands upon which the Work is to be performed, right-of-way for access thereto, and 
other lands available for use by the Contractor in performing the Work are identified in the 
Contract Documents. 
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5. The submission of a Bid constitutes an incontrovertible representation by the Bidder that 
it has complied with every requirement of this Section and that the Contract Documents 
are sufficient in scope and detail to indicate and convey an understanding of all terms and 
conditions for the performance of the Work. 

D. INTERPRETATIONS AND ADDENDA 

1. All questions about the meaning or intent of the bid or Contract Documents shall be 
submitted in writing to Victoria McAllister, Procurement Manager, by email to 
procurement@faypwc.com. In order to receive consideration, questions must be received 
by 5:00 p.m., EST Friday, April 5, 2024. Any interpretations of questions so raised, which 
in the opinion of the Project Engineer require interpretations, will be issued by Addenda 
via email or posted online by the Owner and/or Project Engineer. An Addendum extending 
the Bid Opening date may be issued up to five (5) business days before the Bid Opening 
date. An Addendum withdrawing the Invitation for Bid may be issued any time prior to the 
Bid Opening date. The Owner and Project Engineer will not be responsible for oral 
interpretations or clarifications, which anyone presumes to make on their behalf.  

Bidders are expressly prohibited from contacting any PWC official or employee 
associated with this project, except as noted above. Violation of this prohibition is 
grounds for the immediate disqualification of the bidder. 

2. PWC may issue such additional Addenda as may be necessary to clarify, correct, or 
change the Contract Documents. Such Addenda, if any, will be issued in the manner and 
within the time stated in Paragraph 1 of this Section. 

3. Each Bidder shall be responsible for determining that all Addenda issued by PWC have 
been received before submitting a Bid for the Work. 

4. Each Bidder shall acknowledge the receipt of each Addendum on the Bid Form. 

E. QUALIFICATION OF CONTRACTORS 

1. Bidder’s Qualifications– The Bid package shall include the completed Proposed Project 
management Staff form and all supporting documentation. The contractor shall include, 
the proposed project management staff, i.e., project manager, site superintendent, 
general foreman, etc. The qualifications / work experience level of the Bidder’s proposed 
work force shall be included as well. The Contractor shall provide evidence of a minimum 
of 60% of the proposed work force having five (5) years or more tenure with the Bidder’s 
firm. If other personnel are actually assigned to the project, similar information will be 
required prior to construction assignment. If the proposed staff along with their 
qualifications is not provided, the bid may be subject to non-compliance, thus, making it 
unacceptable  

2. Statutory Requirements – The Bidder shall comply with all federal, state, and local 
statutes, regulations, and codes as they relate to the Project. Failure to comply with these 
requirements shall be considered a breach of Contract. 

3. References- Contractor to provide utility references for similar projects completed by 
identified crews. 
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F. SUBSTITUTE MATERIAL AND EQUIPMENT 

The Contract, if awarded, will be on the basis of material and equipment described in the 
Drawings or required in the Specifications without consideration of possible substitute or "or-
equal" items. The procedure for submittal of substitute or “or-equal” items for consideration is 
set forth in the PWC General Conditions. 

G. CONTRACTOR'S LICENSE 

1. No General Contractor shall engage in contracting work in the State of North Carolina 
unless it has been licensed under in accordance with North Carolina law.  

2. Bidders are prohibited from contracting for, or bidding upon, the construction, removal, 
repair or improvements to or upon real property owned, controlled or leased by Fayetteville 
Public Works Commission without a North Carolina Contractor's License. 

3. Each bidder shall indicate its North Carolina Contractor's License number on the bid 
envelope and the Bid Form. 

4. License Classification shall be: 

 Public Utilities-PU (Electrical-Ahead of Point Delivery)   Unlimited 
 Specialty Contractor - PU (Electrical-Ahead of Point Delivery)  Unlimited 

H. SUBCONTRACTORS 

1. Contractor shall subcontract no more than 49 percent (49%) of the value of the Contract. 

2. Each Bidder shall submit to PWC with its bid the List of Subcontractors, Suppliers, other 
persons, and organizations proposed for those portions of the Work for which such 
identification is required. If PWC, after due investigation has reasonable objection to any 
proposed Subcontractor, Supplier, other person or organization, PWC may, before Notice 
of Award is given, request apparent Successful Bidder to submit an acceptable substitute 
without an increase in the Bid. 

3. If the apparent Successful Bidder declines to make such a substitution, PWC may award 
the Contract to the next lowest responsive, responsible Bidder that proposes to use 
acceptable Subcontractors, Suppliers, and other persons, and organizations. The 
declining to make requested substitutions will not constitute grounds for sacrificing the bid 
security of any Bidder.    If PWC does not make written objection to a Bidder’s list of 
Subcontractors, Suppliers, other persons, or organizations prior to giving Notice of Award, 
the list will be considered acceptable, subject to revocation as provided in the PWC 
General Conditions. 

I. MINORITY, WOMEN, DISADVANTAGED BUSINESS ENTERPRISE (MWDBE) PROGRAM 
/ SMALL LOCAL SUPPLIER (SLS) PROGRAM    

1. PWC is committed to promoting the utilization of Minority, Women, and Disadvantaged 
Businesses in PWC’s geographical statistical area (GSA) by providing equal opportunity 
for participating in all aspects of PWC’s contracting and procurement programs. The GSA 
consists of NCDOT division areas 3-8, and 10. PWC is also committed to promoting the 
utilization of small, local businesses in the Fayetteville Metropolitan Statistical Area (MSA) 
by increasing opportunities for those businesses to participate in PWC procurements. The 
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MSA consists of Cumberland County, Hoke County, and Harnett County. 

2. PWC requires Bidders to report efforts to utilize Minority, Women, and Disadvantaged 
Business Enterprises (MWDBEs) and Historically Underutilized Businesses (HUBs) for 
specific projects and requires all Bidders to report all such efforts for MWDBEs, HUBs, 
and Small Local Suppliers regardless of the requirements of a specific project. Bidders 
shall document any good-faith efforts and utilization in the MWDBE forms provided within 
the Contract Documents. 

3. NCDOT Disadvantaged Business Enterprise (DBE) and NC Department of Administration 
(DOA) Historically Underutilized Business (HUB) firms with current certifications are 
acceptable for listing in the bidder’s submittal of MWDBE participation and will be 
considered to meet any necessary contract goal. Firms that are certified through NCDOT 
are listed in the “Vendor Directory” which can be accessed through the following: 
https://www.ebs.nc.gov/VendorDirectory/default.html. Firms that are certified through NC 
DOA are listed at the “Vendor Search” which can be accessed through the following link: 
https://evp.nc.gov/vendors/vendorsearchadvanceform/?id=d98aa5d6-0d57-ee11-be6e-
001dd804e775. 

4. Bidders shall submit, with their bid, the MWDBE documentation required in the Contract 
Documents. The Bidder is strongly recommended to attend the Pre-Bid Meeting, as 
important information will be reviewed. 

 
J. SUBMISSION OF BIDS 

1. All Bidders shall use the enclosed Bid Forms, or exact copies thereof, in submitting their 
bid prices. PWC will not accept oral Bids or Bids received by telephone, email, or 
telecopier (FAX machine) for this Bid. 

2. All prices must be F.O.B. delivered to the point as indicated by this Bid. PWC will grant no 
allowance for boxing, crating, or delivery unless specifically provided for in this Bid. 

3. The Bid Form must be completed in black ink. Black or blue pen ink is acceptable if 
handwritten. Discrepancies between amounts shown in words and amounts shown in 
figures will be resolved in favor of the amounts shown in words. Discrepancies in the 
multiplication of units of Work and the unit prices will be resolved in favor of the correct 
multiplication of the unit prices. Discrepancies between the indicated sum of any column 
of figures and the correct sum thereof will be resolved in favor of the correct sum. 

4. Bid submittals sent by mail should be registered mail.   The sealed Bid, marked as 
indicated above, should be enclosed in an additional sealed envelope similarly marked 
and addressed to: 

Fayetteville Public Works Commission 
Attn: Victoria McAllister, Procurement Manager 
955 Old Wilmington Road 
Fayetteville, North Carolina 28301 

5. Mark the envelope in the lower left-hand corner with the project title, hour and due date of 
Bid, and the Bidder’s North Carolina contractor registration number. 
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6. Bids sent by mail and arriving after the time for the opening of Bids shall not be considered 
valid Bids. In such instances, the Bidders shall have no claim against PWC. 

7. All items contained in the Bid Checklist shall be completely filled out and submitted with 
the bid. Failure to submit any of the items requested with the Bid Form may be just cause 
for rejection of the Bid by PWC. 

8. All erasures, insertions, additions, and other changes made by the Bidder to the Bid Form 
shall be signed or initialed by the Bidder. Bids containing any conditions, omissions, 
erasures, alterations, or items not called for in the Bid, may be rejected by PWC as being 
incomplete or nonresponsive. 

9. The Bid Form must be signed in order to be considered. If the Bidder is a corporation, the 
Bid must be submitted in the name of the corporation, not simply the corporation's trade 
name. In addition, the Bidder must indicate the corporate title of the individual signing the 
Bid. 

10. The Bid Form, the Bid security, if any, and any other documents required, shall be 
enclosed in a sealed opaque envelope. Any notation or notations on the exterior of the 
envelope purporting to alter, amend, modify, or revise the bid contained within the 
envelope shall be of no effect and shall be disregarded. 

11. All Bids received in the Procurement Department by the deadline indicated will be kept 
sealed until the time and date of the Bid Opening. 

12. All late Bids shall be returned unopened to the sender. 

 

K. BID BOND 

1. Each Bid shall be accompanied by an acceptable Bid bond in the amount of five percent 
(5%) of the Bid amount, and made payable to Fayetteville Public Works Commission, 
North Carolina. 

2. The Bid bond is a guarantee that if the contract is awarded by PWC to the Bidder, the 
Bidder shall enter into the contract with PWC for the work mentioned in this Bid or forfeit 
the Bid bond to PWC, not as a penalty, but as liquidated damages. 

3. No forfeiture under a Bid bond shall exceed the lesser of (a) the difference between the 
Bid for which the Bid bond was written and the next low Bid of another Bidder, or (b) the 
face amount of the Bid bond. 

4. All bonds shall be executed by a surety company selected by the Bidder, which is legally 
authorized to do business in the State of North Carolina (NCGS §44 A-26), and the bond 
shall be the same in both form as well as substance as AIA Document A310, Bid Bond. 

5. The Bidder shall require the attorney-in-fact, who executed the required bond on behalf of 
the surety company, to affix thereto a certified and current copy of the power of attorney. 

6. The bond premium shall be paid by the Bidder and the cost shall be included in the Bid 
price. 

7. Any inspection of procurement transaction records shall be subject to reasonable 
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restrictions to ensure the security and integrity of the records. 

L. OPENING OF BIDS 

1. Bids will be opened publicly and read aloud on the date and time set for the Bid 
Opening in the Notice to Bidders. 

2. Any Bidder, upon request, shall be afforded the opportunity to inspect Bid records within 
a reasonable time after the opening of all Bids but prior to award, except in the event that 
PWC decides not to accept any of the Bids and to reopen the contract. Otherwise, bid 
records shall be open to public inspection only after the award of the Contract. 

3. Any inspection of procurement transaction records shall be subject to reasonable 
restrictions to ensure the security and integrity of the records. 

M. MODIFICATION OF BIDS 

1. A Bid may be modified or withdrawn by the Bidder at any time prior to the time and date 
set for the   Bid Opening. The Bidder shall notify the PWC Procurement Department in 
writing of its intentions. 

2. Modified and withdrawn Bids may be resubmitted to the PWC Procurement Department 
up to the time and date set for the Bid Opening. 

N. WITHDRAWAL OF BID DUE TO ERROR 

1. If the Bidder desires to withdraw its Bid, the Bidder must do so before the time fixed for 
the opening, without prejudice, by communicating its purpose in writing to PWC. After bids 
are open, bids may only be withdrawn in strict accordance with N.C.G.S. Section 143-129-
1 

O. BIDS TO REMAIN OPEN 

1. All Bids shall remain open for ninety (90) calendar days after the day of the Bid Opening. 

P. ESTIMATED QUANTITIES 

1. The estimated quantities contained herein in certain items in the Bid are for the purpose 
of comparing bids, and while they are believed to be close approximations, they are not 
guaranteed, and settlement will be made on the basis of the work as actually executed at 
the unit prices in the Bid as accepted. PWC further reserves the right to delete any single 
line item or combination of items from the bid and cannot guarantee that all quantities 
listed in the Contract Documents will be utilized. 

2. The Contractor should verify quantities before submitting a bid. Due to conditions that may 
be found under pavement such as the accurate location of existing water lines, sewer 
lines, gas lines, and structure services of all types, quantities are subject to change during 
construction, but this contingency shall not be used for a claim to change unit prices 
submitted in the Bid. 

Q. UNIT PRICING 

1. 1. All unit prices submitted herein shall be firm against any increase for the initial one-year 
contract period.  
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2. If the contract is renewed for an additional contract period, the Contractor may request 
that each unit price be increased/decreased, based on the most recently published 
Engineering News Record Construction Cost Index for the annual change, not to exceed 
3.00% whichever is lower. PWC shall receive the Contractor’s request for a unit price 
adjustment no later than 15 days prior to the end of contract year. Failure to submit the 
request by this time will result in the contract being renewed at the same unit prices.  

3. The request for increase may be submitted with the PWC reservice the right to accept or 
reject the increase or cancel the Contract. Such action by PWC shall occur no later than 
15 business days after receipt of a properly documented request for price increase. Any 
increases accepted by PWC shall become effective the month following approval and be 
valid for a minimum of one contract year. 

R. AWARD OF CONTRACT 

1. PWC reserves the right to reject any and all Bids, to waive any and all informalities, and 
to disregard all nonconforming, nonresponsive, or conditional Bids. PWC reserves the 
right to request additional information from any or all bidders for evaluation purposes. 
Failure or refusal to furnish additional information as requested may result in the rejection 
of the bid. 

2. In case of a tie Bid, the tie shall be decided by lot. 

3. It is the intent of PWC to recommend the award of this contract to the lowest responsive, 
responsible Bidder provided the Bid has been submitted in accordance with the 
requirements of the Bidding Documents and does not exceed the funds available. In 
determining the lowest responsible Bidder, PWC may consider, among other criteria, the 
Bidder's past performance conduct on other contracts, and other information provided by 
the Bidder as noted below. 

4. In determining the lowest responsive Bidder, PWC will evaluate the Bidder’s proposed Bid 
price and the completeness of the submitted bid in accordance with the requirements of 
the Contract Documents.  

5. PWC may consider the operating costs, maintenance considerations, performance date, 
and guarantees of materials and equipment. 

6. PWC may conduct such investigations as deemed necessary to assist in the evaluation 
of any Bid and to establish the responsibility, qualifications and financial ability of the 
Bidders, as well as other considerations, to include but not limited to resources available 
to the Bidder to perform the work effectively, proposed Subcontractors and other persons 
and organizations to do the work in accordance with the Contract Documents to PWC’s 
satisfaction within the prescribed time. 

7. PWC reserves the right to reject the Bid of any Bidder who does not pass any such 
evaluation to PWC’s satisfaction. 

8. If the Contract is to be awarded, PWC will give the Successful Bidder a Notice of Award 
within ninety (90) days after the day of the Bid Opening. 

9. The Bidder to whom the contract is awarded shall, within ten (10) days after prescribed 
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documents are presented for signature, execute and deliver the Contract Documents and 
any other forms or bonds required by the Bid to PWC. 

10. The Bidder is required to complete the attached forms that will allow PWC to verify that 
the Bidder is qualified to perform the Work described in these Contract Documents. All 
forms shall be completed and submitted with the Bid. Failure to submit all the required 
forms shall be considered grounds for PWC to reject the bid. 

PWC will review all of the bids and qualification data to determine the lowest responsive, 
responsible Bidder. PWC reserves the right to not award the Contract to the lowest bidder 
if the information provided is not complete, does not meet the satisfaction of PWC, or has 
been falsified. PWC will not request any additional information in order to allow the 
Contractor to complete bid. 

11. During the evaluation phase, bid submittals will be reviewed to ascertain which bids 
technically and otherwise address all the requirements of these Contract Documents. Bid 
submittals determined to be technically non-responsive or not sufficiently responsive may 
be disqualified.  

The Bidder shall address each of the Evaluation Criteria as requested in the Technical 
Evaluation Criteria Form located within Section A Project Specifics Bid Submittal 
Documents. To be considered substantive, the information must respond to all 
requirements. 

12. PWC may conduct such investigations/verifications as deemed necessary to establish the 
responsibility, qualification and financial ability of the Bidder. Should PWC find that the 
apparent low bidder is not the lowest responsive, responsible bidder by integrity of the 
information furnished, said apparent low bidder will be so notified and its bid bond shall 
be returned without prejudice. Failure or refusal to furnish any items of information 
requested by PWC shall be considered as non-responsive and therefore basis for rejection 
of the bid. 

S. ON- CALL/ AS-NEEDED TASK ORDERS 

1. Work completed under this awarded contract will be assigned on a task order basis and 
the work invoiced for each task order shall be in accordance with the rates listed on the 
bid pricing form, to be included in the contract. A detailed scope of work will be provided 
for each task order between PWC and the Contractor. These task orders will be negotiated 
individually on a “Not to Exceed” basis. Total task order values will be set somewhat 
subjectively with the understanding that the contract time will vary depending on the 
amount of work assigned and rate at which the contract amount is consumed. In addition, 
there is no guarantee that the full task order amount will be fully expended. 

T. TAXES 

1. The Successful Bidder shall pay all county, city, state and federal taxes required by laws 
in effect at the time Bids are received and resulting from the Work or traceable thereto, 
under whatever name levied. 

2. Said taxes shall not be in addition to the contract price between PWC and the Successful 
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Bidder. The taxes shall be an obligation of the Successful Bidder and not of PWC. PWC 
shall be held harmless from same by the Successful Bidder. 

U. PERFORMANCE AND OTHER BONDS 

1. The PWC General Conditions set forth PWC's requirements as to Performance and other 
Bonds. 

V. E-VERIFY REQUIREMENTS 

1. Contractor hereby acknowledges that “E-Verify” is the federal E-Verify program operated 
by the US Department of Homeland Security and other federal agencies which is used to 
verify the work authorization of newly hired employees pursuant to federal law and in 
accordance with Article 2, Chapter 64 of the North Carolina General Statutes. 

2. Contractor further acknowledges that all employers, as defined by Article 2, Chapter 64 of 
the North Carolina General Statutes, must use E-Verify and after hiring an employee to 
work in the United States, shall verify the work authorization of the employee through E-
Verify in accordance with NCGS §64-26(a). 

3. Contractor hereby pledges, attests and warrants through execution of this Agreement that 
Contractor complies with the requirements of Article 2, Chapter 64 of the North Carolina 
General Statutes and further pledges, attests and warrants that any subcontractors 
currently employed by or subsequently hired by Contractor shall comply with any and all 
E-Verify requirements. Failure to comply with the above requirements shall be considered 
a breach of this Agreement. 

W. IRAN DIVESTMENT ACT 

1. As mandated by N.C.G.S. 147-86.59(a), the Contractor hereby certifies that it is not listed 
on the Final Divestment List created by the North Carolina State Treasurer pursuant to 
N.C.G.S. 147-86.58. Contractor further certifies that in accordance with N.C.G.S. 146-
86.58(b) that it shall not utilize any subcontractor found on the State Treasurer's Final 
Divestment List. Contractor certifies that the signatory to this Purchase Order authorized 
by the Contractor to make the foregoing statement. 

 
 
 
 

*** END OF SECTION *** 
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SECTION A – PROJECT SPECIFICS  
BID SUBMITTAL DOCUMENTS 
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BID SCHEDULE – PERFORMANCE AND DELIVERY 
FAYETTEVILLE PUBLIC WORKS COMMISSION  

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 
 

  

Deadline for Questions from 
Bidders1 

5:00 p.m., EST Friday, April 5, 2024 

Deadline for Addenda issued by 
PWC Procurement Department and 
Project Engineer2 

5:00 p.m., EST Monday, April 8, 2024 

Bid Opening (Submittal Deadline) 2:00 p.m., EST Friday, April  12, 2024 

Fayetteville Public Works Commission 
Administrative Building  
Conference Room 107 
955 Old Wilmington Road 
Fayetteville, NC 28301 

Target Commission Meeting Wednesday, April 24, 2024 

Target City Council Meeting  Monday, May 6, 2024 

Contract Time: The Contract shall have an initial term of 
one (1) year, beginning on the date of Notice 
to Proceed. At the end of the Contract’s 
initial term, PWC shall have the option, in its 
sole discretion, to renew the Contract on the 
same terms and conditions for up to two (2) 
additional one-year terms 

Liquidated Damages: $500.00 per day for each day beyond the 
Final Completion Date 

Bid Acceptance Period Within ninety (90) Calendar Days unless 
otherwise noted 

 
 
 

___________________________________________________________________ 

1. Questions regarding this bid must be submitted in writing to the attention of Victoria McAllister, Procurement 
Manager, by email to procurement@faypwc.com. 
 
Bidders are expressly prohibited from contacting any FPWC official or employee associated with this Invitation 
to Bid, except as noted above. Violation of this prohibition is grounds for the immediate disqualification of the 
bidder. 
 

2. Any addenda to these Contract Documents will be issued by the Project Engineer no later than the date and 
time stated above. 
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BID SUBMITTAL CHECKLIST 
 

 
1. Enter Contractor’s License Number where called for in the Bid Form and on the outside of the 

sealed envelope containing the Bid. 

 2. Photocopy of Contractor’s License. 

 3. Bid Bond  

 4. Bid Forms Section 00300. 

 
5. Provide the responsible North Carolina Registered Agent for Insurance Claims.  Include 

contact information. 

 6. Provide the proposed responsible Bonding Company name.  Include contact information. 

 7. List of proposed Subcontractors and material suppliers exceeding 5% of the Contract Value. 

 8. Non-Collusive Affidavit. 

 9. Nondiscrimination Clause. 

 10. Affidavit of Organization and Authority and Sworn Statement. 

 11. Equal Employment Opportunity Acknowledgment. 

 12. Certification regarding Debarment, Proposed Debarment, and other Responsible Matters. 

 13. FTA Certification Regarding Lobbying. 

 14. Affidavit A – Listing of Good Faith Efforts, et al. 

 

15. Affidavit B – (Only if the Contractor will perform ALL ELEMENTS OF THE WORK on this 
project with their own forces AND will complete ALL ELEMENTS OF THIS PROJECT 
WITHOUT THE USE OF SUBCONTRACTORS, MATERIAL SUPPLIERS, OR PROVIDERS 
OF PROFESSIONAL SERVICES. 

16. Affidavit E - Identification of Minority Business Participation Form. 

 17. SLS / MWDBE Disclosure Form. 

 18. Proposed Project Management Staff. 

 19. References 

 **FAILURE TO SUBMIT THE ABOVE FORMS WITH THE BID FORM MAY BE JUST CAUSE 
FOR REJECTION OF THE BID BY THE OWNER** 
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00300 - BID FORM 
 
TO:  Fayetteville Public Works Commission 
  Attn: Victoria McAllister, Procurement Manager 

955 Old Wilmington Road 
  Fayetteville, North Carolina 28301 
 
PROJECT: MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 
 
FROM: BIDDER  

 
ADDRESS  

 
 

 
DATE OF BID  , 20  

 
 

A. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into a 
Contract with OWNER in the form included in the Contract Documents to perform and 
furnish all Work (as that term is defined in the Construction Agreement) specified or 
indicated in the Contract Documents for the Contract Price and within the Contract Time 
indicated in this Bid and in accordance with the Contract Documents. 
 

B. BIDDER accepts all of the terms and conditions of the Instructions to Bidders, including, 
without limitation, those dealing with the disposition of payment and performance bonds, 
and insurance certificates. This bid will remain open for ninety (90) calendar days after the 
day of Bid opening. BIDDER will sign the Contract and submit the Contract Security and 
other documents required by the Contract Documents within ten (10) days after the date 
of receipt by the BIDDER. 
 

C. In submitting this Bid, Bidder represents, as more fully set forth in the Contract, that: 
 

1. BIDDER has examined copies of all the Contract Documents and of the following 
addenda, receipt of all which is acknowledged on the bid summary page: 
 

2. BIDDER has examined the site and locality where the Work is to be performed, 
the legal requirements (federal, state, and local laws, ordinances, rules and 
regulations) and the conditions affecting cost, progress of performance of the work 
and has made such independent investigations as BIDDER deems necessary. 

 
3. BIDDER acknowledges that OWNER does not assume responsibility for the 

accuracy of dimensions or completeness of information and data shown or 
indicated in the Bidding Documents with respect to existing facilities. 
 

4. BIDDER has carefully studied all reports of explorations and tests of subsurface 
conditions at or contiguous to the site of the Work (expect underground facilities) 
and all drawings of physical conditions in or relating to existing surface or 
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subsurface structures, pipelines, and utilities at or contiguous to the site are 
provided within these Contract Documents. Geotechnical Reports and other 
information regarding subsurface conditions are identified in the attached 
appendices and detailed in Article V of the PWC General Conditions. BIDDER 
acknowledges that the OWNER does not assume responsibility for the accuracy 
or completeness of information and data shown or indicated in the Bidding 
Documents with respect to underground facilities at or contiguous to the site of 
Work. BIDDER had obtained and carefully studied (or assumes responsibility for 
have done so) all such additional or supplementary examinations investigations, 
explorations, tests, studies, and data that are necessary to identify and understand 
conditions (surface, subsurface, and underground facilities) at or contiguous to the 
site of Work or otherwise which may affect cost, progress, performance, or 
furnishing the Work or which relate to any aspect of means, methods, techniques, 
sequences, and procedures of construction to be employed by Bidder and safety 
precautions and programs incident thereto. BIDDER waives all rights to claim that 
any additional examinations, investigations, explorations, tests, studies, or data 
are necessary for the proper submission of the Bid for the performance and 
furnishing of the Work in accordance with the Contract Time, Contract Price, and 
other terms and conditions of the Contract Documents. 
 

5. BIDDER hereby certifies that, if awarded the Contract for construction of the 
Project, it will take all possible actions to minimize costs to the OWNER which are 
related to any disruptions in any part of the Work resulting from unforeseeable 
conditions which may be encountered and work changes or additions which may 
be made. 
 

6. BIDDER has correlated the information known to BIDDER, information and 
observations obtained from visits to the site, reports and drawings identified in the 
Contract Documents, and all additional examinations, investigations, exploration, 
tests, studies, and data with the Contract Documents. 
 

7. BIDDER has given OWNER written notice of all conflicts, errors, ambiguities, or 
discrepancies that BIDDER has discovered in the Contract Documents and the 
written resolution thereof by OWNER is acceptable to BIDDER, and the Contract 
Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performing and furnishing the Work for which this Bid is 
submitted. 
 

8. By bidding in response to this invitation, the BIDDER represents that in the 
preparation and submission of this Bid, said BIDDER did not, either directly or 
indirectly, enter into any combination or arrangement with any person, firm or 
corporation or enter into any agreement, participate in any collusion, or otherwise 
take any action in the restraint of free, competitive bidding in violation of the 
Sherman Act (15 U.S.C. Section 1). 
 

9. Bid form must be completed in blue or black ink or by typewriter. The Bid price of 
each item on the form must be stated in both words and numerals. In case of a 
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conflict, words shall take precedence. Discrepancies in the multiplication of units 
of work and unit prices will be resolved in favor of the correct multiplication of the 
unit prices. Discrepancies between the indicated sum of any column of figures and 
the correct sum thereof will be resolved in favor of the correct sum. 
 

10. BIDDER understands that the award of contract will be made on the basis of the 
total Bid amount which will be determined as the sum of the unit price and lump 
sum Bid Items. 
 

11. BIDDER understands that quantities are estimated and are not guaranteed; they 
are solely for comparing Bids and establishing the total Bid amount. The Price will 
be modified by Change Order, and final payment will be based on the quantities of 
work actually furnished and installed by the successful BIDDER. 
 

12. BIDDER shall complete the Work for the prices indicated on the next page. 

  



PWC2324066-REBID MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL 
CONSTRUCTION BID PRICING FORM         

BIDDER NAME___________________________________________         

ITEM # UNIT OF MEASURE UNIT COST STORM RATES

1 EA
2 EA
3 FT
4 FT
5 FT
6 FT
7 FT
8 EA
9 EA
10 EA
11 EA
12 EA

13 EA
14 CY
15 CY
16 LB
17 LF
18 LF
19 EA
20 TN
21 TN
22 CY
23 CY

24 LF
25 LF
26 EA
27 LF
28 EA
29 LF
30 LF

31 LF

GROUND WIRE DITCH

PVC CONDUIT

Deliver and install relay panel to job site (typical, 24"x24"x96", 500 lbs) 
Disconnect and remove relay panel from control house (approximately 300 control wires)

Ring lugged Control wire with printed label (Per termination) 
Cadweld repair of ground grid (typically 4/0)

Installed mulch

Insttaled control cable in conduit / cable trench

Backfill and tamp 24" Trench

DESCRIPTION

Pull in new/existing cable 

LABOR TASK
Deliver and install circuit breaker to job site (typical 2,500 lbs) 
Remove Circuit Breaker (6 power leads and approximately 30 control wires)

Install 2" conduit 
Install 1" conduit 

Hand dig 24" Trench

Mount Potential Transformer on station steel (75 lbs. 20 ft high) 

Exothermic weld on ground wire / rod
Control cable conduit ditch (machine excavate)

Install new PT box (24"x24"), Remove existing PT box; Mount new PT box to upright; Install 3 phase fuse blocks on backplane 
(approx 7); interconnecting  wire jumpers between fuse blocks; reconnect conduits to PT box 

1 inch PVC

Installed control cable in cable tray (including securing cable to tray)
Control cable terminations
Installed ton of compacted crusher run stone
Installed ton of astm no. 57 stone

Control cable conduit ditch (hand excavate)

Augured‐Pier Type Foundation (cost per installed cubic yard of concrete)
Pad‐Type Foundation (cost per installed cubic yard of concrete)
Installed pound of rebar 

Machine Excavate
Hand Excavate
Installed 10‐foot ground rod
Ground wire in pre‐excavated ditch

Rock excavation

REV 4.2.2024
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CONSTRUCTION BID PRICING FORM         

BIDDER NAME___________________________________________         

32 LF
33 LF
34 LF

35 EA
36 EA
37 EA
38 EA

39 HR
40 HR
41 HR
42 HR
43 HR
44 HR
45 HR

46 WEEKLY
47 WEEKLY
48 WEEKLY
49 WEEKLY
50 WEEKLY
51 WEEKLY
52 WEEKLY
53 WEEKLY
54 WEEKLY
55 WEEKLY
56 WEEKLY
57 WEEKLY
58 WEEKLY
59 WEEKLY

60 CY
61 LB

TOTAL TOTAL

Tool Trailer

LABOR (PERSONNEL)

Operator

General Foreman

COSTS FOR FIELD CORRECTION OF MIS‐FABRICATION AS LISTED BELOW.  WORK TO BE APPROVED IN ADVANCE BY OWNER.  PRICE TO INCLUDE PAINTING OF PUNCHED OR CLIPPED STEEL SURFACES WITH FALVANOX PAINT
0

EQUIPMENT

Foreman
A‐Class
B‐Class
C‐Class

Groundman

Reaming per hole

2 inch PVC
4 inch PVC
6 inch PVC

Clipping angles or flat stock
Punching or drilling per hole
Punching or drilling  and tapping per hole

CONTRACTOR FURNISHED MATERIALS
Concrete
Rebar

3/4 Ton Pickup Truck

Pressure Digger

1 Ton Pickup Truck

Equipment Trailer
Digger Derrick
Skid Steer
Mini Ex

Backhoe
Bucket Truck ‐ 35' ‐ 55'
Bucket Truck ‐ 60' +
Trencher
Air Compressor
Crane Truck ‐ 15 Ton

TOTAL BASE BID IS CALCULATED ON THE SUM OF ALL UNIT COSTS. DO NOT INCLUDE STORM RATES IN THE BASE BID PRICE IN THE BID SUMMARY SECTION (NEXT PAGE)

REV 4.2.2024
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- BID SUMMARY- 
 

 
TOTAL BASE BID     $_________________________ 
 
    
The BIDDER has received, acknowledged, and used the following addenda in completing the 
Bid.  (Initial and Date as appropriate). 
 

Addendum No. 1 Date _______________ 

Addendum No. 2 Date _______________ 

Addendum No. 3 Date _______________ 

Addendum No. 4 Date _______________ 

Addendum No. 5 Date _______________ 

Addendum No. 6 Date _______________ 

Addendum No. 7 Date _______________ 

 
The undersigned BIDDER ______________________ (Contractor Name) certifies that they are 

licensed as a Contractor under N.C.G.S § 87, and that their license number 

is________________ (License Number).  
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The undersigned BIDDER hereby agrees to accept an award of the Contract based on the Total 
Contract Amount as accepted by the OWNER and as indicated on the Notice of Award. 
 

A. BIDDER agrees that Work shall be completed within the time frame indicated in the 
Agreement as follow: 
 

1. All work described herein to be complete, including restoration and all punch list 
items from Notice to Proceed until June 30, 2024. 
 

2. The BIDDER acknowledges that time is of the essence in this Contract and that 
the OWNER will suffer financial loss if the Work is not complete within the time 
specified in Paragraph D.1 above plus any extensions thereof allowed in 
accordance with these Contract Documents. BIDDER also recognizes the delays, 
expense and difficulties involved in proving in a legal proceeding the actual loss 
suffered by the OWNER if the Work is not complete on time. The Bidder agrees to 
diligently pursue all available work and complete all work in an expeditious manner. 
 

B. The following documents are attached to and made part of this bid: 
 

Required Bid Security in the form of either a cashier's check or certified check or 
Bid Bond in the amount of 5% of maximum Bid price. 
 

C. Communications concerning this Bid shall be addressed to: (CONTRACTOR's Name, 
Address and Telephone Number) 
 
______________________________________________ 
______________________________________________ 
______________________________________________ 
______________________________________________ 
______________________________________________ 

 

D. The terms used in this Bid which are defined in Definitions and Terminology Section of the 
PWC General Conditions or as otherwise specifically defined in the Contract Documents 
have the meanings assigned to them therein, which are incorporated by reference as if 
fully set forth herein. 
 

E. An individual contractor is required to furnish his social security number and sole 
proprietorship, partnership and corporation are required to furnish their employer 
identification numbers to Fayetteville Public Works Commission. Please indicate this 
information on this Bid Form as follows: 
 
Social Security Number:    ___________________________________ 
 
Federal Employer Identification Number:  ___________________________________ 

 

SUBMITTED ON  day of_____________2024 
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AN INDIVIDUAL 

 

BY:               (SEAL) 

(Individual's Name and Signature) 

Doing Business as:  ___________________________________________________ 

North Carolina Contractor Registration Number: _____________________________ 

Business Address: ____________________________________________________ 

Phone Number: ______________________________________________________ 

Subscribed and sworn to before me this day of_____________2024 

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: _____________  

__________________________________________________________________ 

 

A PARTNERSHIP  

 

BY:               (SEAL) 

(Firm Name) 

 

(General Partner and Signature) 

 

North Carolina Contractor Registration Number: _____________________________ 

Business Address: ____________________________________________________ 

Phone Number: ______________________________________________________ 

Subscribed and sworn to before me this day of_____________2024 

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: _____________  

__________________________________________________________________ 

 

A CORPORATION   

 

BY: _________________________________________ ___________________ 



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

(Corporation Name)     (State of Incorporation) 

 

 

 

BY:              (SEAL) 

(Name and Title of Person Authorized to Sign and Signature)    

 

ATTEST:  ___________________________________________________________ 

(Secretary or Assistant Secretary and Signature) 

North Carolina Contractor Registration Number: _____________________________ 

Business Address: ____________________________________________________ 

Phone Number: ______________________________________________________ 

Subscribed and sworn to before me this day of____________2024 

 
_________________________________ 

NOTARY PUBLIC 

My Commission Expires: _____________  

 

__________________________________________________________________ 

A JOINT VENTURE 

 

 BY:________________________________________________________________ 

(Name and Signature) 

Doing Business as:  ___________________________________________________ 

North Carolina Contractor Registration Number: _____________________________ 

Business Address: ____________________________________________________ 

Phone Number: ______________________________________________________ 

Subscribed and sworn to before me this day of_____________2024 

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: _____________ 

 
(Each joint venturer must sign. The name of signing for each individual, partnership, and 
corporation that is a party to the joint venture should be in the manner indicated above.) 
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PROPOSED PROJECT MANAGEMENT STAFF 
 

 

 

 

_______________________(CONTRACTOR) ____________ (HAS/DOES NOT HAVE) SIXTY 
PERCENT (60%) OF PROPOSED WORK FORCE WITH FIVE (5) YEARS CONTINUOUS 
SERVICE WITH BIDDER’S FIRM.  

 

 

 

 

 

 

 

 

 

Title/Function Name Years with 
Firm 

Total Years 
Experience 

Project Manager    

Site Superintendent    

General Foreman - Structures    

General Foreman - Foundations    

General Foreman – Controls    
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REFERENCES 
 

CONTACT INFORMATION FOR RECENT SIMILAR PROJECTS 

 
Owner Name 

 
Project Description 

Contact Name and 
Phone Number 
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LIST OF SUBCONTRACTORS 

 
In compliance with the Instructions to Bidders and the Supplementary Conditions, the 
undersigned submits the following names of Subcontractors to be used in performing the 
Work. 

 
The Bidder certifies that all Subcontractors listed are eligible to perform the Work and that all 
Subcontractors performing more than five percent of the work are listed. 

 
 
Subcontractor’s Name  Subcontractor’s Work  % of Work  

 
     

% 
     

% 
     

% 
     

% 
     

% 
 
 
 

Bidder's Signature 
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BID BOND 
 
 
This is a Bid Bond that is subject to the provisions of Article 3 of Chapter 44A of the North Carolina 
General statutes. 
 
This Bond is executed on  , 20  . 

 
The name of the PRINCIPAL is  (1) 
   
  (2) 

 
The name of the SURETY is  
  
  

 
Fayetteville Public Works Commission, Fayetteville, North Carolina is the OWNER 
 
The amount of the Bond is  

 
 (Dollars)  ($  ) 

 
KNOW BY ALL MEN BY THESE PRESENTS, the Principal and Surety above named are hereby 
held and firmly bound unto the above named OWNER hereinafter called the OWNER in the penal 
sum of the amount stated above in lawful money of the United States, for the payment of which, 
well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, 
administrators, successors and assigns. 
 
The condition of the above obligation is such that whereas the Principal has submitted to the 
OWNER a certain Bid, attached hereto and hereby made a part hereof to enter into a Contract in 
writing, for the construction of: 
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NOW, THEREFORE 
 

(a) If said Bid shall be rejected, or in the alternate, 
 

(b) If said Bid shall be accepted and the Principal shall execute and deliver a 
Contract in the Form of Contract attached hereto (properly completed in 
accordance with said Bid) and shall furnish a bond for his faithful 
performance of said Contract, and for the payment of all persons performing 
labor or furnishing materials in connection therewith, and shall in all other 
respects perform the agreement created by the acceptance of said Bid, then 
this obligation shall be void, otherwise the same shall remain in force and 
effect; it being expressly understood and agreed that the liability of the Surety 
for any and all claims hereunder shall, in no event, exceed the penal amount 
of this obligation as herein stated. 
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The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety 
and its Bond shall be in no way impaired or affected by any extension of the time within which the 
Owner may accept such Bid; and said Surety does hereby waive notice of any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, 
and such of them as are corporations have caused their corporate seals to be hereto affixed and 
these presents to be signed by their proper officers, the day and year first set forth above. 
 
ATTEST: 
 

   
(Principal Secretary) 

(SEAL) 
 Principal 

 
BY: (3) 

 
 

(Address) 
 
 

   
Witness as to Principal  Surety 

 
   

(Address)  (Address) 
 
 
ATTEST: 
 
 

N.C. Resident Agent 
(SEAL) 

 
 

Witness as to Surety 
 
 

(Address) 
 
 

(1) Correct name of Contractor 
(2) A Corporation, a Partnership or an Individual, as the case may be 
(3) If Contractor is a Partnership, all partners should execute Bond 
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POWER OF ATTORNEY 
(Attach) 
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AFFIDAVIT OF ORGANIZATION AND AUTHORITY SWORN STATEMENT 
MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

STATE OF ____________________________________________ 
 
COUNTY OF __________________________________________ 
 
_____________________________________________________being the first duly sworn on 
oath deposes and says that the Bidder on the attached Bid Form id organized as indicated below 
and that all statements herein made are made on behalf of such Bidder and that this deponent is 
authorized to make them. 
 

(Fill Out Applicable Paragraph) 

 

1. CORPORATION 

The bidder is a corporation organized and existing under the laws of the State of 
________________________ and its President is________________________, and its 
Secretary is ________________________, and does have a corporate seal. The 
________________________ is authorized to sign construction Contract and Bids for the 
company by action of its Board of Directors taken ________________________, a certified 
copy of which is hereto attached. (Strike out last sentence if not applicable.) 

 
2. PARTNERSHIP 

The Bidder is a Partnership consisting of________________________ and 
________________________, partners doing business under the name of 
________________________. 

 
3. SOLE TRADER 

The Bidder is an individual and if operating under a trade name, such trade name is as follows: 
________________________ 

 

4. ADDRESS 

The business address of the Bidder is as follows: 

________________________  

________________________  

________________________   Its phone number is ________________________ 

 
________________________________________ 

 
Bidder
 
By: ________________________________ 
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EQUAL EMPLOYMENT OPPORTUNITY 
 
 
During the performance of this Contract the Contractor agrees as follows: 
 

a. The Contractor will not discriminate against any employee or applicant because of 
race, color, religion, sex, or national origin.  The Contractor will take affirmative 
action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to race, color, religion, sex, or national origin.  
Such action shall include but not be limited to the following:  employment, 
upgrading, demotion, or transfer, recruitment or recruitment advertising, layoff or 
termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship.  The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting forth the 
provisions of the nondiscrimination clause. 

 
b. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, or 
national origin. 

 
c. The Contractor will send to each labor union or representative of workers with 

which he has a collective bargaining agreement or other Contract understanding, 
a notice, to be provided, advising the labor union or worker's representative of the 
Contractor's commitments under the Equal Employment Opportunity Section of 
this Contract, and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment. 

 
d. In the event of the Contractor's noncompliance with the nondiscrimination clauses 

of this Contract or with any of such rules, regulations, or orders, this Contract may 
be canceled, terminated, or suspended in whole or in part and the Contractor may 
be declared ineligible for further OWNER Contracts. 

 
e. The Contractor will include the provisions of this section in every subcontract or 

purchase order unless exempted by rules, regulations, or orders of the OWNER 
so that such provisions will be binding upon each Subcontractor or vendor. 
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(Use the following form for signatures by a CORPORATION): 
 

 
Corporate Name 

 
 
ATTEST: 

   
(Assistant) Secretary  (Vice) President 

 
(CORPORATE SEAL) 
 
(Use the following form for signatures by and INDIVIDUAL): 
 

BY: (Seal) 
 
WITNESS: 
 

 
 
 
(ACKNOWLEDGEMENT OF THE ABOVE SIGNATURE MUST BE NOTARIZED USING FORM  
 ON FOLLOWING PAGE) 
 
 

  



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

NONDISCRIMINATION CLAUSE 
 
It is specifically agreed as part of the consideration of the signing of this Contract that the parties 
hereto, their agents, officials, employees or servants will not discriminate in any manner on the 
basis of age, handicap, race, color, creed, sexual orientation or national origin with reference to 
the subject matter of this Contract, no matter how remote. 
 
This provision being incorporated for the benefit of Fayetteville Public Works Commission, 
Fayetteville, North Carolina and its residents may be enforced as set out in said ordinances, 
enforcement of this provision shall be by action for specific performance, injunctive relief, or other 
remedy as by law provided. 
 
This provision shall be binding on the successors and assigns of the parties hereto with reference 
to the subject matter of this Contract. 
 
(Use the following form for signatures by a CORPORATION): 
 
   
 Corporate Name 
 
 
ATTEST: 
 
  BY:  

(Assistant) Secretary   (Vice) President 
 
  BY:  

(Printed Name)   (Printed Name) 
 
(Corporate Seal) 
 
 
(Use the following form for signatures by a PARTNERSHIP or INDIVIDUAL): 
 

 BY: (SEAL) 
 

      
 (Printed Name) 

 
 
WITNESS: 
 
  
 
  
 (Printed Name) 

  



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

NON-COLLUSIVE AFFIDAVIT 
 
State of  ) 
   ) 

County of  ) 
 
       being first duly sworn, 
deposes and says that: 

 
(1) He is the            
 (Owner, Partner, Officer, Representative or Agent) 

of        the BIDDER that has 
submitted the attached BID; 

 
(2) He is fully informed respecting the preparation and contents of the attached BID and of all 

pertinent circumstances respecting such BID; 
 
(3) Such BID is genuine and is not a collusive or sham BID; 
 
(4) Neither the said BIDDER nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, have in any way colluded, conspired, 
connived or agreed, directly or indirectly, with any other BIDDER, firm, or person to submit 
a collusive or sham BID in connection with the Contract for which the attached BID has 
been submitted; or to refrain from bidding in connection with such Contract; or have in any 
manner, directly or indirectly, sought by agreement or collusion, or communication, or 
conference with any BIDDER, firm, or person to fix the price or prices in the attached BID 
or of any other BIDDER, or to fix any overhead, profit, or cost elements of the BID price 
or the BID price of any other BIDDER, or to secure through any collusion, conspiracy, 
connivance, or unlawful agreement any advantage against (Recipient), or any person 
interested in the proposed Contract; 

 
(5) The price or prices quoted in the attached BID are fair and proper and are not tainted by 

any collusion, conspiracy, connivance, or unlawful agreement on the part of the BIDDER 
or any other of its agents, representatives, owners, employees or parties in interest, 
including this affidavit. 

 
BY  

 
ITS  
 (Title) 

 
Subscribed and sworn to before me this  day of  , 20  . 

 
 

Notary Public 
 
My Commission Expires: 
 

END OF AFFIDAVIT 



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

F.T.A. CERTIFICATION REGARDING LOBBYING 
 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 
 

(To be submitted with each bid or offer exceeding $100,000) 
 
The undersigned  certifies, to the best of his or her knowledge and belief, that: 
 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of an agency, a 
member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with the awarding of any federal contract, the making of any federal 
grant, the making of any federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any federal contract, grant, 
loan, or cooperative agreement. 

 
(2) If any funds other than federal appropriated funds have been paid or will be paid to any person 

for making lobbying contacts to an officer or employee of any agency, a member of Congress, 
an officer or employee of Congress, or an employee of a member of Congress in connection with 
this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying," 61 
Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in 
accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified 
at 2 U.S.C. 1601, et seq .)] 

 
(3) The undersigned shall require that the language of this certification be included in the award 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the 
Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such 
failure. 
 
[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited 
expenditure or fails to file or amend a required certification or disclosure form shall be subject to 
a civil penalty of not less than $10,000 and not more than $100,000 for each such expenditure 
or failure.] 
 



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

The Contractor,  , certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the 
provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any. 
 
___________________________________ Signature of Contractor’s Authorized Official 
 
___________________________________ Name and Title of Contractor’s Authorized Official 
 
___________________________________ Date 

 
 



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

CERTIFICATION OF PRIMARY PARTICIPANT REGARDING DEBARMENT, 
SUSPENSION AND OTHER RESPONSIBILITY MATTERS 

 
The Primary Participant,          (major third 
party contractor), certifies to the best of its knowledge and belief, that it and its principals: 
 
1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
2. Have not within a three-year period preceding this proposal been convicted of or had a 

civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction or records, making false statements, or receiving stolen property; 

 
3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph (2) of this certification; and  

 
4. Have not within a three-year period preceding this application/proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default. 
 
(If the primary participant is unable to certify to any of the statements in this certification, the 
participant shall attach an explanation to this certification.) 
 
THE PRIMARY PARTICIPANT         CERTIFIES 
OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE 
STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT 
THE PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET. SEQ. ARE APPLICABLE THERETO. 
 
 
              
Signature        Title 
 
              
Printed Name        Date 
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PURPOSE 
 
The Fayetteville Public Works Commission (PWC) is committed to promoting the 
utilization of Minorities, Women, and Disadvantaged Businesses by providing equal 
opportunity for participating in all aspects of PWC’s contracting and procurement 
programs, including but not limited to, construction projects, A&E services, purchase 
contracts, and professional and general (other) service contracts. 
 
To achieve this purpose, PWC has established this Minority, Women, and Disadvantaged 
Business Enterprise Program (MWDBE) to support historically underutilized businesses, 
encourage capacity development, and offer procurement opportunities to certified 
business enterprises. 
 
OVERVIEW 
 
PWC’s MWDBE Program is a voluntary goals program in construction, A&E services, 
purchase contracts, and professional and general (other) services based on "good-faith 
efforts." These goals are established for a five-year period and achievement will be 
evaluated annually. 
 
The aspirational goals of PWC for the utilization of Minority, Women, and Disadvantaged 
Business Enterprises are: 
 
Minority business participation in construction services 14% 
  
Women business participation in construction services  11% 
  
Minority business participation in A&E services 6% 
  
Women business participation in A&E services 5% 
  
Minority business participation in purchase contracts 4% 
  
Women business participation in purchase contracts  4% 
  
Minority business participation in professional services 19% 
  
Women business participation in professional services 3% 
  
Minority business participation in general (other) services 9% 
  
Women business participation in general (other) services 4% 

 



I. INTRODUCTION 
 
In 2021, Fayetteville Public Works Commission (PWC) contracted with Griffin & Strong, 
P.C. (GSPC) to conduct a Disparity Study to determine the effectiveness of the current 
policies related to local, minority, and women owned businesses and to recommend 
modifications and adjustments, if necessary, to PWC’s policies that comply with the law.  

 
PWC continues to implement race and gender conscious and race and gender-neutral 
measures to try to increase utilization of Minority, Women, and Disadvantaged Business 
Enterprise (MWDBE) firms. PWC has a basis to continue race and gender conscious 
remedies or policies toward achieving annual aspirational goals.  

 
The MWDBE aspirational goals and guidelines developed and recommended do not 
require nor provide for racially based set-asides; rather they require good-faith effort by 
both local government and contractors to recruit and select minorities and women 
businesses, consistent with North Carolina Statues and the Constitution of the United 
States as interpreted by the Croson Decision. 

 
II. ADMINISTRATION 
 
PWC General Manager/CEO is authorized to take all usual and legal administrative 
actions necessary to implement this Program. The ultimate responsibility for the MWDBE 
Program administration is assigned to the PWC General Manager/CEO or its designee. 
PWC General Manager/CEO or its designee is either to be personally responsible or to 
designate a specific person to coordinate and manage this Program. PWC General 
Manager/CEO or its designee is responsible for determining whether a contractor has 
complied with this Program and shown good-faith efforts to do so. Except for those staff 
services specifically assigned by this Program to other departments, the heads of 
departments responsible for the construction, and procurement of services and goods 
shall be responsible to PWC General Manager/CEO or its designee and shall cooperate 
with PWC General Manager/CEO or its designee in implementing this Program. 

 
The MWDBE Program shall apply to all construction contracts, A&E contracts, purchase 
contracts, and services as specified in Sections IV through VII. The provisions of this 
Program take precedence over any other department plans or procedures in conflict 
herewith, except specific requirements mandated by terms or conditions of agreements in 
force between PWC and the federal government or the State of North Carolina that require 
different procedures than those described in this Program. This Program will be evaluated 
at the end of five years to determine its effectiveness and what adjustments are required. 

 
III. DEFINITIONS 

 
Affirmative Action - Specific steps to eliminate discrimination and efforts to ensure 
nondiscriminatory results and practices in the future, and to fully involve Minority, 
Women, and Disadvantaged Business Enterprises in contracts and programs. 
 
Aspirational Goal/Goal - A voluntary percentage or quantitative objective. 

 
Bidder/Participant - Any person, firm, partnership, corporation, association, or joint 
venture seeking to be awarded a public contract or subcontract. 
 



Contract - A mutually binding legal relationship or any modification thereof obligating the 
seller to furnish equipment or service, including construction and leases, and obligating 
the buyer to pay for them. 

 
Contractor - Any person, firm, partnership, corporation, association, or joint venture that 
has been awarded a public contract or lease, including every subcontract on such a 
contract. 
 
Day – A calendar day of 24 hours measured from midnight to the next midnight. Also 
referred to throughout the Program documents as “days or “calendar days.” 

 
Discrimination - To distinguish, differentiate, separate and/or segregate on the basis of age, 
race, religion, color, sex, national origin, handicap and/or veteran status. 

 
Equipment - Includes materials, supplies, commodities, and apparatus. 

 
Joint Venture - An association of two or more businesses to carry out a single business 
enterprise for profit, for which purpose they combine their property, capital, efforts, skills, 
and knowledge. 

 
Lessee - A business that leases, or is negotiating to lease, property from PWC or 
equipment or services to PWC, or to the public on PWC property. 

 
Minority - A person who is a citizen or lawful permanent resident of the United States and 
who is: 

a. Black American (a person having origins in any of the black racial 
groups of Africa); 

 
b. Hispanic American (a person of Mexican, Puerto Rican, Cuban, Central 
or South American, or other Spanish culture or origin, regardless of race); 

 
 
c. Portuguese (a person of Portuguese, Brazilian, or other Portuguese 
culture origin, regardless of race); 

 
d. Asian American (a person having origins in any of the original people 
of the Far East, Southeast Asia, the Indian sub-continent, or the Pacific 
Islands); and 

 
e. Native American (a person having origins in any of the original people 
of North America). 

 
MWDBE - Any certified minority, women, and disadvantaged business enterprise. 

 
Minority, Women, Disadvantaged Business Enterprise (MWDBE) - A business that 
is at least fifty-one (51) percent owned and controlled by minority group members or 
women. An MWDBE is bona fide only if the minority group or female ownership interests 
are real and continuing and not created solely to meet the MWDBE requirement. In 
addition, the MWDBE must itself perform satisfactory work or services or provide 
supplies under the contract and not act as a mere conduit. In short, the contractual 



relationship must also be bona fide. 
 

IV. PROCEDURES FOR CONSTRUCTION CONTRACTS 
 
A. Purpose and Application 

 
1. The general purpose of this Program is to help develop and support Minority, 

Women, and Disadvantaged Business Enterprises (MBE, WBE, and DBE) by 
providing opportunities for participation in the performance of all construction 
contracts financed entirely with PWC funds. 

 
2. This Program shall apply to construction contracts when the PWC’s estimated 

contract cost is $100,000 or more, except when a contract is exempt from 
competitive bidding under the General Statutes of North Carolina. Contracts 
between $30,000 and $99,999.99 will also be covered by the exemption. 

 
3. Where contracts are financed in whole or in part with federal or state funds, 

including grants, loans, or other funding sources containing MBE, WBE, DBE 
Programs, PWC will follow the federal government or the State of North Carolina. 
PWC General Manager/CEO or its designee will be responsible for monitoring the 
Program to ensure the goals are met. 

 
4. Since PWC construction contracts are prepared by the Engineering and Facilities 

Departments, each of these departments shall prepare such documents with 
Procurement pre-approved templates for the bidding process, which includes the 
Program goals as required to implement this Program. 

 
a. Within sixty (60) days of the Commission’s approval of this Program, 

the departmental procedures and contract provisions shall be in 
effect for all bid documents issued after the date of Commission 
approval. 

 
B. MWDBE Aspirational Goals 

 
1. To implement the purpose of this Program, the goal shall be to award at least 

fourteen (14) percent of the total of all construction contract award amounts in 
each fiscal year to MBE firms and at least eleven (11) percent to WBE firms. 

 
2. PWC General Manager/CEO or its designee may determine that higher or lower 

goals are appropriate on a project-by-project basis, where it can be shown that 
the type, size, or location of the project will affect the availability of MBE, WBE, or 
DBE firms, so long as the aggregate of all contracts does not lower the annual 
goals. 

 
C. Invitation for Bids 

 
1. Bidders shall submit MWDBE information with their bids. Such information shall 

be subject to verification by MWDBE Program staff before awarding the contract. 
The information shall include the names of the MWDBEs to be used and the dollar 
value of each such MWDBE transaction. 



 
2. Contractors, subcontractors, suppliers, or MWDBE members of a joint venture 

intended to satisfy the PWC’s MBE/WBE/DBE goals shall be certified by the State 
Department of Transportation (DOT) or North Carolina Office of Historically 
Underutilized Business (HUB). 

 
D. PWC Responsibilities 

 
1. MWDBE Directory – The MWDBE Program staff will establish and maintain a 

directory of certified Minority, Women, and Disadvantaged Business Enterprises. 
The purpose of the directory is to provide a resource for prime bidders on PWC 
construction projects who intend to solicit bids from MBE and WBE subcontractors 
and suppliers to meet PWC's MBE and WBE goals. The directory will not constitute 
a recommendation or endorsement of any listed firm.  

The directory will be developed and maintained by the MWDBE Program Staff.  
 

a. The directory will include: 
 

i. Business name, address, telephone number, and email 
address; 

ii. Name(s) of business owner(s); 
iii. Type of license; 
iv. NAICS; 
v. Type of MWDBE certification, and; 
vi. Certification and expiration date with an acceptable agency. 

 
b. PWC shall advertise on a contract-by-contract basis throughout the year 

as deemed necessary for MWDBE outreach. Advertisements shall be 
placed with minority/women-focused publications (state and local). 
Notification will also be sent to community organizations which might have 
knowledge of MWDBE firms. 
 

c. The department heads and MWDBE Program staff should attend local and 
regional business fairs to promote the MWDBE Program. The departments 
shall also identify potentially eligible contractors through affirmative action 
efforts and the normal course of business. The names of identified 
contractors shall be forwarded to the MWDBE Program staff. 

 
2. MWDBE Eligibility Standards – The eligibility of a business is determined by the 

ownership and control of the business. 
 

a. An eligible Minority Business Enterprise owner is a citizen or lawful 
permanent resident of the United States, a member of a recognized ethnic 
or racial group, and fifty-one (51) percent owner of the business. 

 
b. The eligible ethnic or racial groups are: 

 
i. Black/African American 
ii. Hispanic American 
iii. Asian American 



iv. Native American 
 

c. An eligible Women Business Enterprise owner is a citizen or lawful resident 
of the United States and a fifty-one (51) percent owner of the business and 
is female. 

 
3. Removal of MWDBE Procedures - A contractor certified as a MWDBE may be 

removed from the program directory for, but not limited to, any of the following 
reasons:  

 
a. Change of Status - PWC General Manager/CEO or its designee may 

remove a MWDBE if he/she finds that the ownership or control of the 
business changes so that the business no longer meets the requirements 
of Section IV, D(2) (b) and (c) above. 
 

b. Failure to comply with the MWDBE Program - The certification of a 
business as a MWDBE may be removed by PWC General Manager/CEO 
or its designee if he/she finds any of the following conditions: 

 
i. That a business has submitted inaccurate, false or 

incomplete information to PWC; 
ii. That in performance of a contract, a business has failed to 

comply with requirements of the contract with PWC; 
iii. That in performance of a contract, a business has failed to 

comply with MWDBE requirements of a contract established 
by a contractor with PWC in response to PWC requirements; 
or 

iv. That a business has otherwise failed to comply with the 
provisions of this MWDBE Program. 

 
c. Appeal of Removal - A business may appeal a determination of a MWDBE 

by satisfying the eligibility requirements in Section IV, D (2) (b) and (c).  
 

d. Pre-bid Meeting or Site Visit - PWC may hold a pre-bid meeting on formal 
and informal bid contracts for all prospective bidders, subcontractors, and 
MWDBEs for the purpose of explaining the provisions of the MWDBE 
Program, the process for bidding, and the contract to be performed. 
Available data on MWDBEs interested and/or capable of engaging in the 
prospective contract shall be made available to prospective bidders, 
contractors, and subcontractors. 

 
E. Contractor Good-Faith Efforts 

 
The contractor (bidder) shall make good-faith efforts to encourage the participation of 
MWDBEs in projects prior to submission of bids in order to be considered as a 
responsive bidder. A good-faith effort shall include, at a minimum, specific affirmative 
action steps and complete documentation thereof. The following list of factors to 
determine good-faith effort is not exclusive or exhaustive: 

 
1. Whether the bidder attended any pre-submittal or pre-bid meetings, if scheduled 



by PWC; 
 
2. Whether the bidder identified and selected specific items of the project for which 

the contract could be performed by Minority and/or Women Business Enterprises, 
to provide an opportunity for participation by those enterprises (including, where 
appropriate, breaking down contracts into economically feasible units to facilitate 
MWDBE participation); 

 
3. Whether the bidder advertised, a reasonable time before the date the bids are 

opened, in one or more daily or minority weekly newspapers or trade associations 
(i.e., N.C. Minority Business Association), trade journals, or other media; 

 
4. Whether the bidder provided email notice of their interest in bidding on the 

contract to at least three (3) Minority, Women, or Disadvantaged Business 
Enterprises (for each identified sub-item of the contract) licensed to provide the 
specific items of the project a reasonable time prior to the opening of bids; 

 
5. Whether the bidder provided interested Minority, Women, and Disadvantaged 

Business Enterprises with information about the Plan, specifications, and 
requirements for the selected subcontracting or material supply work; 

 
6. Whether the bidder contacted PWC's MWDBE Program staff for assistance in 

identifying minority and women businesses certified with approved public 
agencies as referenced in Section IV, D (2) (b) and (c); 

 
7. Whether the bidder negotiated in good-faith with Minority, Women, or 

Disadvantaged Business Enterprises and did not unjustifiably reject as 
unsatisfactory bids prepared by a Minority, Women, or Disadvantaged Business 
Enterprises, as defined by PWC; 

 
8. Whether the bidder, where applicable, advised and made efforts to assist 

interested MWDBEs in obtaining bonds, lines of credit, or insurance required by 
PWC or contractor; 

 
9. Whether the bidder's efforts to obtain MWDBEs participation could reasonably be 

expected by PWC to produce a level of participation sufficient to meet the goals 
of PWC. 

 
Bidders are cautioned that even though their submittal indicates they will meet the 
MWDBE goals, they should document their good- faith efforts and be prepared to submit 
this information to protect their eligibility for award of the contract in the event PWC questions 
whether the good-faith requirement has been met. 
 

10. Performance of MBE/WBE/DBE Subcontractors and Suppliers - The 
MWDBEs listed by the contractor on the Program Affidavits, which is determined 
by PWC to be certified, shall perform the work and supply the materials for which 
they are listed unless the contractor has received prior written authorization from 
PWC to perform the work with other forces or to obtain the materials from other 
sources. 

 



The contractor shall enter into subcontracts and supply copies of all fully executed 
subcontracts with each MWDBE listed on the Program Affidavits to PWC's MWDBE 
Program staff after award of the contract and prior to the issuance of a Notice to 
Proceed. Any amendments to the subcontracts shall be submitted to the MWDBE 
Program staff within five (5) days of execution. 

 
Authorization to utilize other forces or sources of materials shall be requested by 
submitting a “Change or Add a Subcontractor Form” for the following reasons: 

 
a. The listed MWDBE, after having had a reasonable opportunity to do 

so, fails or refuses to execute a written contract, when such written 
contract, based upon the general terms, conditions, plans and 
specifications for the project, or on the terms of such 
subcontractor's or supplier's written bid, is presented by the 
contractor. 

 
b. The listed MWDBE becomes bankrupt or insolvent. 
 
c. The listed MWDBE fails or refuses to perform his/her subcontract 

or furnish the listed materials. 
 
d. The work performed by the listed subcontractor is unsatisfactory 

according to industry standards and is not in accordance with the 
plans and specifications; or the subcontractor is substantially 
delaying or disrupting the progress of the work. 

 
All “Change or Add a Subcontractor Forms” shall be accompanied by good faith efforts 
documentation as specified on the form.  
 

F. Awarding of Construction Contracts 
 

1. If a construction contract is to be awarded, it shall be awarded in accordance with 
North Carolina General Statutes to the lowest responsible bidder who complies 
with all of the prescribed requirements and either: 

 
a. Made a good-faith effort to comply with these goals and requirements 

before the time bids are opened as described above. Where a good-
faith effort is claimed by the apparent lowest responsible bidder, the 
bidder shall be required to submit documentation WITHIN TWENTY-
FOUR (24) HOURS OF PWC'S NOTIFICATION, which in most 
instances will occur the day of bid opening to show that the criteria for 
good-faith efforts have been met, or 
 

b. Once a firm is determined to be an eligible MWDBE, and before the 
contract is awarded, the total dollar value to be paid to the MWDBE 
shall be evaluated by the MWDBE Program Staff to ensure that it is in 
accordance with the bidder's proposal. 

 
If the evaluation shows that the bidder has misrepresented MWDBE participation or 
has not made a good-faith effort to meet the contract goals for MBE or WBE 



participation, the bidder may be disqualified. 
 
G. Counting MWDBE Participation Toward Meeting the Aspirational Goals 

 
The degree of participation by MWDBE contractors, subcontractors, suppliers, or joint-
venture partners in contract awards shall be counted in the following manner: 

 
1. Once a firm is determined to be an eligible MWDBE contractor in accordance with 

this Program, the total dollar value of the contract awarded to the MWDBE is 
counted as participation. 

 
2. The goals can be met by any certified MWDBE contractor, subcontractor, 

supplier, trucker, or joint-venture partner as listed in PWC and agency directory. 
All MWDBEs used to meet the goal must be certified by an approved agency and 
verified by PWC at the time of bid opening. Only certified firms can be counted 
toward the goal. The standard for certification is set forth in this Program. 

 
3. The total dollar value of a contract with a disadvantaged business owned and 

controlled by a minority woman is counted toward either the minority goal or the 
goal for women, but not toward both. The contractor or MWDBE Program staff 
may choose the goal to which the value is applied. 

 
4. In the case of a joint venture, the joint venture recipient or contractor may count 

toward its MWDBE goals a portion of the total dollar value of the contract that the 
MWDBE partner's participation in the joint-venture represents. Credit will be given 
equal to the minority partner's percentage of ownership in the joint venture. A 
MWDBE joint-venture partner must be responsible for a clearly defined portion of 
the work to be performed in addition to satisfying requirements for ownership and 
control. 

 
5. A recipient or contractor may count toward its MWDBE goals only expenditures 

to MWDBEs whose ownership interests are real and continuing and not created 
solely to meet PWC's goals for participation, and that perform a commercially 
useful function in the work of a contract. A MWDBE is considered to perform a 
commercially useful function when it is responsible for execution of a distinct 
element of the work of a contract and carries out its responsibilities by actually 
performing, managing, and supervising the work involved. To determine whether 
a MWDBE is performing a commercially useful function, the MWDBE Program 
staff shall evaluate the amount of work subcontracted, industry practices, and 
other relevant factors. Consistent with normal industry practices, an MWDBE may 
enter into subcontracts. If a MWDBE contractor subcontracts a significantly 
greater portion of the work of the contract than would be expected on the basis 
of normal industry practices, the MWDBE shall be presumed not to be performing 
a commercially useful function. Evidence to rebut this presumption may be 
presented to the MWDBE Program staff. The MWDBE may present evidence to 
rebut this presumption. The MWDBE Program staff decision on the rebuttal of 
this presumption is subject to review by PWC General Manager/CEO or its 
designee. Once a contractor is determined to be an eligible MWDBE in 
accordance with this section, the total dollar value of the contract awarded to 
MWDBE is counted toward the applicable MWDBE goals, except as provided in 



the provisions of this section. 
 
6. A contractor may count toward its MWDBE goals expenditures for materials and 

supplies obtained from MWDBE suppliers and manufacturers, provided that the 
MWDBE assumes the actual and contractual responsibility for the provision of 
the materials and supplies. 

 
H. Documentation of Attainment of MWDBE Participation Requirements 

 
In order that PWC General Manager/CEO or its designee may make a recommendation 
to PWC as to the responsiveness of bidders, bidders shall be required to submit the 
following information on each MWDBE-related subcontract: 

 
1. A description of the subcontract and purchase(s) of significant equipment and 

supplies to be used to perform the subcontract or prime contract, including the 
name and address of each MWDBE firm selected, and the name and telephone 
number of a contact person; 

 
2. The dollar amount of participation of each MWDBE; 
 
3. A statement of intent from the MWDBE subcontractor or material supplier as; 

 
a. Identified in Section IV, H(1) above that they intend to contract or supply 

the materials, or 
 

b. Sworn statements, with appropriate documentation, showing that the 
contractor made a good-faith effort to comply with the MWDBE 
Program in accordance with Section IV, E of this Program. 

 
V. PROCEDURES FOR ARCHITECTURE & ENGINEERING (A&E) CONTRACTS 
 
A. Purpose and Application 

 
1. The general purpose (goal) of this Program is to help develop and support 

MWDBEs by providing opportunities for participation in the performance of 
PWC's A&E contracts financed entirely with PWC funds. 

 
2. This Program applies to all A&E contracts except contracts in those unique 

circumstances where written exemption of particular contracts is determined as 
an exception, and less than fifty thousand dollars ($50,000.00) by PWC General 
Manager/CEO. PWC General Manager/CEO or its designee will be responsible 
for administering and monitoring the Program to ensure that appropriate action(s) 
are taken in efforts of achieving the goals. 

 
3. Where contracts are funded in whole or in part with federal or state funds and the 

grants, loans, or other funding sources containing MWDBE Program 
requirements, PWC General Manager/CEO or its designee will be responsible for 
monitoring the Program to ensure the goals are met. 

 



4. Since PWC Request for Qualifications (RFQ) are prepared by the Engineering 
and Facilities Departments, each of these departments shall prepare such 
documents with Procurement pre-approved templates for the qualification-based 
selection process, which includes the Program goals as required to implement 
this Program. 

 
 

B. MWDBE Aspirational Goals 
 

1. To implement this Program, the goal shall be to award six percent (6%) of the 
total A&E contract dollars awarded in each fiscal year to MBE firms and five 
percent (5%) to WBE firms. The goals will become effective on the date that PWC 
approves the Program and continue for a period of five (5) years. 

 
C. Request for Qualifications 

 
1. It is not required that contracts under $50,000 meet the contract goal. When 

possible, at least twenty-five (25) percent of the firms notified of the contract 
opportunity shall be MWDBE. A list of available firms will be provided by the 
MWDBE Program staff to the Procurement Advisor and Department. The 
MWDBE Program staff shall track and report the firms that are notified and that 
provide submittals.   

 
D. PWC Responsibilities 

 
1. Identification of MWDBE Firms 

 
a. The MWDBE Program staff will establish and maintain a directory 

of certified Minority, Women, and Disadvantaged Business 
Enterprises. The purpose of the directory is to provide a resource on 
PWC A&E projects. The directory will not constitute a 
recommendation or endorsement of any listed firm. The directory will 
be developed and maintained by the MWDBE Program Staff.  

 
b. The directory will include: 

 
i. Business name, address, telephone number, and email 

address; 
ii. Name(s) of business owner(s); 
iii. Type of license; 
iv. NAICS; 
v. Type of MWDBE certification, and; 
vi. Certification and expiration date with an acceptable agency. 

 
c. PWC shall advertise on a contract-by-contract basis throughout the 

year as deemed necessary for MWDBE outreach. Advertisements 
shall be placed with minority/women-focused publications (state 
and local). Notification will also be sent to community organizations 
which might have knowledge of MWDBE firms. 

 



d. The department heads and MWDBE Program staff should attend 
local and regional business fairs to promote the MWDBE Program. 
The departments shall also identify potentially eligible firms through 
affirmative action efforts and the normal course of business. The 
names of identified firms shall be forwarded to the MWDBE 
Program staff. 

 
E. Meeting MWDBE Aspirational Goals 

 
1. Goals must be met by awarding contracts to certified MWDBE firms. The MWDBE 

must be certified at the time of the contract award. MWDBE firms not certified at 
the time of the contract award will not be counted towards MWDBE goals. 
MWDBE goals may be met by a certified joint venture or partnership. In the case 
of joint ventures or partnerships, MWDBE participation counted toward the goal 
will be equal to the percentage of the total dollar value of the contract that the 
MWDBE partner is responsible for performing. 

 
F. Counting MWDBE Participation 

 
1. The total dollar value of a contract with a disadvantaged business owned and 

controlled by a minority woman is counted toward either the minority goal or the 
goal for women, but not toward both. The contractor or MWDBE Program staff 
may choose the goal to which the value is applied. 

 
2. If a determination is made by the MWDBE Program staff that the goals have not 

been met, the prime service provider will be required to submit a good-faith effort 
statement prior to PWC awarding the contract. 

 
G. Provider Good-Faith Efforts 

 
The following is a list of the efforts that should be made by the prime A&E firm to 
encourage MWDBE participation. In order to receive credit for having made "good faith 
efforts", the prime A&E firm should document all actions taken to include the following: 

 
1. Attending pre-bid meetings scheduled by the department; 
 
2. Identifying selected specific items of the project which could be executed by a 

MWDBE; 
 
3. Soliciting MWDBE A&E firm participation in a reasonable time before the 

solicitations are due through advertisements in circulation media, trade 
publications, and minority-focused media; 

 
4. Contacting local firms, firms owned by minorities or women, and associations or 

business development centers which disseminate information to local businesses 
and businesses owned by minorities or women in a timely manner to allow 
sufficient time for MWDBEs to respond; 

 
5. Following up on initial solicitations of interest by contacting the MWDBE to 

determine whether the MWDBE was interested in performing specific items of the 



project; 
 
6. Attempting to enter into joint venture or partnership arrangements with MWDBEs 

and provide interested MWDBEs with information about the requirements for the 
project; 

 
7. Providing assistance to MWDBEs in the review of qualification submittal and work 

to be done by sub-A&E firms; 
 
8. Using available directories of certified MWDBEs and other available resources; 
 
9. Ensuring that the firm negotiated in good faith with the MWDBE and did not 

unjustifiably reject as unsatisfactory qualifications prepared by any Minority,  
Women, or Disadvantaged Business Enterprise; 

 
10. Making every effort to obtain Minority, Women, or Disadvantaged Business 

Enterprise participation that could reasonably be expected to produce a level of 
participation sufficient to meet the goals of PWC; and 

 
11. Providing interested minority, women, and disadvantaged businesses with 

information relative to project requirements. 
 
H. Documenting Good-Faith Efforts 

 
If the prime A&E firm does not meet the goals for MWDBE participation at the time of 
qualification submittal, then the following documents indicating "good-faith efforts" 
should be submitted as a minimum: 
 

1. A report of all proposals received by the prime service provider from MWDBE 
sub-A&E firms must indicate the action taken by the prime A&E firm in response 
to the qualification submittal. In cases where proposals have been rejected, the 
reason for rejection must be indicated. 

 
2. Documentation of efforts to enter into agreements with MWDBEs for sub-A&E 

work or arrangements for joint ventures, partnerships, or other multi-entity 
relationships. Also included should be a statement of why agreements or 
arrangements were not made. 

 
3. Proof of contact with MWDBEs and associations or business development 

centers that disseminate information to MWDBEs. 
 
4. A copy of emails or notices sent to groups in Section VI, J(3) above notifying them 

of the firm’s intent to submit a qualification submittal to PWC. The emails or 
notices should indicate the areas of work available for sub-A&E firms. 

 
5. Description of assistance provided to MWDBEs in review of the qualification 

submittal and work to be done by sub-A&E firms. 
 
6. Description of the use made by firms of available resources such as directories 

of MWDBEs. 
 



7. Documentation of advertisements sent to general circulation media, trade 
publications, and minority-focused media. 

 
8. Proof of attendance at any pre-bid meeting. 
 

If the prime A&E firm fails to meet the MWDBE goals with its proposed project team and 
cannot provide documentation of "good-faith efforts", these failures will be noted to the 
involved department by the MWDBE Program Staff, and the firm may be disqualified. 

 
VI. PROCEDURES FOR PURCHASE CONTRACTS 

 
A. Purpose and Application 

 
1. The general purpose of this Program is to help develop and support Minority, 

Women, and Disadvantaged Business Enterprises (MBE, WBE, and DBE) by 
providing opportunities for participation in purchase contracts financed entirely 
with PWC funds. 

 
2. This Program shall apply to purchase contracts over $30,000 for apparatus, 

materials, supplies and purchase contracts for goods where the patent-holder is 
not the sole supplier. PWC General Manager/CEO or its designee will be 
responsible for monitoring the Program to ensure the goals are met. 

 
3. Where contracts are funded in whole or in part with federal or state funds and the 

grants, loans, or other funding sources containing MWDBE Program 
requirements, PWC General Manager/CEO or its designee will be responsible for 
monitoring the Program to ensure the goals are met. 

 
4. Since PWC purchase contracts are prepared by various departments, each of 

these departments shall prepare such documents with Procurement pre-
approved templates for the quote or bid process, which includes the goals as 
required to implement this Program. PWC Departments shall document and 
provide to the MWDBE Program staff a list of all providers notified and responses 
received for informal purchases.  

 
B. MWDBE Aspirational Goals 

 
1. To implement the purpose of this Program, the goal shall be to award at least four 

(4) percent of the total of all purchase contract award amounts in each fiscal year 
to MBEs and at least four (4) percent to WBE firms. It is further the intent of PWC 
to encourage, to the extent allowed the use of local vendors (defined as located 
within Cumberland, Hoke, or Harnett County) whenever doing so is consistent 
with the requirements under G.S. 143-129. 

 
C. Request for Quotes or Invitation for Bids 

 
1. The various departments soliciting goods will be responsible for contacting from 

the directory at least one MBE and one WBE for a price quotation of $30,000 or 
more on each purchase contract with MWDBE availability.  

 



2. A list of available MWDBEs will be provided by the MWDBE Program staff to the 
Procurement Advisor and Department. The MWDBE Program staff shall track 
and report the MWBDEs that are notified and that provide submittals.   

 
D. PWC Responsibilities 

 
1. Identification of MWDBEs 

 
a. The MWDBE Program staff will establish and maintain a directory of 

certified Minority, Women, and Disadvantaged Business Enterprises. The 
purpose of the directory is to provide a resource for on PWC purchase 
contracts. The directory will not constitute a recommendation or endorsement 
of any listed supplier. The directory will be developed and maintained by the 
MWDBE Program Staff.  

 
b. The directory will include: 

 
i. Business name, address, telephone number, and email 

address; 
ii. Name(s) of business owner(s); 
iii. NAICS; 
iv. Type of MWDBE certification, and; 
v. Certification and expiration date with an acceptable agency. 

 
c. PWC shall advertise on a contract-by-contract basis throughout the year 

as deemed necessary for MWDBE outreach. Advertisements shall be 
placed with minority/women-focused publications (state and local). 
Notification will also be sent to community organizations which might have 
knowledge of MWDBE suppliers. 

 
d. The department heads and MWDBE Program staff should attend local and 

regional business fairs to promote the MWDBE Program. The departments 
shall also identify potentially eligible suppliers through affirmative action 
efforts and the normal course of business. The names of identified 
suppliers shall be forwarded to the MWDBE Program staff. 

 
2. MWDBE Eligibility Standards – The eligibility of a business is determined by 

the ownership and control of the business. 
 

a. An eligible Minority Business Enterprise owner is a citizen or lawful 
permanent resident of the United States, a member of a recognized 
ethnic or racial group, and fifty-one (51) percent owner of the 
business. 

 
b. The eligible ethnic or racial groups are: 

 
i. Black/African American 
ii. Hispanic American 
iii. Asian American 
iv. Native American 



 
c. An eligible Women Business Enterprise owner is a citizen or lawful 

resident of the United States and a fifty-one (51) percent owner of 
the business and is female. 

 
3. Removal of MWDBE Procedures - A supplier certified as a MWDBE may be 

removed from the program directory for, but not limited to, any of the following 
reasons:  

 
a. Change of Status - PWC General Manager/CEO or its designee 

may remove a MWDBE if he/she finds that the ownership or control 
of the business changes so that the business no longer meets the 
requirements of Section IV, D(2) (b) and (c) above. 

 
b. Failure to comply with the MWDBE Program - The certification 

of a business as a MWDBE may be removed by PWC General 
Manager/CEO or its designee if he/she finds any of the following 
conditions: 

 
i. That a business has submitted inaccurate, false or incomplete 

information to PWC; 
ii. That in performance of a contract, a business has failed to 

comply with requirements of the contract with PWC; 
iii. That in performance of a contract, a business has failed to 

comply with MWDBE requirements of a contract established by 
a contractor with PWC in response to PWC requirements; or 

iv. That a business has otherwise failed to comply with the 
provisions of this MWDBE Program. 

 
c. Appeal of Removal - A business may appeal a determination of a 

MWDBE by satisfying the eligibility requirements in Section IV, D 
(2) (b) and (c).  

 
d. Pre-bid Meeting or Site Visit - PWC may hold a pre-bid meeting 

on formal and informal bid contracts for all prospective bidders, 
subcontractors, and MWDBEs for the purpose of explaining the 
provisions of the MWDBE Program, the process for bidding, and 
the contract to be performed. Available data on MWDBEs 
interested and/or capable of engaging in the prospective contract 
shall be made available to prospective bidders, contractors, and 
subcontractors. 

 
E. Award of Purchase Contracts 

 
1. If a purchase contract is to be awarded, it shall be awarded in accordance with 

North Carolina General Statutes and/or other applicable PWC, Commission, and 
State regulations. 

 
VII. PROCEDURES FOR PROFESSIONAL, GENERAL (OTHER) SERVICE CONTRACTS 

 



A. Purpose and Application 
 

1. The general purpose (goal) of this Program is to help develop and support 
MWDBEs by providing opportunities for participation in the performance of 
PWC's professional service contracts and general (other) service contracts 
(hereinafter referred to as service contracts). 

 
2. This Program applies to all service contracts except contracts under $30,000, and 

in those unique circumstances where PWC General Manager/CEO or its 
designee determines that an exception is necessary. 

 
3. Where contracts are funded in whole or in part with federal or state funds and the 

grants, loans, or other funding sources containing MWDBE Program 
requirements, PWC General Manager/CEO or its designee will be responsible for 
monitoring the Program to ensure the goals are met. 

 
4. PWC General Manager/CEO or its designee will be responsible for administering 

and monitoring the Program to ensure that appropriate action(s) are taken in 
efforts of achieving the goals. 

 
B. MWDBE Aspirational Goals 

 
1. To implement this Program, the goal shall be to award nine percent (9%) of the 

total service contract dollars awarded in each fiscal year to MBE firms and four 
percent (4%) to WBE firms. The goals will become effective on the date that PWC 
approves the Program and continue for a period of five (5) years. 

 
C. PWC’s Responsibilities 

 
1. Identification of MWDBE Firms 

 
a. The MWDBE Program staff shall establish and maintain a directory of 

certified MWDBE service providers that shall be made available to all 
departments to assist them in identifying appropriate MWDBE service 
providers that can be used to meet PWC's MWDBE goals. The 
directory shall include the businesses which provide the services 
routinely procured by PWC and the NAICS which the businesses are 
capable of providing. The directory will not constitute a 
recommendation or endorsement of any listed business. The directory 
will include: 

 
i. Business name, address, and telephone number; 
ii. Name(s) of business owner(s); 
iii. NAICS of services available; 
iv. Type of MWDBE certification, and; 
v. Certification and expiration date with an acceptable agency. 

 
 

b. PWC shall provide a list of opportunities at least 30 days prior to each 
fiscal year (July) for MWDBE service providers. Advertisements shall 



be placed with minority/women-focused publications (state and local). 
Notification will also be sent to community organizations that might 
have knowledge of MWDBE firms. Interested MWDBEs shall provide a 
letter of interest within 14 calendar days of the advertisement.  

c. For opportunities that arise throughout the fiscal year, PWC shall 
provide an Advertisement for opportunity to but not limited to MWDBE 
service providers within the MWDBE directory and identified MWDBEs 
from the Disparity Study. Advertisements shall be placed with 
minority/women-focused publications (state and local). Notification will 
also be sent to community organizations that might have knowledge of 
MWDBE firms. Interested MWDBEs shall provide a letter of interest 
within 7 calendar days. 

 
d. The department heads and MWDBE Program staff should attend local 

and regional business fairs to promote the MWDBE Program. The 
departments shall also identify potentially eligible service providers 
through affirmative action efforts and the normal course of business. 
The names of identified businesses shall be forwarded to the MWDBE 
Program staff. 

 
D. Request for Proposals  

 
1. MWDBE contract goals shall be set for service contracts over $30,000.00. The 

request for proposals shall state the contract goals of four (4) percent for both 
MWDBE Professional and General Service contractors. 

 
2. Contracts under $30,000 and contracts without letters of interest are not required 

to meet the contract goal.  
 

3. A list of available service providers will be provided by the MWDBE Program staff 
to the Procurement Advisor(s) and department(s). The MWDBE Program staff 
shall track and report the service providers that are notified and that provide 
proposals.   

 
E. Meeting MWDBE Aspirational Goals 

 
1. Goals must be met by awarding contracts to certified MWDBE service providers. 

The MWDBE must be certified at the time of the contract award. MWDBE service 
providers not certified at the time of the contract award will not be counted 
towards MWDBE goals. MWDBE goals may be met by a certified joint venture or 
partnership. In the case of joint ventures or partnerships, MWDBE participation 
counted toward the goal will be equal to the percentage of the total dollar value 
of the contract that the MWDBE partner is responsible for performing. 

 
F. Counting MWDBE Participation 

 
1. The total dollar value of a contract with a disadvantaged business owned and 

controlled by a minority woman is counted toward either the minority goal or the 
goal for women, but not toward both. The contractor or MWDBE Program staff 



may choose the goal to which the value is applied. 
 

2. If a determination is made by the MWDBE Program staff that the goals have not 
been met, the prime service provider will be required to submit a good-faith effort 
statement prior to PWC awarding the contract. 

 
G. Provider Good-Faith Efforts 

 
The following is a list of the efforts that should be made by the prime service provider to 
encourage MWDBE participation. In order to receive credit for having made "good faith 
efforts", the prime service provider should document all actions taken to include the 
following: 

 
1. Attending pre-bid meetings scheduled by the department; 
 
2. Identifying selected specific items of the project which could be executed by a 

MWDBE; 
 
3. Soliciting MWDBE service provider participation in a reasonable time before the 

proposals are due through advertisements in circulation media, trade 
publications, and minority-focused media; 

 
4. Contacting local firms, firms owned by minorities or women, and associations or 

business development centers which disseminate information to local businesses 
and businesses owned by minorities or women in a timely manner to allow 
sufficient time for MWDBEs to respond; 

 
5. Following up on initial solicitations of interest by contacting the MWDBE to 

determine whether the MWDBE was interested in performing specific items of the 
project; 

 
6. Attempting to enter into joint venture or partnership arrangements with MWDBEs 

and provide interested MWDBEs with information about the requirements for the 
project; 

 
7. Providing assistance to MWDBEs in the review of proposals and work to be done 

by sub-service providers; 
 
8. Using available directories of certified MWDBEs and other available resources; 
 
9. Ensuring that the proposer negotiated in good faith with the MWDBE and did not 

unjustifiably reject as unsatisfactory quotes prepared by any Minority, Women, or 
Disadvantaged Business Enterprise; 

 
 
10. Making every effort to obtain Minority, Women, or Disadvantaged Business 

Enterprise participation that could reasonably be expected to produce a level of 
participation sufficient to meet the goals of PWC; and 

 
11. Providing interested minority, women, and disadvantaged businesses with 

information relative to project requirements. 



 
I. Documenting Good-Faith Efforts 

 
If the prime service provider does not meet the goals for MWDBE participation at the 
time the proposals are due, then the following documents indicating "good-faith efforts" 
should be submitted as a minimum: 
 

1. A report of all proposals received by the prime service provider from MWDBE 
sub-providers must indicate the action taken by the prime service provider in 
response to the proposal. In cases where proposals have been rejected, the 
reason for rejection must be indicated. 

 
2. Documentation of efforts to enter into agreements with MWDBEs for sub-provider 

work or arrangements for joint ventures, partnerships, or other multi-entity 
relationships. Also included should be a statement of why agreements or 
arrangements were not made. 

 
3. Proof of contact with MWDBEs and associations or business development 

centers that disseminate information to MWDBEs. 
 
4. A copy of emails or notices sent to groups in Section VI, J(3) above notifying them 

of the firm’s intent to submit a qualification submittal to PWC. The emails or 
notices should indicate the areas of work available for sub-providers. 

 
5. Description of assistance provided to MWDBEs in review of the qualification 

submittal and work to be done by the sub-provider. 
 
6. Description on use made by firms of available resources such as directories of 

MWDBEs. 
 
7. Documentation of advertisements sent to general circulation media, trade 

publications, and minority-focused media. 
 
8. Proof of attendance at any pre-bid meeting. 
 

If the prime service provider fails to meet the MWDBE goals with its proposed project 
team and cannot provide documentation of "good-faith efforts", these failures will be 
noted to the involved department by the MWDBE Program Staff, and the service 
provider may be disqualified. 
 

VIII. UTILIZATION OF JOINT VENTURE  
 

PWC is committed to promoting the utilization of joint venturing amongst business 
enterprises and to support, encourage, and offer procurement opportunities to support 
utilization when available so that business enterprises can meet capacity development.   
 
The purpose of Joint Venturing is to connect high potential MWDBEs with a Prime 
Contractor that will supplement their growth and development. Joint Venturing is seen as 
an important approach to help MWDBEs compete for larger contracts. PWC conducts 
many outreach events to connect certified MWDBEs with PWC decision makers and 
prime contractors. PWC shall provide targeted outreach, training, and technical support 



to MWDBEs and urge Prime contractors to provide an equivalent level of outreach and 
support when joint venturing is available. PWC’s mission is to provide an innovative 
program to the industry that focuses on the accelerated growth of diverse partnerships.  
 
 

IX. MWDBE REPORTING PROCEDURE 
 
1. The MWDBE Program staff shall submit quarterly progress reports to PWC 

Departments. The quarterly progress reports shall be prepared by the MWDBE 
Program staff from information (i.e. pay applications, MWDBE forms, and requisition 
checklist form) submitted by each department involved in procurement within thirty 
(30) days following the period (each quarter). Progress reports shall indicate the type 
of procurement contract (i.e., construction, A&E, purchase, professional services, or 
general services) and shall include the following: 

 
vi. Number and dollar value of total procurement contracts; 
vii. Number and dollar value of all procurement contracts awarded 

to MWDBEs by the department; 
viii. Where goals are not met, the progress report shall specify the 

reasons and include recommendations for increasing 
participation. 

 
2. PWC General Manager/CEO or its designee shall submit an annual report to 

Commission. The report shall include the total number of procurement contracts by 
departments and the dollar value of all contracts with MWDBE participation. The level 
of MWDBE participation shall be reported annually. 
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FAYETTEVILLE PUBLIC WORKS COMMISSION’S 

MWDBE COMPLIANCE PROVISIONS 
 
 
APPLICATION: 
 
The requirements of Fayetteville Public Works Commission (PWC) Minority, Women, and 
Disadvantaged Business Enterprise (MWDBE) Program for participation specific contracts are 
hereby made part of the Contract Documents. Copies of the Program may be obtained from: 
 

Fayetteville Public Works Commission  
Economic Inclusion Programs 
P.O. Box 1089  
Fayetteville, North Carolina 28302  
Phone (910) 223-4016 Fax (910) 483-1429 
E-mail: EIProgram@faypwc.com  

 
NCDOT DBE Directory: www.ebs.nc.gov/VendorDirectory  
HUB Directory: https://ncadmin.nc.gov/businesses/hub 
 
MWDBE Compliance Requirements: 
 

1. The Bidder shall provide, with their Bid Form, at the time bids are due, the 
documents set forth below, properly executed. Returning executed copies 
indicates and establishes that the Bidder understands and agrees to any 
incorporated MWDBE contract provisions. 

 
2. All Bidders must provide with their Bid Form, at the time bids are due, 

a properly completed and executed copy of either: 
 

• Affidavit A – Listing of Good-Faith Efforts OR  
• *Affidavit B – Intent to Self-Perform with Own Workforce.   

 
*Affidavit B should only be used if the Contractor will perform ALL 
Elements of the Work on this project with their own forces AND will 
complete ALL Elements of this project WITHOUT the use of 
subcontractors, material suppliers, or providers of professional services.  
 

3. Upon being identified as the apparent lowest responsive, responsible 
Bidder, a Bidder shall, within twenty-four (24) hours of PWC’s notification 
provide a properly completed and executed copy of either: 
 

• Affidavit C – Percentage of MWDBE Participation OR 
• Affidavit D – Good-Faith Efforts. 

 
4. All Bidders must provide with their Bid Form, at the time bids are 

due, a properly completed and executed copy of  
Affidavit E- Identification of MWDBE/Local Participation Form  
 

mailto:EIProgram@faypwc.com
http://www.ebs.nc.gov/VendorDirectory


 

ATTACH TO BID           ATTACH TO BID           ATTACH TO BID           ATTACH TO BID 

All written statements, certifications, or intentions made by the Bidder shall become a part of the 
agreement between the Contractor and Fayetteville Public Works Commission for performance 
of this contract. 
 

SUBCONTRACTOR PAYMENT REQUIREMENTS: 
 
North Carolina General Statutes 143-134.1 (N.C.G.S.) states that the percentage of retainage 
on payments made by the prime contractor to the subcontractor shall not exceed the 
percentage of retainage on payments made by the Fayetteville Public Works Commission to the 
prime contractor. Failure to comply with this provision shall be considered a breach of the 
contract, and the contract may be terminated in accordance with the termination provisions of 
the contract. 
 

The Contractor shall provide an itemized statement of payments to each 
MWDBE subcontractor before final payment is processed. 

 
The Contractor shall provide an itemized statement of payments to each 
NON-MWDBE subcontractor before final payment is processed. 

 
 
 
 
Contractor 
 
 
Signature 
 
 ,    
Printed Name  Title 
 
 
Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit A: Listing of the Good Faith Efforts 

Affidavit of _______________________________________________________________________________ 
(Name of Bidder) 

I have made a good faith effort to comply under the following areas checked: 
Total Available GFE Points: 155 Minimum Number GFE Points Required: 50 

Points 
10 Contacting minority businesses that reasonably could have been expected to submit a 

quote and that were known to the contractor or available on State or local 
government-maintained lists at least 10 days before the bid or proposal date and 
notifying them of the nature and scope of the work to be performed. 

10 Making the construction plans, specifications and requirements available for review by 
prospective minority businesses or providing these documents to them at least 10 
days before the bid or proposals are due. 

15 Breaking down or combining elements of work into economically feasible units to 
facilitate minority participation. 

10 Working with minority trade, community, or contractor organizations identified by the 
Office for Historically Underutilized Businesses and included in the bid documents that 
provide assistance in recruitment of minority businesses. 

10 Attending any pre-bid meetings scheduled by the public owner. 
20 Providing assistance in getting required bonding or insurance or providing alternatives 

to bonding or insurance for subcontractors. 
15 Negotiating in good faith with interested minority businesses and not rejecting them 

as unqualified without sound reasons based on their capabilities. Any rejection of a 
minority business based on lack of qualification should have the reasons documented 
in writing. 

25 Providing assistance to an otherwise qualified minority business in need of 
equipment, loan capital, lines of credit, or joint pay agreements to secure loans, 
supplies, or letters of credit, including waiving credit that is ordinarily required. 
Assisting minority businesses in obtaining the same unit pricing with the bidder's 
suppliers in order to help minority businesses in establishing credit. 

20 Negotiating joint venture and partnership arrangements with minority businesses in 
order to increase opportunities for minority business participation on a public 
construction or repair project when possible. 

20 Providing quick pay agreements and policies to enable minority contractors and 
suppliers to meet cash-flow demands. 

Total GFE Points (Claimed by Bidder): Total GFE Points (Assessed by PWC): 

In accordance with NCGS 143-128.2(d) the undersigned will enter into a formal agreement with the firms listed in the 
Identification of Small Disadvantaged Business Participation schedule conditional upon execution of a contract with the 
Owner. Failure to abide by any applicable statutory provision may constitute a breach of the contract. The undersigned 
hereby certifies that he or she has read the terms of the MWDBE business commitment and is authorized to bind the 
Bidder to the commitment herein set forth. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day of 
________20___ Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit B: Intent to Perform Contract with Own Workforce 

Affidavit of _______________________________________________________________________________ 
(Name of Bidder) 

I hereby certify that it is our intent to perform 100% of the work required for contract: 

 _______________________________________________________________________________________ 
(Name of Project) 

In making this certification, the Bidder states that the Bidder does not customarily subcontract 
elements of this type project, and normally performs and has the capability to perform and will 
perform all elements of the work on this project with his/her own current workforces; and will 
complete all elements of this project without the use of subcontractors, material suppliers, or 
providers of professional services. 

The Bidder agrees to provide any additional information or documentation requested by the 
Owner in support of the above statement. 

The undersigned hereby certifies that he or she has read this certification and is authorized to 
bind the Bidder to the commitments herein contained. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day of 20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit C: Percentage of MWDBE Participation 

Affidavit of _______________________________________________________________________________ 
(Name of Bidder) 

I hereby certify that on contract: _______________________________________________________ 
   (Name of Project) 

$___________________________________________________________________________________ 
 (Dollar Amount of Total Bid) 

I will expend a minimum of ________% of the total dollar amount of the contract with Minority, Women, and 
Disadvantaged Business Enterprises (MWDBE). MWDBEs will be employed as subcontractors, vendors, or 
providers of professional services. Such work will be subcontracted to the following firms listed below. 

Name, Address, & Phone No. 
*MWDBE
Category 

NAICS Dollar Value % of 
Contract 

*MWDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (I), Women (F), Socially/Economically Disadvantaged (D)



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Pursuant to NCGS 143-128.2(d), the undersigned will enter into a formal agreement with 
MWDBEs for work listed in this schedule conditional upon execution of a contract with the Owner. 
Failure to fulfill this commitment may constitute a breach of the contract. 

The undersigned hereby certifies that he or she has read the terms of this commitment and is 
authorized to bind the Bidder to the commitment herein set forth. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day ______20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit D: Good Faith Efforts 
If Owner determines using reasonable discretion that Affidavit C is insufficient, Bidder agrees to provide 

the following information regarding any good-faith efforts. 

Name, Address, & Phone No. *MWDBE Category NAICS Dollar Value 

*MWDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (I), Women (F), Socially/Economically Disadvantaged (D)

Bidder may be requested to provide documentation of the Bidder’s good-faith efforts. Examples 
of documentation may include the following: 

a. Copies of solicitations for quotes to MWDBEs. Each solicitation may include a specific
description of the work to be subcontracted, location where bid documents can be
reviewed, representative of the Prime Bidder to contact, and location, date and time
when quotes must be received.

b. Copies of quotes or responses received from each firm responding to the solicitation.
c. A telephone log of follow-up calls to each firm sent a solicitation.
d. For subcontracts where a MWDBE is not considered the lowest responsible sub- bidder,

copies of quotes received from all firms submitting quotes for that particular
subcontract.

e. Documentation of any contacts or correspondence to MWDBE, community or
contractor organizations in an attempt to meet the goal.

f. Copy of pre-bid roster.
g. Letter documenting efforts to provide assistance in obtaining required bonding or

insurance for MWDBEs.
h. Letter detailing reasons for rejection of a MWDBE due to lack of qualification.
i. Letter documenting proposed assistance offered to MWDBEs in need of equipment,

loan capital, lines of credit, or joint pay agreements to secure loans, supplies, or letter
of credit, including waiving credit that is ordinarily required.

Failure to provide the documentation as listed in these provisions may result in rejection of the bid 
and award to the next lowest responsible and responsive Bidder. 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day______20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

Affidavit E: Identification of MWDBE/Local Participation 

_______________________________________________________________________________________ 
(Name of Bidder) 

I hereby certify that on contract: ________________________________________________________ 
   (Name of Project) 

We will use the following Minority, Women, and Disadvantaged Business Enterprises (MWDBE), and 
Local (Cumberland, Hoke, Harnett County) as construction subcontractors, vendors, suppliers, or 
providers of professional services. 

Name, Address, & Phone No. *MWDBE Category / **Local NAICS Dollar Value 

*MWDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (I), Women (F), Socially/Economically Disadvantaged (D)

**Local: Fayetteville Metropolitan Statistical Area (MSA) comprising of Cumberland County, Hoke 
County, and Harnett County. PWC is requesting this information for reporting purposes only, and 
use of local entities will not be considered for compliance with the requirements of the MWDBE 
Program. 

The total value of MWDBE/local business contracting will be $_______________________ 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day ______20___ 
Notary Public  
My commission expires 

SEAL 



ATTACH TO BID    ATTACH TO BID    ATTACH TO BID    ATTACH TO BID 

FAYETTEVILLE PUBLIC WORKS COMMISSION 
MWDBE ADD / CHANGE FORM 

If a MWDBE subcontractor fails to complete work under the subcontract for any reason, the recipient 
must require the prime contractor to employ the good faith efforts set forth in the MWDBE Program if 
soliciting a replacement or additional subcontractor.  

For MWDBE Change Request, please provide all information below: 

Prime Contractor: ____________________________________________________ 

Subcontracted Work: _________________________________________________ 

Previous Subcontractor: _______________________________________________ 

Reason this for change request:   

___________________________________________________________________ 

New Subcontractor: MWDBE Category: ________________ 

To Add MWDBE Subcontractor/Subcontracted work: 

If this is a new trade being subcontracted or a subcontractor that was not documented in the original 
Project Bid Information submittal, then good faith efforts to solicit a MWDBE must be documented, as the 
original MWDBE instructions indicate. Please provide all good faith efforts below showing all the MWDBE 
firms contacted to perform this work along with any additional good faith efforts or evidence that there are 
not reasonably available firms in the work area. PWC’s MWDBE Program requires that good faith efforts 
are to be carried out to the fullest extent practicable. If solicitations were not carried out due to being 
impracticable, please attach this explanation to this form. 

Name, Address, & Contact Information MBE or WBE and 
Certifying agency 

How was this firm contacted 
(email, letter, or Phone) and 
what was the result of the 

solicitation? * 

*Must submit copies of emails or letters. If phone calls were made this sheet can serve as documentation of calls 

Date: Name of Authorized Officer: 

State of North Carolina, County of 
Subscribed and sworn to before me this _______day ______20___ 
Notary Public  
My commission expires 

SEAL 



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

SMALL LOCAL SUPPLIER / MWDBE SUBCONTRACTOR  
DISCLOSURE FORM  

 
Contractor: __________________________________________________________________ 
Address & Phone: _____________________________________________________________ 
Project: _____________________________________________________________________ 
Name: ______________________________________________________________________ 
Pay Application # _____________________________________________________________ 
 
Please complete the below form by providing the necessary information for the payments made 
to each subcontractor, vendor, or supplier for the work associated with the identified pay 
application. This form must be fully completed and attached to each pay application. 
 

Firm Name, Address, and Contact 
Information 

 Payment Amount Type of 
Work/Commodity 
(Include NAICS 

Code) 
   

   

   

   

   

   

   

   

 
 
___________________________________________________________ 

Signature 
 
___________________________________________________________, _________________________________ 

Printed Name         Title 
 
___________________________________________________________ 

Date 
 
 
 



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 
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MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

NOTICE OF AWARD 
 
TO:        
        
        
 
 
PROJECT DESCRIPTION: MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL 
CONSTRUCTION 
 
The OWNER has considered the BID submitted by you for the above described work in response 
to its Advertisement for Bids dated ___________  and Instructions to Bidders. 
 
You are hereby notified that your BID has been accepted for items in the amount of   
$    . 
 
You are required by the Instructions to Bidders to execute the Agreement and furnish the required 
Performance Bond, Payment Bond, and Certificates of Insurance within ten (10) calendar days 
from the date of this NOTICE to you. 
 
If you fail to execute said Agreement and to furnish said Bonds within ten (10) days from the date 
of this Notice, said Owner will be entitled to consider all your rights arising out of the OWNER’s 
acceptance of your BID as abandoned and as a forfeiture of your Bid Bond.  The Owner will be 
entitled to such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 
 Dated this          day of         , 2024. 
 
 

OWNER: FAYETTEVILLE PUBLIC WORKS COMMISSION  
FAYETTEVILLE, NC 

 
BY:  Victoria McAllister 
TITLE:  Procurement Manager  

 
 
  



 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

ACCEPTANCE OF AWARD 
 

MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 
 

 
Receipt of the preceding NOTICE OF AWARD is hereby acknowledged this the    
 
day of     , 2024. 
 
 
 
                    (CONTRACTOR) 
 
     By:        
 
     Title:        
 
 
 
 

- END OF SECTION - 
 



 

State of North Carolina  
Cumberland County 
 

ON-CALL CONSTRUCTION AGREEMENT 
 

THIS ON-CALL CONSTRUCTION AGREEMENT (“Agreement” or “Contract”) is made 
by and between Fayetteville Public Works Commission (“PWC”), a North Carolina public 
authority, [PER OUR CHARTER (SEE SEC 6A.20), THE CONSTRUCTION CONTRACT, IF 
MORE THAN $500K, MUST BE BETWEEN THE CITY (BY AND THROUGH PWC) AND THE 
CONTRACTOR], and ____________________________ (“Contractor”), a North Carolina 
___________ (each of PWC and Contractor is referred to herein as a “Party” and collectively as 
the “Parties”) as of the date of execution last written below (the “Effective Date”).  For good and 
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties 
agree as follows: 
 

RECITALS 
 
 PWC requires the services of a __________ to provide will provide timely, cost-effective 
and quality on-call construction and repair services for various projects which can be small in 
scope and usually immediate in terms of need.  Individual On-Call Requests dollar values and 
completion times will vary depending on the type and amount of work assigned and the rate at 
which appropriated of funds are consumed. The availability of the Contractor and its response 
times are of the utmost importance.  
  

1. Scope of Services.  The following is a general description of the tasks that may 
be required by PWC pursuant to this Agreement.  The list is not intended to be all-inclusive, nor 
is it guaranteed that all of the listed tasks will be assigned.   

_________________ 
_________________ 
_________________ 

 
 Upon receipt of a “Notice to Proceed”, Contractor agrees to perform the Authorized Work 
requested and authorized by PWC pursuant to an On-Call Request.  For purposes of this 
Agreement, an “On-Call Request” means an independent, specific, written work assignment 
issued to Contractor by PWC outlining a detailed scope of Services to be performed, including 
some or all of the above-described tasks, applicable timelines, and any other relevant 
specifications. 
 
 Contractor shall furnish and bear solely the entire cost of all labor and materials to 
perform the Work in a workmanlike manner in strict accordance with the Contract Documents, 
schedule delivery of the new materials, furnish and bear solely the entire cost of all supervision, 
contract administration, equipment, tools, and other means necessary to complete the Work, 
perform every obligation imposed by the Contract Documents, and be solely responsible for the 
clean-up and disposal of all materials and debris relating to or arising from the construction and 
renovation, subject to any exceptions that are specifically set forth in the Contract Documents. 
Except as otherwise specifically provided in the Contract Documents, Contractor is solely 
responsible for all construction means, methods, techniques, sequences, procedures, safety 
precautions or programs, supervising, coordinating, and performing the tasks necessary to 
complete the Work; provided, however, PWC shall have the right, without incurring any liability 
to Contractor, to suspend Contractor’s performance when a PWC employee, in his or her 
opinion, observes a safety violation involving a threat to life or imminent danger of bodily injury, 



 

and the suspension shall remain in effect until Contractor remedies the safety violation. 
 
 

2.   Definitions.  Capitalized terms used in this Agreement have the meaning 
specified below: 
 

“Authorized Work” means the specific work requested and authorized 
pursuant to an On-Call Request.  

 
“Business Day” means each calendar day that is not a Saturday, Sunday, 

holiday observed by the federal government for its employees, or holiday 
observed by PWC for its employees. 

 
“Completion of the Authorized Work” means: (i) the Authorized Work is 

completed in accordance with this Agreement, except for punch list items; (ii) 
PWC has received any required temporary or final certificate of occupancy from 
the governmental agency with jurisdiction over the Authorized Work; and (iii) the 
registered architects or engineers (the “Designer(s)”) who designed portions or 
components of the Authorized Work have issued certificates of Completion of the 
Authorized Work as to those portions or components. 

 
“Contract Documents” means the following documents that were either 

made available to Contractor by PWC during the bid solicitation process (including 
Drawings) or executed by the Parties or both, which are all incorporated by 
reference herein: 

 
a. This Agreement 
b. Bid Documents 
c. Contractor’s Submitted Bid 
d. Bid Bond 
e. Form of Exceptions 
f. Notice of Award 
g. Acceptance of Award 
h. Performance Bond 
i. Payment Bond 
j. Copy of General Contractor’s License 
k. Certificate of Insurance 
l. Technical Specifications 
m. Additional Specifications 

 
The following documents may be delivered or issued on or after the Effective Date of 
the Agreement and may not be attached to this Agreement, but are considered 
Contract Documents when executed by the Parties: 

 
n. On-Call Request and Notice to Proceed  
o. Authorized Work Change Directive(s) 
p. Change Order(s) 
q. Field Order(s) 

 



 

There are no Contract Documents other than those identified in this Agreement. The 
Contract Documents may only be amended, modified, or supplemented as provided 
in this Agreement in a writing signed by the Parties. 

 
“Fault” means a breach of contract by Contractor, negligent, reckless, or 

intentional act(s) or omission(s) constituting a tort under applicable statutes or 
common law by one or more Responsible Persons, or violation(s) of applicable 
statute(s) or regulation(s) by a Responsible Person. 

 
“Responsible Person” means Contractor and each of its employees, agents, 

representatives, subcontractors, or other persons and entities for which Contractor 
may be liable or responsible as a result of any statutory, tort, or contractual duty. 

 
“Work” means all Authorized Work, collectively. 

 
The terms used in this Agreement shall have the meaning as stated herein and in the Contract 
Documents. In the event of a conflict between the terms of this Agreement and any other 
component(s) of the Contract Documents, the terms of this Agreement shall govern. 
 

3. Contract Prices. On-Call Requests will be issued individually on a “not to exceed” 
basis.  Authorized Work shall be billed based on the hourly rates set forth on Exhibit A, attached 
hereto and made a part hereof by this reference. PWC shall pay Contractor for Completion of 
the Authorized Work in accordance with the Contract Documents the amount identified in the 
applicable On-Call Request (the “Price”). Contractor understands and acknowledges that the 
Price is derived from a specific appropriation of funds provided for the Work. Contractor agrees 
and acknowledges the Price is equal to the aggregate cost of all Authorized Work to be done 
pursuant to the applicable On-Call Request, including all labor, materials, equipment, apparatus, 
and supplies.  Contractor acknowledges and agrees that there is no guarantee that the amount 
appropriated will be fully expended. 

 
4. Term.  The initial term of this Contract shall be for two (2) years commencing on 

the Effective Date (the “Initial Term”); provided, however, that PWC may terminate this Contract 
for convenience at any time following the expiration of the first year of the Initial Term by giving 
the Contractor written notice of termination.  At the expiration of the Initial Term, this Contract 
will automatically renew for an additional one (1) year period unless a Party provides the other 
Party with notice of its intent not to renew this Agreement at least ninety (90) days prior to the 
expiration of the Initial Term.  

 
The duration of the Authorized Work shall be as set forth in the applicable On-Call 

Request issued under this Contract, which shall be attached hereto and made an integral part 
hereof. The Parties shall perform their obligations under this Agreement in compliance with all 
scheduling deadlines set forth in the On-Call Request. Contractor shall commence the 
Authorized Work on the date to be specified in the Notice to Proceed issued by PWC. 
Contractor shall achieve Completion of the Authorized Work on the date specified in the On-Call 
Request, plus any modifications thereof allowed in accordance with the Contract Documents 
(the “Completion Date”). 
 

5. Payment. PWC shall pay Contractor in installment payments plus a final 
payment, as set forth in the Contract Documents. For each applicable installment payment, 
Contractor shall submit an application for payment in accordance with the Contract Documents. 
An application for payment will be processed by PWC as provided in the Contract Documents. 



 

Such installment payments shall reflect the actual cost of the Authorized Work, not to exceed in 
total the Price, and the allocable portion of the total Price for said installment. PWC shall make 
payment to Contractor, less any applicable retainage set forth in the Contract Documents; 
provided, however, that PWC may withhold all or a portion of a payment on account of (1) 
incomplete Authorized Work, (2) defective or nonconforming Authorized Work, (3) claims filed or 
a reasonable basis to believe that such claims will be filed imminently, (4) failure of Contractor 
to make payments properly for labor, services, materials, equipment or subcontracts, (5) 
damages caused to PWC or another party by one or more Responsible Persons, or (6) failure to 
comply with the terms and conditions of this Agreement. In the final payment, PWC shall pay 
the balance of the Price, including all retained amounts, less any Liquidated Damages and other 
applicable damage and claim amounts, to Contractor within forty-five (45) days of Completion of 
the Authorized Work; provided, however, that PWC may withhold a reasonable sum from the 
final payment to ensure correction of any final items or condition of the Authorized Work. 
 

6. Retainage. Subject to any restrictions applicable to any federal grant funds that 
may be utilized for the Authorized Work, PWC may, in its discretion, retain up to five percent 
(5%) of any periodic payment due Contractor; provided, however, when the Authorized Work is 
fifty percent (50%) complete, PWC, with written consent of the surety, shall not retain any 
further retainage from periodic payments due Contractor if Contractor continues to perform 
satisfactorily and any nonconforming Authorized Work identified in writing prior to that time by 
PWC or the Designer has been corrected by Contractor and accepted by PWC or the Designer, 
and provided further that full payment, less authorized deductions, shall also be made for those 
line item trades that have reached one hundred percent (100%) completion of their contract 
obligations by or before the Authorized Work is fifty percent (50%) complete if Contractor has 
performed satisfactorily in accordance with G.S. 143-134.1(b2), contingent upon PWC's receipt 
of an approval or certification from the Designer that the Authorized Work performed by the 
subcontractor is acceptable and in accordance with the Contract Documents. If PWC 
determines Contractor's performance is unsatisfactory, PWC may, in its discretion, reinstate 
retainage for each subsequent periodic application for payment as authorized in this Section up 
to the maximum amount of five percent (5%). The Authorized Work shall be deemed fifty 
percent (50%) complete when Contractor's gross project invoices, excluding the value of 
materials stored off-site, equal or exceed fifty percent (50%) of the Price, except the value of 
materials stored on-site shall not exceed twenty percent (20%) of Contractor's gross project 
invoices for the purpose of determining whether the Authorized Work is fifty percent (50%) 
complete. Within 60 days after the submission of a pay request and one of the following occurs, 
as specified in the Contract Documents, PWC, with written consent of the surety, shall release 
to Contractor all retainage on payments held by PWC: (i) PWC receives a certificate of 
substantial completion from the Designer in charge of the Authorized Work; or (ii) PWC receives 
beneficial occupancy or use of the Authorized Work; provided, however, PWC may in its 
discretion retain sufficient funds to secure Completion of the Authorized Work or corrections and 
punch list items on any Authorized Work. If PWC retains funds, the amount retained shall not 
exceed two and one-half times the estimated value of the Authorized Work to be completed or 
corrected or addressed in the punch list. Any reduction in the amount of the retainage on 
payments shall be with the consent of Contractor's surety. The existence of any third-party 
claims against Contractor or any additive change orders to the Construction Documents shall 
not be a basis for delaying the release of any retainage on payments. Notwithstanding anything 
in this Section to the contrary, following fifty percent (50%) completion of the Authorized Work, 
PWC shall be authorized to withhold additional retainage from a subsequent periodic payment, 
not to exceed five percent (5%), in order to allow PWC to retain two and one-half percent (2.5%) 
total retainage through the Completion of the Authorized Work. In the event that PWC elects to 
withhold additional retainage on any periodic payment subsequent to release of retainage on a 



 

line-item of Authorized Work pursuant to G.S. 143-134.1(b2), Contractor may also withhold from 
the subcontractors remaining on the project sufficient retainage to offset the additional retainage 
held by PWC, notwithstanding the actual percentage of retainage withheld by PWC of the 
Authorized Work as a whole. Neither PWC's nor Contractor's release of retainage on payments 
as part of a payment in full on a line-item of Authorized Work pursuant to G.S. 143-134.1(b2) 
shall affect any applicable warranties on Authorized Work done by Contractor or subcontractor, 
and the warranties shall not begin to run any earlier than either PWC's receipt of a certificate of 
substantial completion from the Designer in charge of the Authorized Work or PWC receives 
beneficial occupancy. 
 

7. Liquidated Damages. Time is of the essence with respect to performance of each 
of the Parties’ obligations under this Agreement. Contractor recognizes and acknowledges that 
PWC will suffer financial and other losses if the Authorized Work is not completed by its 
Completion Date. The Parties recognize and agree that the delays, expense, and difficulties 
involved in proving in a legal or arbitration proceeding the actual loss suffered by PWC if the 
Authorized Work is not completed by the Completion Date. Accordingly, instead of requiring any 
such proof, Contractor and PWC agree that in the event Contractor fails to achieve Completion 
of the Authorized Work by its Completion Date, Contractor shall pay to PWC as liquidated 
damages to compensate PWC for damages related to the delayed Completion of the Authorized 
Work one thousand dollars ($1000.00) per day (“Liquidated Damages”) for each calendar day 
Contractor fails to achieve Completion of the Authorized Work by the Completion Date. 
 

PWC and Contractor acknowledge and agree that the sums payable under this Section 
7 shall constitute liquidated damages and not penalties and are in addition to all other rights of 
PWC, including the right to call a default. The parties further acknowledge that (i) the amount of 
loss or damages likely to be incurred is incapable or is difficult to precisely estimate, (ii) the 
amounts specified bear a reasonable relationship to, and are not plainly or grossly 
disproportionate to, the probable loss likely to be incurred in connection with Contractor’s failure 
fails to achieve Completion of the Authorized Work, (iii) one of the reasons for PWC and 
Contractor reaching an agreement as to such amounts was the uncertainty and cost of litigation 
regarding the question of actual damages, and (iv) PWC and Contractor are sophisticated 
business parties and have been represented by sophisticated and able legal counsel and 
negotiated this Agreement at arm's length. 

 
8. Contractor’s Representations and Warranties. In order to induce PWC to enter 

into this Agreement, Contractor makes the following representations and warranties to PWC 
which shall be true and correct on the Effective Date and on the date of issuance of each On-
Call Request under this Contract: 
 

a. Contractor is duly licensed in the State of North Carolina to complete 
the Work, is duly organized, validly existing and in good standing and has all 
requisite powers, rights, and authority to execute, enter into, and perform this 
Agreement in accordance with the terms and conditions of this Agreement, and this 
Agreement constitutes a legal, valid, and binding obligation of Contractor enforceable 
against it in accordance with its terms. 

 
b. Contractor has read the Contract Documents, and acknowledges 

and understands all data, materials, specifications, and requirements identified 
in the Contract Documents. 

 



 

c. Contractor is familiar with and is satisfied as to all laws and 
regulations that may affect cost, progress, and performance to complete the 
Work.  

 
d. Prior to undertaking any Authorized Work, Contractor shall have: 

 
(i)  visited the site for the Authorized Work, conducted a thorough, visual 
examination of the site and adjacent areas, and become familiar with and 
is satisfied as to the general, local, and site conditions that may affect 
cost, progress, and performance in completing the Authorized Work.. 

 
(ii)  Contractor shall have carefully studied all: (1) reports of explorations and 
tests of subsurface conditions at or adjacent to the site and all drawings of 
physical conditions relating to existing surface or subsurface structures at the 
site that have been identified in the Contract Documents and any 
accompanying reports and drawings, and (2) reports and drawings relating to 
Hazardous Environmental Conditions, if any, at or adjacent to the site that 
have been identified in the Contract Documents and any accompanying 
reports and drawings. 

 
(iii)  Contractor shall have considered the information known to Contractor 
itself; information commonly known to contractors doing business in the 
locality of the site; information and observations obtained from visits to the 
site; the Contract Documents; and the site-related reports and drawings 
identified in the Contract Documents, if any, with respect to the effect of 
such information, observations, and documents on (1) the cost, progress, 
and performance of the Authorized Work; (2) the means, methods, 
techniques, sequences, and procedures of construction to be employed by 
Contractor; and (3) Contractor’s safety precautions and programs. 

 
(iv)  Based on the information and observations referred to in subparagraph 
(iii) of this subsection d, Contractor shall have satisfied itself that no further 
examinations, investigations, explorations, tests, studies, or data are 
necessary for the performance of the Authorized Work at the applicable Price 
commencing on the commencement date set forth in the Notice to Proceed 
and in accordance with the other terms and conditions of the Contract. 

 
(v)  Contractor shall have made itself aware of the general nature of the 
Authorized Work to be performed by PWC and others at the site that as 
indicated in the Contract Documents. 

 
e. Prior to undertaking any Work, Contractor shall have given 

PWC’s Designer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and 
the written resolution thereof by the Designer is acceptable to Contractor. 

 
f. The Contract Documents are generally sufficient to indicate and 

convey understanding of all terms and conditions for performance and furnishing of 
the Work. 

 
g. Contractor’s entry into this Agreement constitutes an incontrovertible 



 

representation by Contractor that, without exception, all prices in the Agreement are 
premised upon performing and furnishing the Work required by the Contract 
Documents. 

 
h. Contractor has no business or personal relationship with any 

PWC Commissioner, officer, director, manager, or supervisor and Contractor 
covenants to disclose immediately to PWC any such relationship that develops 
during the performance of the Work. 

 
9. Contractor’s Payment Obligations. Contractor shall pay all of its obligations 

arising out of or in connection with the Work in a timely manner to all persons supplying 
materials in the prosecution of the Work and to all laborers and others employed thereon. 

 
10. Performance and Payment Bonds. Contractor shall obtain and deliver to PWC a 

performance bond in an amount based on the estimated cost of the Authorized Work, 
conditioned upon the faithful performance of all Authorized Work in accordance with the 
Contract Documents, which bond shall be solely for the protection of PWC. Contractor shall 
obtain and deliver to PWC a payment bond in the amount of one hundred percent (100%) of the 
estimated cost of the Authorized Work, conditioned upon the prompt payment for all labor or 
materials for which Contractor or one or more of its subcontractors is liable, which payment 
bond shall be solely for the protection of the persons furnishing materials or performing labor for 
which Contractor is liable. The performance bond and the payment bond shall be executed by 
one or more surety companies legally authorized to do business in the State of North Carolina, 
shall become effective upon the awarding of the construction contract by PWC to Contractor, 
and shall at all times comply with the requirements set forth in Article 3 of North Carolina 
General Statutes Chapter 44A. In the event PWC deems the surety or sureties upon any bond 
necessary for this Agreement and the Completion of the Authorized Work, or if for any reason, 
such bond ceases to be adequate to cover the performance and/or payment of the Authorized 
Work, Contractor shall, at its expense, within five (5) days after the receipt of notice from PWC, 
furnish an additional bond or bonds in such form and amount, and with such surety or sureties 
as shall be satisfactory to PWC. In such event no further payment to Contractor shall be 
deemed to be due under this Agreement until new or additional security for the performance and 
payment of the Authorized Work shall be furnished in manner and form satisfactory to PWC. 
Contractor understands and acknowledges that PWC, as a public authority, is not subject to the 
provisions of Articles 1 and 2 of Chapter 44A of the General Statutes, in accordance with G.S. 
44A-34 and applicable law. 
 

11. Contractor’s Damage Repair Obligations. Contractor shall be responsible for all 
damages to the property of the City of Fayetteville and of PWC that may result from the normal 
procedure of a Responsible Person’s actions in the prosecution of the Work or that may be 
caused by or result from the negligence of a Responsible Person during the progress of or 
connected with the prosecution of the Work, whether within the limits of the Work or elsewhere. 
Contractor shall promptly restore all such property so damaged to a condition as good as it was 
immediately prior to Contractor initiating the Work . 
 

12. Defective Work. The Project shall be subject to observation and approval by 
PWC, Designer, and representatives of governmental agencies with jurisdiction over the 
Project. PWC and Designer shall be entitled to enter at all reasonable times the premises 
subject to construction or renovation to inspect the Work performed by or on behalf of 
Contractor, provided that such entry and inspection does not materially interfere with the 
progress of construction. Contractor shall correct promptly, at no cost to PWC, all Work 



 

reasonably rejected by PWC or by its representatives. Should Contractor fail to correct rejected 
Work, PWC may, acting in its sole discretion, correct such Work and the Contractor shall pay 
PWC’s actual costs of correction and any other applicable amounts identified in the Contract 
Documents. 
 

13. As-Built Drawings. Contractor shall maintain during the progress of the 
Authorized Work as-built drawings indicating the current status of the Authorized Work as 
actually performed. Upon Completion of the Authorized Work, Contractor shall prepare a final 
version of such as-built drawings and submit them to PWC for approval. 
 

14. Assignment. This Agreement shall be binding upon and inure to the benefit of the 
Parties, their legal representatives, successors, and assigns. Contractor may not assign, 
transfer, convey, or encumber, whether voluntarily or by operation of law, this Agreement or any 
obligations, rights under, or interests in this Agreement to a third party without the prior written 
consent of PWC; and, specifically, but without limitation, money that may become due and 
money that is due may not be assigned without such consent (except to the extent that the 
effect of this restriction may be limited by law), and unless specifically stated to the contrary in 
any written consent to an assignment, no assignment will release or discharge the assignor 
from any duty or responsibility under the Contract Documents. 
 

15. Indemnity. Contractor shall indemnify, defend, and hold harmless PWC and its 
Commissioners, officers, employees, agents, and representatives and the City of Fayetteville 
and its elected officials, managers, employees, agents, and representatives and Design 
Engineer (collectively “Indemnitees”) from and against all claims, actions, liabilities, damages, 
losses, costs, and expenses (including, without limitation, injury to or death of any persons and 
damage to property, economic and consequential damages and attorneys’ fees) asserted by 
one or more third parties against one or more of the Indemnitees if the Fault of one or more 
Responsible Persons is a proximate cause of the loss, damage, or expense indemnified. 
Contractor’s obligation to indemnify, defend, and hold harmless the Indemnitees shall survive 
the termination of this Agreement. 
 

16. Insurance. Contractor shall maintain during the performance of the Work and for 
at least three (3) years after the Completion of the Work the insurance coverage set forth in the 
Contract Documents, which insurance shall be placed with insurance companies authorized to 
do business in the State of North Carolina and rated A minus VII or better by the current edition 
of Best’s Key Rating Guide or otherwise approved in writing by PWC. Prior to initiating any Work 
, Contractor shall deliver certificates of insurance confirming each such coverage required by 
the Contract Documents, and Contractor shall direct its insurers to provide annually to PWC 
certificates confirming each such coverage during the coverage period. PWC shall be named as 
an additional insured in the comprehensive automobile and commercial liability insurance 
policies. Commercial general liability coverage shall be written on an “occurrence” basis. 
Contractor shall not reduce or allow the required insurance coverages to lapse without PWC’s 
prior written approval. All policies for insurance must be endorsed to contain a provision giving 
PWC a thirty (30) calendar day prior written notice by certified mail of any cancellation of that 
policy or material reduction in coverage. Should a notice of cancellation be issued for non- 
payment of premiums or any part thereof, or should Contractor fail to provide and maintain 
certificates as set forth herein, PWC shall have the right, but shall not have the obligation, to pay 
such premium to the insurance company or to obtain such coverage and to deduct such 
payment from any sums that may be due or become due to Contractor, or to seek 
reimbursement for said payments from Contractor. Any such sums paid by PWC shall be due 
and payable immediately by Contractor upon notice from PWC. The insurance provisions of this 



 

Agreement shall not be construed as a limitation on Contractor’s responsibilities and liabilities 
pursuant to the terms and conditions of this Agreement. Contractor’s obligation to maintain 
insurance for three (3) years after Completion of the Work shall survive the termination of this 
Agreement. 
 

17. Warranty. Contractor hereby grants to PWC warranties on all materials and 
Workmanship involved in the Work for a period of one (1) year from the date of Completion of 
the Authorized Work and a period of two (2) years from the date of Completion of the Authorized 
Work for any latent structural defects. PWC shall give written notice to Contractor of any claim 
under this Section within the time specified hereinabove. These warranties shall be in addition 
to, and not in derogation of, all other rights and privileges which PWC may have under law, 
equity, or instrument, and shall survive the date of Completion of the Authorized  Work and the 
final settlement and shall be binding on Contractor notwithstanding any provision in any other 
writing executed by PWC heretofore or contemporaneous with the execution of the Agreement 
or prior to the date of Completion of the Authorized Work. 
 

18. Waiver. No failure on the part of any party to exercise, and no delay in 
exercising, any right, power, or privilege hereunder shall operate as a waiver thereof, nor shall 
any single or partial exercise of any right hereunder preclude any other or further cumulative 
and not exclusive of any remedies provided by law. This Agreement shall be binding upon and 
inure to the benefit of the parties, their legal representatives, successors, and assigns. This 
Agreement may not be assigned, transferred, conveyed, or encumbered, whether voluntarily or 
by operation of law, by either party without the prior written consent of the other party, which 
consent shall not be unreasonably withheld. 
 

19. Law. THIS AGREEMENT SHALL BE GOVERNED BY AND INTERPRETED 
AND ENFORCED IN ACCORDANCE WITH THE LAWS OF THE STATE OF NORTH 
CAROLINA WITHOUT GIVING EFFECT TO THE CHOICE OF LAW PROVISIONS THEREOF. 
Contractor shall at all times comply with all applicable Federal, state, and local laws and building 
codes in the performance of its obligations under the Agreement. 
 

20. Dispute Resolution. In the event of any dispute, controversy, or claim of any kind 
or nature arising under or in connection with this Agreement (a “Dispute”) and involving any two 
or more of the following parties, PWC, Designer, Contractor or any subcontractor of Contractor, 
the party initiating the Dispute shall serve written notice of a Dispute on the party(ies) to the 
dispute, and those parties shall endeavor to settle the dispute first through direct, informal 
discussions between the parties’ selected representatives. Any such representative(s) shall 
have binding authority to settle the Dispute. In the event the parties do not settle the Dispute 
within ten (10) days from the date of written notice of the Dispute, any party to the Dispute may, 
by written notice to the other party(ies), engage a mediator certified under the laws of the State 
of North Carolina to mediate the Dispute within thirty (30) days of such notice. The parties to the 
Dispute shall attend mediation in good faith. In the event mediation is unsuccessful, any party to 
the dispute may initiate arbitration proceedings. Any controversy or claim arising out of or 
relating to the Contract Documents, or the breach thereof, shall be settled by binding arbitration 
administered by the American Arbitration Association under its Construction Industry Arbitration 
Rules, and judgment on the award rendered by the arbitrator(s) may be entered in any court 
having jurisdiction thereof. All of the foregoing dispute resolution procedures shall be held in 
Cumberland County, North Carolina. The costs of the mediator and arbitrator in a dispute 
resolution process shall be divided equally among the parties to the process; provided, 
however, PWC shall bear at least one-third of the cost if PWC is a party to the dispute resolution 
and the remainder of the cost shall be divided equally among the other parties participating in 



 

the dispute resolution. PWC shall, in its contractual arrangements with Designer, and Contractor 
shall, in its contracts with subcontractors and they in their contracts with lower-tier 
subcontractors authorize and direct such parties to participate in the dispute resolution 
procedures set forth in this Section. Unless otherwise directed in writing by PWC, Contractor 
shall continue the Work and maintain compliance with the scheduling deadlines set forth in the 
Contract Documents during any dispute resolution proceedings. If Contractor continues to 
perform, PWC shall make payments due for the continued performance in accordance with this 
Agreement. The provisions of this Section shall not extend any applicable statutes of limitation 
or repose. 
 

21. Execution; Modification; Entire Agreement; Severability. This Agreement may be 
executed in counterparts with the same effect as if the signatures to each counterpart were 
upon a single instrument, and all such counterparts together shall be deemed an original of this 
Agreement. For purposes of this Agreement, a facsimile copy or scanned copy or photocopy of 
a party’s signature shall be sufficient to bind such party. This Agreement shall be subject to 
execution by electronic means in accordance with Article 40 of Chapter 66 of the North Carolina 
General Statutes. No oral communication, promise, understanding, or agreement before, 
contemporaneous with, or after the execution of this Agreement shall affect or modify any of the 
terms and conditions and obligations of the Contract Documents. The Contract Documents shall 
be modified only by a subsequent writing signed by both Parties. The Contract Documents shall 
be conclusively considered to contain and express all the terms and conditions agreed upon by 
the Parties, notwithstanding any prior or contemporaneous written communication, promise, 
understanding or agreement. Should any provision of this Agreement or any of the Contract 
Documents at any time be in conflict with any law, statute, rule, regulation, order, or ruling and 
thus be unenforceable, or be unenforceable for any other reason, then the remaining provisions 
of this Agreement shall remain in full force and effect and the court or arbitrator shall give the 
offending provision the fullest meaning and effect permitted by law. The titles of the Sections 
throughout this Agreement are for convenience only and the words contained therein shall in no 
way be held to explain, modify, amplify or aid in the interpretation, construction, or meaning of 
the provisions of this instrument. 
 

22. Notices. Any notice which either Party is required or desires to give the other 
hereunder shall be deemed sufficiently given if, in writing, it is delivered personally, or sent by 
certified U.S. mail, return-receipt requested, postage prepaid, to the addresses listed herein 
below, or such other address as either Party shall give to the other Party by written notice in 
accordance herewith. Any notice given herein by personal delivery shall be deemed delivered 
when received. Any properly addressed notice given herein by certified mail shall be deemed 
delivered on third Business Day after the same is deposited in an official United States Post 
Office, postage prepaid, or if sooner upon the date when the return receipt therefore is signed, 
or refusal to accept the mailing by the addressee is noted thereon by the postal authorities. 
 

To PWC: 
Fayetteville Public Works Commission  

Attn:   Timothy Bryant, CEO/General Manager  
PO Box 1089 

Fayetteville, NC 28302 
 

To Contractor:  
 
 
 



 

 
 

23. Termination. In addition to any other termination rights of PWC set forth in this 
Agreement, PWC may terminate this Agreement immediately if during the progress of any 
Authorized Work or during any warranty period, Contractor: 
 

a. Persistently fails to prosecute Authorized Work properly and in accordance with 
this Contract, including but not limited to include failure to provide sufficient 
crews, equipment, or resources, or failure to adhere to the schedule; 

 
b. Demonstrates disregard for the policies, procedures, or requirements of PWC; 

 
c. Demonstrates complete disregard of the authority of PWC or its 

designated representatives; or 
 

d. Violates in any substantial way the provisions and requirements of this Agreement. 
 
Such termination shall be effective upon written notice to Contractor and its surety. PWC may 
terminate the contract for its convenience by providing Contractor at least seven (7) calendar days 
prior written notice, in which event Contractor shall be paid for all Authorized Work completed, 
plus other expenses as mutually agreed upon between PWC and Contractor. 
 

24. Compliance with North Carolina and Federal Law. Contractor hereby 
acknowledges that “E-Verify” is the federal E- Verify program operated by the US Department of 
Homeland Security and other federal agencies which is used to verify the work authorization of 
newly hired employees pursuant to federal law and in accordance with Article 2, Chapter 64 of 
the North Carolina General Statutes. Contractor further acknowledges that all employers, as 
defined by Article 2, Chapter 64 of the North Carolina General Statutes, must use E-Verify and 
after hiring an employee to work in the United States, shall verify the work authorization of the 
employee through E-Verify in accordance with N.C.G.S. §64-26(a). Contractor hereby pledges, 
attests, and warrants through execution of this Agreement that Contractor complies with the 
requirements of Article 2, Chapter 64 of the North Carolina General Statutes and further 
pledges, attests, and warrants that all subcontractors currently employed by or subsequently 
hired by Contractor shall comply with all E-Verify requirements. Failure to comply with the above 
requirements shall be considered a breach of this Agreement. Contractor hereby further 
acknowledges that the execution and delivery of this Agreement constitutes Contractor’s 
certification to PWC and to the North Carolina State Treasurer that, as of the date of the 
Effective Date of this Agreement, Contractor is not listed on (a) the Final Divestment List 
created and maintained by the North Carolina Department of State Treasurer pursuant to the 
Iran Divestment Act of 2015, Chapter 147, Article 6E of the General Statutes of North Carolina 
(the “Iran Divestment Act”); or (b) the list of companies that the North Carolina State Treasurer 
determines to be engaged in a boycott of Israel in accordance with Article 6G of Chapter 147 of 
the General Statutes of North Carolina. Contractor represents and warrants to Commission that 
Contractor, and all persons and entities owning (directly or indirectly) an ownership interest in it: 
(i) are not, and will not become, a person or entity with whom a party is restricted from doing 
business with under regulations of the Office of Foreign Asset Control (“OFAC”) of the 
Department of the Treasury (including, but not limited to, those named on OFAC’s Specially 
Designated and Blocked Persons list) or under any statute, executive order (including, but not 
limited to, the September 24, 2001, Executive Order 13224 Blocking Property and Prohibiting 
Transactions with Persons Who Commit, Threaten to Commit, or Support Terrorism), or other 
governmental action; and (ii) are not knowingly engaged in, and will not knowingly engage in, 



 

any dealings or transactions or be otherwise associated with such persons or entities described 
in clause (i) above. Contractor also shall at all times during the term of this Agreement comply 
with Executive Order 11246, , as amended by Executive Order 11375, “Amending Executive 
Order 11246 Relating to Equal Employment Opportunity,” and implementing regulations at 41 
CFR part 60, “Office of Federal Contract Compliance Programs, Equal Employment 
Opportunity, Department of Labor,” including but not limited to the Equal Opportunity Clause 
requirements set forth in 41 C.F.R. § 60-1.4. Contractor shall abide by the requirements of 41 
CFR 60–300.5(a) and 60–741.5(a) prohibiting discrimination against qualified individuals on the 
basis of protected veteran status or disability and requiring affirmative action by covered prime 
contractors and subcontractors to employ and advance in employment qualified protected 
veterans and individuals with disabilities. 

 
IN WITNESS WHEREOF, the Parties have executed this Agreement by their duly 

authorized representatives as of the Effective Date. 
 

Fayetteville Public Works Commission [CONTRACTOR] 
 

By: ______________________________   By:_______________________________ 
    Timothy Bryant, CEO/GM 

           ________________________________ 
           (Printed Name, Title) 
 
Date: ____________________________  Date: _____________________________ 

 
 

This instrument has been preaudited in the manner required by the Local Government Budget 
and Fiscal Control Act (N.C. Gen. Stat. § 159-1 et seq.). 
 
By: _ _ 
      Rhonda Haskins, Chief Financial Officer 
 
Approved as to form: 
 

_________________________________ 
Legal Dept. 
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SAMPLE FEDERAL UNIFORM GUIDANCE AND FEMA CONTRACT 
PROVISIONS  

To the extent applicable these provisions will be attached in an addendum to the service 
agreement. 

1. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT. Compliance with the
Contract Work Hours and Safety Standards Act. 

a. Overtime requirements. No contractor or subcontractor contracting for
any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

b. Violation; liability for unpaid wages; liquidated damages. In the event of
any violation of the clause set forth in paragraph (b)(1) of this section the
contractor and any subcontractor responsible therefor shall be liable for
the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory),
for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (b)(1)
of this section, in the sum of $26 for each calendar day on which such
individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required
by the clause set forth in paragraph (b)(1) of this section.

c. Withholding for unpaid wages and liquidated damages. PWC shall upon
its own action or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld, from any
moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with
the same prime contractor, or any other federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to
be necessary to satisfy any liabilities of such contractor or subcontractor
for unpaid wages and liquidated damages as provided in the clause set
forth in paragraph (b)(2) of this section.

d. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (b)(1) through (4) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
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subcontractor with the clauses set forth in paragraphs (b)(1) through (4) 
of this section. 
 

2. CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT.  
Clean Air Act 

a. The contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. 
§ 7401 et seq. 

b. The contractor agrees to report each violation to PWC and understands 
and agrees that PWC will, in turn, report each violation as required to 
assure notification to the Federal Emergency Management Agency, and 
the appropriate Environmental Protection Agency Regional Office. 

c. The contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance 
provided by FEMA. 
Federal Water Pollution Control Act 

a. The contractor agrees to comply with all applicable standards, orders, or 
regulations issued pursuant to the Federal Water Pollution Control Act, 
as amended, 33 U.S.C. 1251 et seq. 

b. The contractor agrees to report each violation to PWC and understands 
and agrees that PWC will, in turn, report each violation as required to 
assure notification to the Federal Emergency Management Agency, and 
the appropriate Environmental Protection Agency Regional Office. 

c. The contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance 
provided by FEMA. 
 

3. DEBARMENT AND SUSPENSION. 
a. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 

and 2 C.F.R. pt. 3000. As such, the contractor is required to verify that 
none of the contractor’s principals (defined at 2 C.F.R. § 180.995) or its 
affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 
C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). 

b. The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. 
pt. 3000, subpart C, and must include a requirement to comply with these 
regulations in any lower tier covered transaction it enters into. 

c. This certification is a material representation of fact relied upon by PWC. 
If it is later determined that the contractor did not comply with 2 C.F.R. pt. 
180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies 
available to PWC, the Federal Government may pursue available 
remedies, including but not limited to suspension and/or debarment. 

d. The bidder or proposer agrees to comply with the requirements of 2 
C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer 



 

3 | P a g e  
 

is valid and throughout the period of any contract that may arise from this 
offer. The bidder or proposer further agrees to include a provision 
requiring such compliance in its lower tier covered transactions. 
 

4. BYRD ANTI-LOBBYING AMENDMENT. 
Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended) 

a. Contractors who apply or bid for an award of $100,000 or more shall file 
the required certification. Each tier certifies to the tier above that it will not 
and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, officer or employee of 
Congress, or an employee of a Member of Congress in connection with 
obtaining any Federal contract, grant, or any other award covered by 31 
U.S.C. § 1352. Each tier shall also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal 
award. Such disclosures are forwarded from tier to tier up to the recipient 
who in turn will forward the certification(s) to the awarding agency. 
Required Certification.  If applicable, contractors must sign and submit 
to the non-federal entity the following certification. 
APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING 
LOBBYING 
Certification for Contracts, Grants, Loans, and Cooperative Agreements 
The undersigned certifies, to the best of his or her knowledge and belief, 
that: 
a. No Federal appropriated funds have been paid or will be paid, by or 

on behalf of the undersigned, to any person for influencing or 
attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding 
of any Federal contract, the making of any Federal grant, the making 
of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification 
of any Federal contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or 
will be paid to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress 
in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard 
Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with 
its instructions. 

c. The undersigned shall require that the language of this certification 
be included in the award documents for all subawards at all tiers 
(including subcontracts, subgrants, and contracts under grants, loans, 
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and cooperative agreements) and that all subrecipients shall certify 
and disclose accordingly. 

This certification is a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission 
of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty of 
not less than $10,000 and not more than $100,000 for each such failure. 
The Contractor, _______________, certifies or affirms the truthfulness 
and accuracy of each statement of its certification and disclosure, if any. 
In addition, the Contractor understands and agrees that the provisions of 
31 U.S.C. Chap.38, Administrative Remedies for False Claims and 
Statements, apply to this certification and disclosure, if any. 

 
  

Signature of Contractor’s Authorized Official 
 
  

Name and Title of Contractor’s Authorized Official 
 
  

Date 
 
5. PROCUREMENT OF RECOVERED MATERIALS. 

a. In the performance of this contract, the Contractor shall make maximum 
use of products containing recovered materials that are EPA-designated 
items unless the product cannot be acquired— 

• Competitively within a timeframe providing for compliance with 
the contract performance schedule; 

• Meeting contract performance requirements; or 
• At a reasonable price. 

b. Information about this requirement, along with the list of EPA- designated 
items, is available at EPA’s Comprehensive Procurement  Guidelines 
web site,  https://www.epa.gov/smm/comprehensive -  procurement-
guideline-cpg-program. 

c. The Contractor also agrees to comply with all other applicable 
requirements of Section 6002 of the Solid Waste Disposal Act.

 
6. ACCESS TO RECORDS. The following access to records requirements applies to this 

contract: 
a. The Contractor agrees to provide PWC, the FEMA Administrator, the 

Comptroller General of the United States, or any of their authorized 
representatives access to any books, documents, papers, and records of 
the Contractor which are directly pertinent to this contract for the 

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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purposes of making audits, examinations, excerpts, and transcriptions. 
b. The Contractor agrees to permit any of the foregoing parties to reproduce 

by any means whatsoever or to copy excerpts and transcriptions as 
reasonably needed. 

c. The Contractor agrees to provide the FEMA Administrator or his 
authorized representatives access to construction or other work sites 
pertaining to the work being completed under the contract. 

d. In compliance with the Disaster Recovery Act of 2018, PWC and the 
Contractor acknowledge and agree that no language in this contract is 
intended to prohibit audits or internal reviews by the FEMA Administrator 
or the Comptroller General of the United States. 
 

7. DHS SEAL, LOGO, AND FLAGS. “The contractor shall not use the DHS seal(s), logos, 
crests, or reproductions of flags or likenesses of DHS agency officials without specific 
FEMA pre-approval.” 
 

8. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS. 
“This is an acknowledgment that FEMA financial assistance will be used to fund all or a 
portion of the contract. The contractor will comply with all applicable Federal law, 
regulations, executive orders, FEMA policies, procedures, and directives.” 

 
9. NO OBLIGATION BY FEDERAL GOVERNMENT. “The Federal Government is not a 

party to this contract and is not subject to any obligations or liabilities to the non-Federal 
entity, contractor, or any other party pertaining to any matter resulting from the contract.” 

 
10. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED 

ACTS. “The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies 
for False Claims and Statements) applies to the Contractor’s actions pertaining to this 
contract.” 
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General Conditions 
 
Article I. Definitions and Terminology 
 
Section 1.01 Definitions 
 
Capitalized terms used in the Bid Documents or Contract Documents, including the singular and 
plural forms, shall have the meaning indicated in the definitions below. In addition to terms 
specifically defined below, terms with initial capital letters in the Contract Documents include 
references to identified articles and paragraphs, and the titles of other documents or forms. 
 

(a) Addenda—Written or graphic instruments issued before the opening of Bids which clarify, 
correct, or change the Bid Documents or other Contract Documents. 

 
(b) Agreement—The written instrument, executed by PWC and Contractor, that sets forth the 

Contract Price and Contract Times, identifies the parties, designates the specific 
documents that encompass the Contract Documents, and provides other material 
provisions that govern the relationship between the parties as it relates to the Project. The 
Agreement is also referred to, and titled as, the “Construction Agreement.” 

 
(c) Application for Payment—The form that Contractor shall use during the Work in requesting 

progress or final payments. Any Application for Payment shall be accompanied by such 
supporting documentation as is required by the Contract Documents. 

 
(d) Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the 

Work to be performed. 
 

(e) Bidder—An individual or entity that submits a Bid to PWC for the Project. 
 

(f) Bid Documents—The Bidding Requirements, the proposed Contract Documents, and all 
Addenda. 

 
(g) Bidding Requirements—The Invitation to Bid, Instructions to Bidders, Bid Bond or other Bid 

security, if any, the Bid Form, and the Bidder’s original Bid with any requisite attachments. 
 

(h) Business Day—each calendar day that is not a Saturday, Sunday, or holiday observed by 
PWC (New Year’s Day, Martin Luther King, Jr. Day, Good Friday, Memorial Day, 
Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day (and the day after), and 
Christmas (2 days) for its employees. 

 
(i) Change Order—A document that is signed by Contractor and PWC, which authorizes an 

addition, deletion, or revision in the Work, an adjustment in the Contract Price or the 
Contract Times, a change in the scope of the Project, or other revision to the Agreement, 
issued on or after the Effective Date of the Agreement. 

 
(j) Change Proposal—A written request by Contractor, submitted in compliance with the 

procedural requirements set forth in the Contract Documents, seeking an adjustment in 
Contract Price or Contract Times, or both; contesting an initial decision by PWC 
concerning the requirements of the Contract Documents or the acceptability of Work under 
the Contract Documents; challenging a set-off against payments due; or seeking other 
relief with respect to the terms of the Agreement. 
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(k) Completion of the Project—Has the meaning as set forth in the Construction Agreement. 
 

(l) Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material 
of any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to (a) 
the Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. 
§§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C. 
§§5101 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et 
seq. (“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the 
Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et 
seq.; or (g) any other federal, state, or local statute, law, rule, regulation, ordinance, 
resolution, code, order, or decree regulating, relating to, or imposing liability or standards of 
conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material. 

 
(m) Contract Price—The money that PWC has agreed to pay Contractor for Completion of the 

Project in accordance with the Contract Documents. May also be referred to as “Price” 
throughout the Contract Documents. 

 
(n) Contract Times—The number of days or the dates by which Contractor shall: (a) achieve 

Milestones, if any; and (b) Completion of the Project. 
 

(o) Contractor—The individual or entity with which PWC has contracted for performance of the 
Work and Completion of the Project. 

 
(p) Day—a calendar day of 24 hours measured from midnight to the next midnight. Also 

referred to throughout the Contract Documents as “days” or “calendar days.” 
 

(q) Design Engineer—The Engineering firm identified on the Contract Drawings and their duly 
authorized employees and agents, such employees and agents acting within the scope of 
the particular duties entrusted to them in each case. 

 
(r) Drawings—The part of the Contract that graphically shows the scope, extent, and 

character of the Work to be performed by Contractor. 
 

(s) Field Order—A written order issued by Project Engineer which requires minor changes in 
the Work but does not change the Contract Price or the Contract Times. 
 

(t) Final Completion—The day the on which any specified Work is complete in accordance 
with the Contract Documents. 
 

(u) Hazardous Environmental Condition—The presence at the Site of Constituents of 
Concern in such quantities or circumstances that may present a danger to persons 
or property exposed thereto. The presence at the Site of materials that are 
necessary for the execution of the Work, or that are to be incorporated in the Work, 
and that are controlled and contained pursuant to industry practices, Laws and 
Regulations, and the requirements of the Contract Documents, does not establish a 
Hazardous Environmental Condition. 
 

(v) Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 
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regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. Such terms, unless otherwise specified, shall 
refer to North Carolina laws and regulations. 

 
(w) Milestone—A principal event in the performance of the Work that the Agreement requires 

Contractor to achieve by an intermediate completion date or by a time prior to Completion 
of the Project. 

 
(x) Non-Compliance Notice—A written notice issued by PWC to Contractor indicating a 

violation of any term, provision, or requirement of the Contract Documents. 
 

(y) Notice of Award—The written notice by PWC to a Bidder providing of PWC’s acceptance of 
the Bid upon timely compliance by the Bidder with any conditions precedent provided in the 
notice.   

 
(z) Notice to Proceed—A written notice by PWC to Contractor fixing the date on which the 

Contract Times will commence to run and on which Contractor shall start to perform the 
Work. 

 
(aa) Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

 
(bb) Project—has the meaning ascribed to it in the Agreement and is as more specifically set 

forth throughout the Contract Documents. “Project” includes the total undertaking to be 
accomplished for PWC by engineers, contractors, and others, including planning, study, 
design, construction, testing, commissioning, and start-up, and of which the Work to be 
performed under the Contract Documents is a part. 
 

(cc) Project Engineer—the PWC employee assigned by PWC to coordinate, manage, monitor, 
and otherwise perform the administration necessary and consistent with PWC’s 
responsibilities for the Completion of the Project. The Project Engineer has authority to 
coordinate and work with the Design Engineer regarding any engineering questions, 
concerns, revisions, alterations, deletions, or additions to the Work, and has authority to 
approve any changes in the scope of the Work. Project Engineer may assign a “Project 
Coordinator” who will also be an employee of PWC and have the duties and 
responsibilities set by the Project Engineer. 

 
(dd) PWC—Fayetteville Public Works Commission. PWC may also be referred to in the 

Contract Documents as “Owner.” 
 

(ee) Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which such 
portion of the Work will be judged. 

 
(ff) Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements for Project Engineer’s review of the submittals and 
the performance of related construction activities. 

 
(gg) Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 

portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 
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(hh) Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information that are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work.  Shop Drawings, whether approved or 
not, are not Contract Drawings and are not Contract Documents. 

 
(ii) Site—Lands or areas indicated in the Contract Documents as being furnished by PWC 

upon which the Work is to be performed, including rights-of-way and easements, and such 
other lands furnished by PWC which are designated for the use of Contractor. 

 
(jj) Specifications—The part of the Contract that consists of written requirements for materials, 

equipment, systems, standards, and workmanship as applied to the Work, and certain 
administrative requirements and procedural matters applicable to the Work. 

 
(kk) Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work. 
 

(ll) Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Project Engineer, the Work (or a specified 
part thereof) is sufficiently complete, in accordance with the Contract Documents, so that 
the Work (or a specified part thereof) can be utilized for the purposes for which it is 
intended. The terms “substantially complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion thereof. 

 
(mm) Successful Bidder—The Bidder whose Bid PWC accepts, and to which PWC provides a 

Notice of Award. 
 

(nn) Supplementary Conditions—Any part of the Agreement that amends or supplements 
these General Conditions. 

 
(oo) Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment 
to be incorporated in the Work by Contractor or a Subcontractor. 

 
(pp) Technical Data—Those items expressly identified as Technical Data in the Supplementary 

Conditions, with respect to either (a) subsurface conditions at the Site, or physical 
conditions relating to existing surface or subsurface structures at the Site (except 
Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. If no such 
express identifications of Technical Data have been made with respect to conditions at the 
Site, then the data contained in boring logs, recorded measurements of subsurface water 
levels, laboratory test results, and other factual, objective information regarding conditions 
at the Site that are set forth in any geotechnical or environmental report prepared for the 
Project and made available to Contractor are hereby defined as Technical Data with 
respect to conditions at the Site under Paragraphs 5.03, 5.04, and 5.06. 

 
(qq) Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including but not limited to those that convey 
electricity, gases, steam, liquid petroleum products, telephone or other communications, 
fiber optic transmissions, cable television, water, wastewater, storm water, other liquids or 
chemicals, or traffic or other control systems. 
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(rr) Unit Price Work—Work to be paid for on the basis of unit prices. 
 

(ss) Work—The entire construction or the various separately identifiable parts thereof required 
to be provided under the Contract Documents. Work includes and is the result of 
performing or providing all labor, services, materials, equipment, and documentation 
necessary to produce such construction; furnishing, installing, and incorporating all 
materials and equipment into such construction; and may include related services such as 
testing, start-up, and commissioning, all as required by the Contract Documents and 
necessary to achieve Completion of the Project. 

 
(tt) Work Change Directive—A written directive to Contractor issued on or after the Effective 

Date of the Contract, signed by PWC and recommended by the Project Engineer, ordering 
an addition, deletion, or revision in the Work. 

 
Section 1.02 Terminology 
 
The words and terms discussed in the following paragraphs are not defined but, when used in the 
Bidding Requirements or Contract Documents, have the indicated meaning. 
 

(a) Intent of Certain Terms or Adjectives: 
 

(i) The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional 
judgment by Project Engineer. In addition, the adjectives “reasonable,” “suitable,” 
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 
describe an action or determination of Project Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to evaluate, 
in general, the Work for compliance with the information in the Contract Documents and 
with the design concept of the Project as a functioning whole as shown or indicated in the 
Contract Documents (unless there is a specific statement indicating otherwise). The use 
of any such term or adjective is not intended to and shall not be effective to assign to 
Project Engineer any duty or authority to supervise or direct the performance of the Work, 
or any duty or authority to undertake responsibility contrary to the provisions the Contract 
Documents. 

 
(b) Defective—when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or 

deficient in that it: 
 

(i) does not conform to the Contract Documents; or 
(ii) does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or 
(iii) has been damaged prior to Project Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by PWC at Substantial 
Completion in accordance with the Contract Documents). 

 
(c) Furnish, Install, Perform, Provide  

 
(i) The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some 
other specified location) ready for use or installation and in usable or operable condition. 

(ii) The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment 



General Conditions  (Rev 7/2023) 

10 
 

complete and ready for intended use. 
(iii) The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

(iv) If the Contract Documents establish an obligation of Contractor with respect to specific 
services, materials, or equipment, but do not expressly use any of the four words 
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said 
services, materials, or equipment complete and ready for intended use. 

 
Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 
 
Article II. Preliminary Matters 
 
Section 2.01 Delivery of Bonds and Evidence of Insurance 
 

(a) Bonds: Contractor shall deliver to PWC such bonds as Contractor is required to furnish 
simultaneously with delivering the executed Agreement to PWC. 

 
(b) Contractor’s Insurance: Contractor shall deliver to PWC the certificates and other evidence 

of the insurance required by the Contract Documents simultaneously with delivering the 
executed Agreement to PWC. 

 
Section 2.02 Copies of Documents 
 

(a) PWC will furnish to Contractor up to five (5) printed copies of the Contract Documents 
upon request by Contractor, and one (1) copy in electronic portable document format 
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction. 

 
(b) PWC will maintain and safeguard at least one original printed record version of the 

Agreement, including Drawings and Specifications signed and sealed by Design Engineer 
or other design professionals as applicable. PWC agrees to make such original printed 
record version of the Agreement reasonably available to Contractor for review during 
PWC’s normal business hours. PWC may delegate the responsibilities under this provision 
to Design Engineer. 

 
Section 2.03 Before Starting any Work 
 

(a) Within ten (10) Days after the Contractor receives the Notice of Award from PWC (or as 
otherwise specifically required by the Contract Documents), Contractor shall submit to 
PWC for timely review: 

 
(i) a preliminary Progress Schedule indicating the times (numbers of days or dates) for 

starting and completing the identifiable aspects of the Work, including any Milestones 
specified in the Contract Documents;  

(ii) a preliminary Schedule of Submittals; and 
(iii) Any Shop Drawings, Samples, and other submittals required by the Contract Documents 

before the Preconstruction Conference. 
 
Section 2.04 Preconstruction Conference; Designation of Authorized Representatives 
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(a) Before any Work at the Site is started, a preconstruction conference attended by PWC, 

Project Engineer, Contractor, Design Engineer, and others as appropriate will be held to 
establish a working understanding among the parties as to the Work and to discuss 
general Project issues including, but not limited, the following: 

(i) The schedules and submittals referred to in Section 2.03; 
(ii) Contractor’s designated authorized representative as described in Section 2.04(b); 
(iii) Safety; 
(iv) Procedures for handling Shop Drawings, Samples, and other submittals;  
(v) Processing Applications for Payment, electronic or digital transmittals; 

 
(b) At the preconstruction conference Contractor shall designate, in writing, a specific 

individual to act as its authorized representative with respect to its services and 
responsibilities under the Contract Documents.  Such individual shall have the authority to 
transmit and receive information, render decisions relative to the requirements of the 
Contract Documents, and otherwise act on behalf of the Contractor. 

 
Section 2.05 Initial Acceptance of Schedules 
 

(a) At least twenty (20) Days before submission of the first Application for Payment a 
conference, attended by Contractor, PWC, and others as appropriate, will be held to review 
for acceptability to Project Engineer as provided below the schedules submitted in 
accordance with Paragraph 2.03(a). PWC shall have ten (10) Days to review the 
submission and provide feedback to Contractor. Contractor shall then have ten (10) days 
to make any corrections and adjustments as indicated by PWC and to complete and 
resubmit the schedules as necessary. No progress payment shall be made to Contractor 
until acceptable schedules are submitted to and approved by Project Engineer. 

 
(b) The Progress Schedule will be acceptable to Project Engineer if it provides an orderly 

progression of the Work to achieve Completion of the Project within the Contract Times. 
Such acceptance will not impose on Project Engineer responsibility for the Progress 
Schedule, for sequencing, scheduling, or progress of the Work, nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 

 
(c) Contractor’s Schedule of Submittals will be acceptable to Project Engineer if it provides a 

workable arrangement for reviewing and processing the required submittals. 
 
Section 2.06 Electronic Transmittals 
 

(a) Except as otherwise stated elsewhere in the Contract Documents, PWC and Contractor 
and their authorized agents may transmit, and shall accept, Project-related 
correspondence, text, data, documents, drawings, information, and graphics, including but 
not limited to Shop Drawings and other submittals, in electronic media or digital format, 
either directly, or through electronic mail at the address(es) designated by each Party. 

 
(b) When transmitting items in electronic media or digital format, the transmitting party makes 

no representations as to long term compatibility, usability, or readability of the items 
resulting from the recipient’s use of software application packages, operating systems, or 
computer hardware differing from those used in the drafting or transmittal of the items, or 
from those established in applicable transmittal protocols. 
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Article III. Contract Documents: Intent, Requirements, Reuse 
 
Section 3.01 Intent 
 

(a) The Contract Documents are complementary; what is required by one is as binding as if 
required by all. 

 
(b) It is the intent of the Contract Documents to describe a functionally complete project (or 

part thereof) to be constructed in accordance with the Contract Documents. 
 

(c) Project Engineer, Design Engineer, or both, will issue clarifications and interpretations of 
the Contract Documents as provided herein. 

 
(d) To the extent necessary that Work, construction, or conditions not covered by these 

General Conditions is required for Contractor to achieve Completion of the Project, 
“Special Conditions” for such Work will be provided to Contractor and shall be part of the 
Contract Documents. 

 
(e) In case of any inconsistency, conflict, or ambiguity among the Contract Documents, the 

documents shall govern in the following order: (1) Change Orders; (2) Addenda; (3) the 
fully executed Agreement; (4) Special Conditions; (5) any Drawings and Technical 
Specifications; and (6) General Conditions. 

 
Section 3.02 Reference Standards 
 

(a) Standards Specifications, Codes, Laws and Regulations 
 

(i) Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, shall mean the 
standard specification, manual, reference standard, code, or North Carolina laws and 
regulations in effect as of the Effective Date of the Agreement, except as may be 
otherwise specifically stated in the Contract Documents. 

(ii) No provision of any such standard specification, manual, reference standard, or code, or 
any instruction of a Supplier shall be effective to change the duties or responsibilities of 
PWC or Contractor, or any of their subcontractors, consultants, agents, or employees, 
from those set forth in the Contract Documents. No such provision or instruction shall be 
effective to assign to PWC or any of its officers, directors, members, partners, 
employees, agents, consultants, or subcontractors, any duty or authority to supervise or 
direct the performance of the Work or any duty or authority to undertake responsibility 
inconsistent with the provisions of the part of the Contract Documents. 

 
Section 3.03 Reporting and Resolving Discrepancies 
 

(a) Contractor’s Verification of Figures and Measurements  
 

(i) Before undertaking any portion of the Work, Contractor shall review all of the Contract 
Documents to and check and verify all figures and dimensions for the Project. Contractor 
shall promptly report in writing to Project Engineer any conflict, error, ambiguity, or 
discrepancy that Contractor discovers, or has actual knowledge of, and shall not proceed 
with any Work affected thereby until the conflict, error, ambiguity, or discrepancy is 
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resolved, by a clarification or interpretation by Project Engineer, or by an amendment or 
supplement to the Contract Documents issued pursuant to these General Conditions. 

(ii) If, before or during the performance of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents, or between the Contract 
Documents and (a) any applicable Law or Regulation, (b) actual field conditions, (c) any 
standard specification, manual, reference standard, or code, or (d) any instruction of any 
Supplier, then Contractor shall promptly report it to Project Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except in an emergency as defined 
hereinafter) until the conflict, error, ambiguity, or discrepancy is resolved, by a clarification 
or interpretation by Project Engineer, or by an amendment or supplement to the Contract 
Documents issued pursuant to these General Conditions. 

 
(b) Resolving Discrepancies: 

 
(i) Except as may be otherwise specifically stated in the Contract Documents, the provisions 

of the part of the Contract Documents prepared by or for PWC shall take precedence in 
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the 
Contract Documents and: 

 
1) the provisions of any standard specification, manual, reference standard, or code, or the 

instruction of any Supplier (whether or not specifically incorporated by reference as a 
Contract Document); or 

2) the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result 
in violation of such Law or Regulation). 

 
Section 3.04 Reuse of Documents 
 

(a) Contractor and its Subcontractors and Suppliers shall not have or acquire any title to or 
ownership rights in any of the: 

 
(i) Drawings, Specifications, or other documents (or copies of any thereof) prepared by or 

bearing the seal of Design Engineer or its consultants, including electronic media 
editions, or reuse any such Drawings, Specifications, other documents, or copies thereof 
on extensions of the Project or any other project without written consent of PWC and 
Design Engineer and specific written verification or adaptation by Design Engineer, where 
applicable; or 

(ii) Contract Documents and shall not reuse any such Contract Documents for any purpose 
without PWC’s express written consent. 

 
(b) The prohibitions of this provision shall survive final payment or termination of the 

Agreement. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

 
Article IV. Commencement and Progress of the Work 
 
Section 4.01 Commencement of Work 
 

(a) The Contract Times will commence to run on the day indicated in the Notice to Proceed 
issued by PWC to Contractor. A Notice to Proceed may be given at any time after the 
Effective Date of the Contract.  
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(b) Contractor shall start to perform the Work on the date when the Contract Times commence 

to run. No Work shall be done at the Site prior to such date. Contractor’s failure to 
commence the Work within fifteen (15) Days of the date stated in the Notice to Proceed 
shall be deemed a material breach of the Agreement unless PWC otherwise determines in 
its sole discretion and agrees in writing to a delay of the Contract Times based on the 
applicable circumstances.  

 
Section 4.02 Reference Points 
 

(a) Construction staking will be performed by Design Engineer, who will also prepare and 
furnish construction cut sheets, signed and sealed by a North Carolina professional land 
surveyor, to PWC and Contractor. Contractor shall not install any utilities without a sheet.  
All requests for staking shall be made not less than 96 hours in advance. 

 
(b) Contractor shall be responsible for laying out the Work, shall protect and preserve the 

established reference points and staking, and shall make no changes or relocations 
without the prior written approval of Project Engineer. Contractor shall report to Project 
Engineer whenever any reference point staking is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and shall be responsible for the 
accurate replacement or relocation of such reference points or staking by professionally 
qualified personnel. 

 
Section 4.03 Progress Schedule 
 

(a) Contractor shall adhere to the Progress Schedule established in accordance with Section 
2.03 as it may be adjusted from time-to-time as provided below. Contractor shall submit to 
Project Engineer for acceptance any proposed adjustments in the Progress Schedule that 
will not result in changing the Contract Times. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be submitted in accordance with the 
requirements of Article IX. 

 
(b) Contractor shall carry on the Work and adhere to the Progress Schedule during any 

disputes or disagreements with PWC. No Work shall be delayed or postponed pending 
resolution of any disputes or disagreements, or during any appeal process, except as 
permitted by these General Conditions or as PWC and Contractor may otherwise agree in 
writing. 

 
Section 4.04 Delays in Contractor’s Progress 
 

(a) If PWC, Project Engineer, anyone for whom PWC is responsible, or a Force Majeure Event 
delays, disrupts, or interferes with the performance or progress of the Work, then 
Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract 
Price. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on 
such adjustment being essential to Contractor’s ability to complete the Work within the 
Contract Times. 

 
(b) Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 

delay, disruption, or interference caused by or within the control of Contractor. Delay, 
disruption, and interference attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be within the control of Contractor. 
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(c) Contractor must submit any Change Proposal, consistent with the procedure set forth in 
Article IX, seeking an adjustment in Contract Price or Contract Times under this provision 
within ten (10) calendar days of the commencement of the event that causes the delay, 
disruption, or interference with the Work and Contract Times. 

 
Article V. Availability of Lands; Subsurface and Physical Conditions; 
Hazardous Environmental Conditions 
 
Section 5.01 Availability of Lands 
 

(a) PWC will be responsible for obtaining any required easements and encroachments, and 
otherwise furnishing the Site, necessary to complete the Work, except as provided 
elsewhere in the Contract Documents.  

 
(b) Upon reasonable written request, PWC shall furnish to Contractor a current statement of 

record legal title and legal description of the lands upon which the Work is to be completed 
and PWC’s interest therein. 

 
(c) Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment necessary to 
complete the Work. Any and all agreements between the Contractor and any individual 
property owner(s) shall not obligate PWC, PWC’s employees, Project Engineer, or Design 
Engineer in any manner, and Contractor shall, before performing any work on any such 
property, obtain a signed and notarized release of liability of PWC and Design Engineer 
that is suitable to PWC as confirmed in writing.  

 
(d) Contractor and any of its Subcontractors shall exercise care and caution to avoid damage 

to any private property. Should any such damage to private property occur, it is 
Contractor’s responsibility to notify the Project Engineer promptly in writing that such 
damage occurred, the extent of the damage, and Contractor’s written plan to remedy the 
damage. If Contractor fails to timely correct damage to private property, PWC reserves the 
right to withhold progress payments until damage is corrected and/or to correct damage 
and back-charge Contractor for costs incurred. At the Completion of the Project, Contractor 
shall obtain a signed release from all owners of private property to which damage occurred 
that releases PWC and Design Engineer and acknowledges a settlement for the damage 
or that such damage was adequately remedied. 

 
Section 5.02 Use of Site and Other Areas 
 

(a) Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site and other 
adjacent areas permitted by Laws and Regulations and shall not unreasonably encumber 
the Site and such other adjacent areas with construction equipment or other materials or 
equipment. Contractor shall assume full responsibility for (a) damage to the Site; (b) 
damage to any such other adjacent areas used for Contractor’s operations; (c) damage to 
any other adjacent land or areas; and (d) for injuries and losses sustained by the owners or 
occupants of any such land or areas; provided that such damage or injuries result from the 
performance of the Work or from other actions or conduct of the Contractor or those for 
which Contractor is responsible. 
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(b) Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris during the progress of the Work. Removal and 
disposal of such debris shall conform to applicable Laws and Regulations. 

 
(c) Prior to Completion of the Project, Contractor shall clean the Site and the Work and make it 

ready for utilization by PWC. At the completion of all of the Work, Contractor shall remove 
from the Site and adjacent areas all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

 
(d) Contractor shall not load nor permit any part of any structure to be loaded in any manner 

that will endanger the structure, nor shall Contractor subject any part of the Work or 
adjacent structures or land to stresses or pressures that will endanger them. 

 
Section 5.03 Differing Subsurface or Physical Conditions or Underground Facilities 
 

(a) If Contractor believes that any subsurface or physical condition or Underground Facilities 
that is uncovered or revealed at the Site either: 

 
(i) is of such a nature as to establish that any Technical Data on which Contractor is entitled 

to rely is materially inaccurate;  
(ii) is of such a nature as to require a change in the Contract Documents;  
(iii) differs materially from that shown or indicated in the Contract Documents; or 
(iv) is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

 
then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or Underground Facilities or performing any Work in connection 
therewith, notify PWC and Engineer in writing about such condition. Contractor shall not further 
disturb such condition or perform any Work in connection therewith (except with respect to an 
emergency) until receipt of a written statement approved by PWC permitting Contractor to do so. 
 

(b) After receipt of Contractor’s written notice, Project Engineer will review the subsurface or 
physical condition or Underground Facilities in question; determine the necessity of PWC 
obtaining additional exploration or tests with respect to the condition; conclude whether the 
condition falls within any of the differing site condition categories in this Section5.03; and 
obtain any pertinent cost or schedule information from Contractor. 

 
(c) Project Engineer will issue a written statement to Contractor regarding the subsurface or 

physical condition or Underground Facilities in question, which addresses the resumption 
of Work in connection with such condition and indicates whether any change in the 
Contract Documents will be made. 

 
(d) Possible Price and Times Adjustments: 

 
(i) Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 

Times, or both, to the extent that the existence of a differing subsurface or physical 
condition or Underground Facilities, or any related delay, disruption, or interference, 
causes an increase or decrease in Contractor’s cost of, or time required for, performance 
of the Work; subject, however, to the following: 
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1) such condition must fall within at least one of the categories in this Section 5.03; and, 
2) Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 

adjustment being essential to Contractor’s ability to complete the Work within the 
Contract Times. 

 
(ii) Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 

with respect to a subsurface or physical condition or Underground Facilities if: 
 

1) Contractor knew of the existence of such condition at the time Contractor proffered its 
Bid to PWC or executed the applicable Agreement for the Project; or 

2) the existence of such condition reasonably could have been discovered or revealed as 
a result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas expressly required by the Bidding Requirements or Contract 
Documents to be conducted by or for Contractor prior to Contractor’s Bid; or 

3) Contractor failed to give the written notice as required. 
 

(iii) If PWC and Contractor agree regarding Contractor’s entitlement to, and the amount or 
extent of, any adjustment in the Contract Price or Contract Times, or both, then any such 
adjustment shall be set forth in a Change Order. 

 
(iv) Contractor may submit a Change Proposal regarding its entitlement to or the amount or 

extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 
calendar days after Project Engineer’s written statement to Contractor regarding the 
subsurface or physical condition or Underground Facilities in question. 

 
Section 5.04 Underground Utilities 

 
(a) Contractor shall ascertain the location and type of all underground utility lines or 

structures that may be located within the limits of the Site or any area where Work is to 
be performed.  
 

(i) The exact location of underground utilities or structures may vary from prior plans, 
permits, maps, or other documentation, and others may not be designated. The 
Contractor is fully responsible for verification of the exact location of all underground 
utility lines or structures within the limits of the Site or the area where the work is to be 
performed, whether known or unknown by PWC, and for providing necessary protection 
and/or repair if damage. 
 

(ii) Should uncharted or incorrectly charted piping or other utilities be encountered during 
excavations, the Contractor shall immediately halt any Work, notify PWC, and await 
direction from PWC before proceeding with any Work.  The Contractor shall fully 
cooperate with PWC and any other utility company in keeping respective services and 
facilities in operation. 

 
(b) PWC has used reasonable care to locate and depict existing underground installation on 

the construction drawings, but the accuracy cannot be guaranteed, and some items 
may not be shown which exist. Actual horizontal and vertical locations have not been 
verified.  As part of the Work, the Contractor is required to dig up each utility which may 
conflict with construction in advance to verify locations.  The utilities shall be “dug up” a 
minimum of fourteen (14) Days in advance of actual installation of new utilities to allow 
PWC an opportunity to adjust grades and alignments, to avoid a conflict, and to address 
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any other issues. 
 

(c) The Contractor shall adhere to the provisions of the North Carolina Underground Utility 
Safety and Damage Prevention Act.  The Contractor shall make a documented request to 
the North Carolina One Call Center, and/or individual utility owners, in order to locate any 
facilities within the Site limits or any area where Work is to be performed at least forty-eight 
(48) hours in advance of the day the Work is scheduled to begin. The Contractor shall 
include the cost of any coordination and cooperation for utilities in its Bid. 

 
(i) Location assistance requested from PWC by Contractor should include the actual 

horizontal location, type number, size, and depth of all lines. All costs associated with 
locating and marking existing utilities or the utilities representatives shall be the 
responsibility of the Contractor. 

 
(ii) The Owner, Project Engineer, Design Engineer, and/or Consultants shall not be liable 

to the Contractor for any claims, costs, losses, or damages incurred or sustained on or in 
connection with locating existing underground installations. 

 
(d) If the Contractor fails to schedule locates or perform advance physical locations in 

advance of the construction and a conflict arises, the Contractor will be required to make 
corrective measures as instructed by the Project Engineer at the Contractor’s expense.  
The Contractor’s failure to advance plan (minimum fourteen (14) days) by physically 
uncovering existing utilities in advance of construction shall not be cause for claim of lost 
time or for additional compensation. No additional payment will be made for re-mobilization 
required by the utility locator. 

 
(i) The Contractor shall inform all equipment operators, either those employed by him or 

those employed by his subcontractors, of information obtained from the utility owners 
prior to initiation of any aspect of any Work. 

 
(e) PWC and Design Engineer shall not be responsible for the accuracy or completeness of any 

information or data provided to the Contractor with respect to underground facilities. 
 

(f) The entire cost of all of the following will be included in the Contract Price, and Contractor 
shall bear full responsibilities for all such costs, including but not limited to: 

 
(i) Reviewing and checking all such information and data; 

 
(ii) Locating all underground facilities shown or indicated in the Contract Documents; 

 
(iii) Coordination of the Work with the owners of such underground facilities, including 

PWC, during any portion of the Work; and 
 

(iv) The safety and protection of all such underground facilities and repairing any damage 
thereto resulting from the Work. 

 
(g) Contractor shall be responsible for the discovery of existing underground installations, in 

advance of any excavating or trenching as required in the Contract Documents. 
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(h) If an underground facility is discovered at or contiguous to the Site that was not shown 
or indicated in the Contract Documents or of which Contractor was not aware prior to 
starting that portion of any Work, Contractor shall, immediately after becoming aware 
thereof and before further disturbing conditions affected thereby or performing any Work in 
connection therewith (except in an emergency), identify the owner of such underground 
facility and give written notice to PWC.  Upon receipt of written notice, PWC will review the 
pertinent condition, determine the necessity of obtaining additional information, and advise 
Contractor in writing.  During such time, Contractor shall be responsible for the safety and 
protection of such underground facility. If PWC concludes that a change in the Contract 
Documents is required, a Change Order will be issued. 

 
(i) The Contract Price and/or the Contract Time, may be adjusted if PWC determines, in its 

discretion, that the existence of such differing subsurface or physical condition causes 
an increase or decrease in Contractor’s cost of, or time required for, performance of 
the Work subject to the following: 

 
1) Facility was not shown or indicated in the Contract Documents, and 
2) The Contractor did not know of or could not anticipate the facility. 

 
Section 5.05 Hazardous Environmental Conditions at Site 
 

(a) Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work or Hazardous Environmental Condition was caused by Contractor. 

 
(b) Contractor shall be responsible for controlling, containing, and removing all Constituents of 

Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible, and for any associated costs; and for the costs of 
removing and remediating any Hazardous Environmental Condition created by the 
presence of any such Constituents of Concern. 

 
(c) If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition 

whose removal or remediation is not expressly identified in the Contract Documents as 
being within the scope of the Work, or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, then Contractor shall 
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 
with such condition and in any area affected thereby (except in an emergency); and (3) 
immediately notify Project Engineer (and promptly thereafter confirm such notice in 
writing). Project Engineer will evaluate such condition or take corrective action, if any. If 
Contractor or anyone for whom Contractor is responsible created the Hazardous 
Environmental Condition in question, then PWC may have the Hazardous Environmental 
Condition removed and remediated and impose a set-off against payments to Contractor to 
account for the reasonable associated costs. 

 
(d) Contractor shall not resume Work in connection with such Hazardous Environmental 

Condition or in any affected area until after PWC has delivered written notice to Contractor 
either (1) specifying that such condition and any affected area is or has been rendered safe 
for the resumption of Work, or (2) specifying any special conditions under which such Work 
may be resumed safely. 

 



General Conditions  (Rev 7/2023) 

20 
 

(e) If PWC and Contractor cannot agree as to entitlement to or on the amount or extent, if any, 
of any adjustment in Contract Price or Contract Times, or both, as a result of such Work 
stoppage or such special conditions under which Work is agreed to be resumed by 
Contractor, then within thirty (30) calendar days of PWC’s written notice regarding the 
resumption of Work, Contractor may submit a Change Proposal or PWC may impose a 
set-off. 

 
(f) If after receipt of such written notice Contractor does not agree to resume such Work 

based on reasonable evidence it is unsafe or does not agree to resume such Work under 
such special conditions, then PWC may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work.  

 
Article VI. Bonds and Insurance 
 
Section 6.01 Performance and Payment Bonds 
 

(a) Contractor shall obtain and furnish to PWC a performance bond in the amount of one 
hundred percent (100%) of the Contract Price, conditioned upon the faithful performance of 
the Project and all Work in accordance with the Contract Documents, which bond shall be 
solely for the protection of PWC.   

 
(b) Contractor shall obtain and furnish to PWC a payment bond in the amount of one hundred 

percent (100%) of the Contract Price, conditioned upon the prompt payment for all labor or 
materials for which the Contractor or one or more of its subcontractors is liable, which 
payment bond shall be solely for the protection of the persons furnishing materials or 
performing labor for which the Contractor is liable.   

 
(c) The performance bond and the payment bond shall be executed by one or more surety 

companies legally authorized to do business in the State of North Carolina, shall become 
effective upon the awarding of the construction contract by PWC to Contractor, and shall at 
all times comply with the requirements set forth in Article 3 of North Carolina General 
Statutes Chapter 44A.   

 
(d) In the event PWC deems the surety or sureties upon any bond necessary for the 

Agreement and the completion of the Project, or if for any reason, such bond ceases to be 
adequate to cover the performance and/or payment of the Work, Contractor shall, at its 
expense, and within ten (10) days after the receipt of notice from PWC, furnish such 
additional bond(s) in such form and amount, and with such surety or sureties, as shall be 
satisfactory to PWC.  In such event no further payment to Contractor shall be deemed to 
be due under this Agreement until new or additional security for the performance and 
payment of the Project shall be furnished in manner and form satisfactory to PWC.   

 
(e) By executing the Agreement, Contractor understands and acknowledges that PWC, as a 

public authority, and the City, as a municipal corporation, are not subject to the provisions 
of Articles 1 and 2 of Chapter 44A of the General Statutes, in accordance with G.S. 44A-34 
and applicable law. 

 
Section 6.02 Insurance 
 

(a) Contractor shall maintain during the life of the Agreement and during the completion of any 
Work the following insurance coverages, which insurance shall be placed with insurance 
companies authorized to do business in the State of North Carolina and rate A minus VII or 
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better by the current edition of Best’s Key Rating Guide or otherwise approved in writing by 
PWC: 

 
(i) Commercial general liability insurance with limits of $1,000,000 per occurrence, 

$2,000,000 aggregate other than products/completed operations; $2,000,000 aggregate 
for products/completed. Commercial general liability coverage shall be written on an 
“occurrence” basis.   

 
(ii) Automobile liability insurance in an amount not less than $1,000,000 combined single 

limit per accident for bodily injury and property damage from owned, non-owned, and 
hired automobiles. 

 
(iii) Workers’ compensation insurance as required by the Laws and Regulations. In the event 

any employee(s), contractor(s), or subcontractor(s) engaged to perform any Work under 
the Agreement is not protected under the applicable workers’ compensation laws, the 
Contractor shall provide adequate coverage for the protection of such employee(s), 
contractor(s), or subcontractor(s) not otherwise protected. 

 
(iv) In the event the Project concerns building construction or repair work, Contractor shall 

purchase and maintain “Builder’s Risk” insurance. This insurance shall include the 
interests of the PWC, Contractor, and any Subcontractor(s) and shall be written on a one 
hundred percent (100%) completed value basis (full value as of the date that all 
construction is finished and includes the Contractor’s Contract Price), and to remain in 
force until Completion of the Project. 

 
(v) Regardless of the nature of the work to be performed, coverage must also be provided for 

the theft or damage of building materials and supplies, which are not permanently 
attached or stored on Site for any period of time. This coverage shall be an “Installation 
Floater.” If no building construction or repair is involved for the Project, the amount of the 
coverage shall equal the value of the materials stored on site. 

 
(b) Prior to initiating any Work on the Project, Contractor shall deliver certificates of insurance 

confirming each such coverage set forth above, and Contractor shall direct its insurers to 
provide annually to PWC certificates confirming each such coverage during the coverage 
period.  

 
(c) PWC shall be named as an additional insured in the comprehensive automobile and 

commercial liability insurance policies.   
 

(d) Contractor shall not reduce or allow the required insurance coverages to lapse without 
PWC’s prior written approval. All policies for insurance must be endorsed to contain a 
provision giving PWC a thirty (30) calendar day prior written notice by certified mail of any 
cancellation of that policy or material reduction in coverage.  Should a notice of 
cancellation be issued for non-payment of premiums or any part thereof, or should 
Contractor fail to provide and maintain certificates as set forth herein, PWC shall have the 
right, but shall not have the obligation, to pay such premium to the insurance company or 
to obtain such coverage and to deduct such payment from any sums that may be due or 
become due to Contractor, or to seek reimbursement for said payments from Contractor.  
Any such sums paid by PWC shall be due and payable immediately by Contractor upon 
notice from PWC.   

 
(e) The insurance coverage requirements shall not be construed as a limitation on 



General Conditions  (Rev 7/2023) 

22 
 

Contractor’s responsibilities and liabilities pursuant to the terms and conditions of this 
Agreement.  Contractor’s obligation to maintain insurance for three (3) years after 
Completion of the Project shall survive the termination of this Agreement. 

 
(f) If Contractor fails to obtain and maintain any required insurance, PWC may exclude 

Contractor from the Site, impose an appropriate set-off against payment, and exercise 
PWC’s termination rights pursuant to the Contract Documents. 

 
(g) PWC does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor or Contractor’s interests. 
 
Article VII. Contractor’s Responsibilities 
 
Section 7.01 Supervision and Superintendence 
 

(a) Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention and applying such skills and expertise as may be necessary to 
perform the Work in accordance with the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of 
construction subject to the terms, provisions, and specifications set forth in the Contract 
Documents. 

 
(b) At all times during the progress of the Work, Contractor shall assign a competent 

superintendent, satisfactory to Project Engineer, to supervise the Work and to respond to 
Project Engineer concerning PWC’s interests in the Work.  
 

(c) Contractor’s superintendent shall have full authority to act on behalf of Contractor and all 
communications, instructions, directions, and notices given to the superintendent by the 
Project Engineer shall be binding to the Contractor.  
 

(d) Contractor’s superintendent shall be responsible for coordination of the Work with other 
contractors or subcontractors. The superintendent shall not be replaced without written 
notice to PWC except under extraordinary circumstances. 

 
(e) Subcontractors 

 
(i) Contractor shall submit the names and references all Subcontractors to the Project 

Engineer for approval before commencing any Work.  
 

1) In the event Contractor seeks to substitute any Subcontractor that was identified in 
Contractor’s Bid, Contractor shall promptly provide PWC with: (1) the Subcontractor it 
seeks to substitute; (2) the identity of the Subcontractor to be substituted; and (3) the 
reason for the requested substitution. 

 
2) PWC will review the requested substitution within five (5) Business Days and provide 

written approval or denial of the substitution, with such approval not to be unreasonably 
withheld. 

 
(ii) Contractor’s superintendent shall be available to be present at the Site at any time that 

any Subcontractor(s) is performing any of the Work.  Construction activity shall be 
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stopped if the Contractor’s superintendent is not available to be at the Site. 
 
Section 7.02 Labor; Working Hours 
 

(a) Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall at 
all times maintain good discipline and order at the Site. Contractor shall remove from the 
Project any person who appears incompetent, disorderly, or otherwise unsatisfactory. 
Contractor shall also remove any person who appears in PWC’s sole discretion to be 
incompetent, disorderly, or otherwise unsatisfactory 

 
(b) Except as otherwise required for the safety or protection of persons or the Work or property 

at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, 
all Work at the Site shall be performed on Business Days. Contractor will not perform Work 
on non-Business Days. Contractor may perform Work outside regular working hours or on 
Saturdays, Sundays, or legal holidays only with PWC’s written consent, which will not be 
unreasonably withheld. In such circumstances, Contractor shall submit a written request to 
PWC at least two (2) Business Days prior to any Work that it requests to complete on a 
non-Business Day and PWC will, in its sole discretion, approve or deny such request. If 
such work outside of a Business Day is approved, PWC will set forth the specific 
parameters that Contractor must follow, including time of work, personnel, and any other 
issues.8 

 
Section 7.03 Services, Materials, and Equipment 
 

(a) Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start up, and Completion of the Project, 
whether or not such items are specifically called for in the Contract Documents. 

 
(b) All materials and equipment incorporated into the Work shall be of good quality and new, 

except as otherwise specified in the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly run to the benefit of PWC. If 
required by PWC or its designee, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

 
(c) All materials and equipment shall be stored, applied, installed, connected, erected, 

protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be specified in the Contract Documents. 
 

Section 7.04 “Or Equals” 
 

(a) Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular Supplier, 
the specification or description of such an item is intended to establish the type, function, 
appearance, and quality required. Unless the specification or description contains or is 
followed by words reading that no like, equivalent, or “or equal” item is permitted, 
Contractor may request that Project Engineer authorize the use of other items of material 
or equipment under the circumstances described below. 
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(i) If Project Engineer determines that an item of material or equipment proposed by 
Contractor is functionally equal to that named and sufficiently similar so that no change in 
related Work will be required, Project Engineer shall deem it an “or equal” item and 
confirm such in writing to Contractor. A proposed item of material or equipment will be 
considered functionally equal to an item so named if: 

 
1) in the exercise of reasonable judgment Project Engineer determines that: 

 
a) it is at least equal in materials of construction, quality, durability, appearance, strength, 

and design characteristics; 
b) it will reliably perform at least equally well the function and achieve the results imposed 

by the design concept of the completed Project as a functioning whole; 
c) it has a proven record of performance and availability of responsive service; and 
d) it is not objectionable to PWC. 

 
2) Contractor certifies that, if approved and incorporated into the Work: 

 
a) there will be no increase in the Contract Price or Contract Times; and 
b) it will conform substantially to the detailed requirements of the item specified in the 

Contract Documents. 
 

(b) Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s 
expense. 

 
(c) Project Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  

Project Engineer may require Contractor to furnish additional data about the proposed “or-
equal” item. Project Engineer will be the sole judge of acceptability. Contractor shall not 
order, furnish, install, or utilize any “or-equal” it until Project Engineer has reviewed the 
request, determined that the proposed item is an “or-equal,” and provided written 
confirmation to Contractor. 

 
(d) Project Engineer’s denial of an “or-equal” request shall be final and binding and may not be 

reversed through an appeal under any provision of the Contract Documents. 
 
Section 7.05 Concerning Subcontractors, Suppliers, and Others 
 

(a) Contractor may retain Subcontractors and Suppliers for the performance of parts of the 
Work.  Such Subcontractors and Suppliers must be acceptable to PWC. 

 
(b) Contractor shall not subcontract more than forty-nine percent (49%) of the final Contract 

Price. 
  

(c) Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 
the performance of designated parts of the Work if required by the Contract Documents. 

 
(d) After the submittal of Contractor’s Bid or final negotiation of the terms of the Agreement, 

PWC may not require Contractor to retain any Subcontractor, Supplier, or other individual 
or entity to furnish or perform any of the Work. 

 
(e) Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 

PWC the identity of the proposed Subcontractor or Supplier (unless PWC has already 
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process 
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or otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to 
PWC unless PWC raises a substantive, reasonable objection within five (5) Business 
Days. 

 
(f) No acceptance by PWC of any such Subcontractor, Supplier, or other individual or entity, 

whether initially or as a replacement, shall constitute a waiver of the right of PWC to the 
completion of the Work in accordance with the Contract Documents. 

 
(g) Contractor shall be fully responsible to PWC for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work just as Contractor is responsible for Contractor’s own acts and omissions. 

 
(h) Contractor shall be solely responsible for scheduling and coordinating the Subcontractors, 

Suppliers, and all other individuals or entities performing or furnishing any of the Work. 
 

(i) Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work from communicating with PWC, except through 
Contractor or in case of an emergency, or as otherwise expressly allowed herein. 

 
(j) All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 

appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract Documents for the benefit of PWC. 

 
(k) PWC may furnish to any Subcontractor or Supplier, to the extent practicable, information 

about amounts paid to Contractor on account of Work performed for Contractor by the 
particular Subcontractor or Supplier. 

 
(l) Nothing in the Contract Documents: 

 
(i) shall create for the benefit of any such Subcontractor, Supplier, or other individual or 

entity any contractual relationship between PWC or Design Engineer and any such 
Subcontractor, Supplier, or other individual or entity; nor 

(ii) shall create any obligation on the part of PWC or Design Engineer to pay or to see to the 
payment of any money due any such Subcontractor, Supplier, or other individual or entity 
except as may otherwise be required by Laws and Regulations. 

 
Section 7.06 Patent Fees and Royalties 
 

(a) Contractor shall pay all license fees and royalties and assume all costs incident to the use 
in the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device that is the subject of patent rights or copyrights held by others. 
If a particular invention, design, process, product, or device is specified in the Contract 
Documents for use in the performance of the Work and if, to the actual knowledge of PWC, 
its use is subject to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights shall be disclosed by PWC in the Contract 
Documents. 

 
Section 7.07 Permits 
 

(a) Unless otherwise specified in the Contract Documents, Contractor shall obtain and pay for 
all construction permits and licenses necessary to achieve Completion of the Project. 
Contractor shall timely seek assistance from PWC if necessary to obtain any permits or 
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licenses; provided that, the Contract Time shall not be extended if PWC determines, in its 
discretion, that Contractor delayed or otherwise did not act expeditiously in requesting such 
assistance. PWC shall assist Contractor, when necessary, in obtaining such permits and 
licenses. Contractor shall pay all governmental charges and inspection fees necessary for 
Completion of the Project that are applicable at the time of the submission of Contractor’s 
Bid. 

 
Section 7.08 Taxes 
 

(a) Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid 
by Contractor in accordance with the applicable Laws and Regulations for the Project and 
which are applicable during the performance of the Work. 

 
Section 7.09 Laws and Regulations 
 

(a) Contractor shall give all notices required by, and shall comply with, all Laws and 
Regulations applicable to the Project. Except as otherwise expressly required, PWC shall 
not be responsible for monitoring Contractor’s compliance with any Laws or Regulations. 

 
(b) Contractor shall bear all resulting costs and losses for any of its actions or inactions that 

are contrary to Laws or Regulations. 
 

(c) PWC or Contractor may give notice to the other party of any changes after the submission 
of Contractor’s Bid (or after the date when Contractor became bound under the 
Agreement) concerning any Laws or Regulations having an effect on the Contract Price or 
Contract Times, including but not limited to changes in Laws or Regulations having an 
effect on procuring permits and on sales, use, value-added, consumption, and other similar 
taxes.  If PWC and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such 
changes, then within 30 calendar days of such notice Contractor may submit a Change 
Proposal. 

 
Section 7.10 Record Documents 
 

(a) Contractor shall maintain in good order one (1) printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. These record documents, 
together with all approved Samples, will be available to Project Engineer for reference. 
Upon completion of the Work, Contractor shall deliver these record documents to PWC. 

 
Section 7.11 Safety and Protection 
 

(a) Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not 
relieve Subcontractors of their responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with applicable safety Laws and Regulations.  
Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

 
(i) all persons on the Site or who may be affected by the Work; 
(ii) all the Work and materials and equipment to be incorporated therein, whether in storage 

on or off the Site; and 
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(iii) other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

 
(b) Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or 
loss, and shall erect and maintain all necessary safeguards for such safety and protection. 
Contractor shall notify PWC, the owners of adjacent property or Underground Facilities, 
and other contractors and owners performing work at or adjacent to the Site, when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property or work in progress. 

 
(c) Contractor shall comply with the requirement of any of PWC’s applicable health programs, 

which may be revised from time to time based on specific circumstances or applicable 
guidance from the Center for Disease Control or other applicable entity. Such health 
programs will be identified in the Special Conditions if applicable to the Project. 
  

(d) Contractor shall comply with the requirements of PWC’s applicable safety programs. The 
Special Conditions identify any of PWC’s safety programs that are applicable to the 
Project. 

 
(e) Contractor shall remedy, at its expense, all damage, injury, or loss to any property caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of 
the Work, or anyone for whose acts any of them may be liable. 

 
(f) Contractor’s duties and responsibilities for safety and protection shall continue until such 

time as Completion of the Project is achieved. 
 

(g) Contractor’s duties and responsibilities for safety and protection shall resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 
correction obligations, or to conduct other tasks arising from the Contract Documents. 

 
(h) Contractor shall designate in writing to PWC a qualified and experienced safety 

representative at the Site whose duties and responsibilities shall be the prevention of 
accidents and the maintaining and supervising of safety precautions and programs. 

 
Section 7.12 Emergencies 
 

(a) In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to, and shall, act to prevent threatened 
damage, injury, or loss. Contractor shall give PWC prompt written notice if Contractor 
believes that any significant changes in the Work or variations from the Contract 
Documents have been caused or are required as a result of any emergency. If PWC 
determines that a change in the Contract Documents is required because of the action 
taken by Contractor in response to such an emergency, a Work Change Directive or 
Change Order will be issued. 

 
Section 7.13 Shop Drawings, Samples, and Other Submittals 
 

(a) Contractor shall timely submit Shop Drawings and Samples required by the Contract 
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Documents to Project Engineer for review and approval in accordance with applicable 
specifications. 

 
(b) Before submitting a Shop Drawing or Sample, Contractor shall have 

 
(i) reviewed the Shop Drawing or Sample with other Shop Drawings and Samples and with 

the requirements of the Work and the Contract Documents; 
(ii) verified all measurements, quantities, dimensions, performance and design criteria, 

installation requirements, materials, catalog numbers, and similar information; 
(iii) verified the suitability of all materials and equipment offered with respect to the indicated 

application, fabrication, shipping, handling, storage, assembly, and installation pertaining 
to the performance of the Work; and 

(iv) verified all information relative to Contractor’s responsibilities for means, methods, 
techniques, sequences, and procedures of construction, and safety precautions and 
programs incident thereto. 

 
(c) With each submittal, Contractor shall give Project Engineer specific written notice of any 

variations that the Shop Drawing or Sample may have from the requirements of the 
Contract Documents. This notice shall be a written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, in the case of Shop Drawings by a specific 
notation made on each Shop Drawing submitted to PWC for review and approval of each 
such variation. 

 
 

(d) Where a Shop Drawing or Sample is required by the Contract Documents, any related 
Work performed prior to Project Engineer’s review and approval of the pertinent submittal 
will be at the sole expense and responsibility of Contractor. 

 
(e) Project Engineer will provide timely review of any required Shop Drawings and Samples. 

Such review, and subsequent determination of approval, will be only to determine if the 
items covered by the submittals will, after installation or incorporation in the Work, conform 
to the information given in the Contract Documents and be compatible with the design 
concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. 

 
(f) Project Engineer’s review and approval will not extend to means, methods, techniques, 

sequences, or procedures of construction or to safety precautions or programs incident 
thereto. 

 
(g) Project Engineer’s review and approval of a Shop Drawing or Sample, or of a variation 

from the requirements of the Contract Documents, shall not change the Contract Times or 
Contract Price, unless such changes are included in a Change Order. 

 
(h) Project Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or 

other submittal shall not result in such item becoming a Contract Document. 
 

(i) Contractor shall perform the Work in compliance with the requirements and commitments 
set forth in approved Shop Drawings and Samples. 

 
(j) Resubmittal Procedures: 

 
(i) Contractor shall make corrections required by Project Engineer and shall return the 
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required number of corrected copies of Shop Drawings and submit new Samples as 
required for review and approval. Contractor shall direct specific attention in writing to 
revisions other than the corrections called for by PWC or Project Engineer on previous 
submittals. 

 
(ii) Contractor shall furnish required submittals with sufficient information and accuracy to 

obtain required approval of an item with no more than three (3) submittals. If PWC has 
engaged a Design Engineer for the Project, Design Engineer will record Design 
Engineer’s time for reviewing a fourth or subsequent submittal of a Shop Drawings, 
sample, or other item requiring approval, and Contractor shall be responsible for Design 
Engineer’s charges to PWC for such time. PWC may impose a set-off against payments 
due to Contractor to secure reimbursement for such charges. 

 
(iii) If Contractor requests a change of a previously approved submittal item, Contractor shall 

be responsible for Design Engineer’s charges to PWC for its review time, and PWC may 
impose a set-off against payments due to Contractor to secure reimbursement for such 
charges, unless the need for such change is beyond the control of Contractor. 

 
Section 7.14 Contractor’s General Warranty and Guarantee 
 

(a) In order to induce PWC to enter into an Agreement with Contractor for the Project, 
Contractor warrants and guarantees to PWC that: 

 
(i) Contractor is duly licensed in the State of North Carolina to complete all Work necessary 

for the Project, is duly organized, validly existing and in good standing and has all 
requisite powers, rights, and authority to execute, enter into, and perform the Agreement 
in accordance with the terms and conditions of the Agreement, and the Agreement 
constitutes a legal, valid, and binding obligation of Contractor enforceable against it in 
accordance with its terms. 

(ii) Contractor has read the Contract Documents, and acknowledges and understands all 
data, materials, specifications, and requirements identified in the Contract Documents. 

(iii) Contractor has visited the site for the Project, conducted a thorough, visual examination 
of the site and adjacent areas, and become familiar with and is satisfied as to the general, 
local, and site conditions that may affect cost, progress, and performance in completing 
the Project. 

(iv) Contractor is familiar with and is satisfied as to all laws and regulations that may affect 
cost, progress, and performance to complete the Project. 

(v) Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the site that have been identified in the Detail 
Specifications and any accompanying reports and drawings, and (2) reports and 
drawings relating to any Hazardous Environmental Condition at or adjacent to the site 
that have been identified in the Contract Documents and any accompanying reports and 
drawings. 

(vi) Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-
related reports and drawings identified in the Contract Documents, if any, with respect to 
the effect of such information, observations, and documents on (1) the cost, progress, 
and performance of the Work; (2) the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor; and (3) Contractor’s safety 
precautions and programs. 
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(vii) Based on the information and observations referred to in subsection “(v)” of this Section, 
Contractor agrees that no further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price and 
in accordance with the other terms and conditions of the Contract Documents. 

(viii) Contractor is aware of the general nature of work to be performed by PWC and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

(ix) Contractor has given PWC written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by PWC is acceptable to Contractor. 

(x) The Contract Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

(xi) Contractor’s entry into this Agreement constitutes an incontrovertible representation by 
Contractor that, without exception, all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

(xii) Contractor has no business or personal relationship with any PWC Commissioner, officer, 
director, manager, or supervisor and Contractor covenants to disclose immediately to 
PWC any such relationship that develops during the performance of Work on the Project. 

 
(b) Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work 
that is not in accordance with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the Contract Documents: 

 
(i) observations by Project Engineer; 
(ii) recommendation by Project Engineer or payment by PWC of any progress or final 

payment; 
(iii) the issuance of a certificate of Substantial Completion by Project Engineer or any 

payment related thereto by PWC; 
(iv) use or occupancy of the Work or any part thereof by PWC; 
(v) any review and approval of a Shop Drawing or Sample submittal; 
(vi) the issuance of a notice of acceptability by Project Engineer; 
(vii) any inspection, test, or approval by others; or 
(viii) any correction of defective Work by PWC. 

 
(c) If the Contract Documents requires the Contractor to accept the assignment of a contract 

entered into by PWC, then the specific warranties, guarantees, and correction obligations 
contained in the assigned contract shall govern with respect to Contractor’s performance 
obligations to PWC for the Work described in the assigned contract. 

 
Section 7.15 Indemnification 
 

(a) Contractor shall indemnify, defend, and hold harmless PWC and its Commissioners, 
officers, employees, agents, and representatives and the City and its elected officials, 
managers, employees, agents, and representatives and Designer (collectively 
“Indemnitees”) from and against all claims, actions, liabilities, damages, losses, costs, and 
expenses (including, without limitation, injury to or death of any persons and damage to 
property, economic and consequential damages and attorneys’ fees) asserted by one or 
more third parties against one or more of the Indemnitees if the Fault of one or more 
Responsible Persons is a proximate cause of the loss, damage, or expense indemnified.   

 
(b) Contractor’s obligation to indemnify, defend, and hold harmless the Indemnitees shall 

survive the termination of the Agreement. 
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(c) In any and all claims against the Indemnitees of Contractor, any Subcontractor, any 

Supplier, or any individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, Contractor’s 
indemnification obligation shall not be limited in any way by any limitation on the amount or 
type of damages, compensation, or benefits payable by or for Contractor or any such 
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 

 
Section 7.16 Claims Procedure 

 
(a) PWC shall notify the Contractor of all potential claims related to the Work within seven (7) 

calendar days of receiving notification or having knowledge of such potential claim. Should 
the Contractor receive a potential claim related to the Work, the Contractor shall notify 
PWC within seven (7) calendar days of receiving notification. The Contractor shall provide 
the claimant and PWC with a written response acknowledging receipt of the claim within 
seven (7) calendar days. 

 
(b) If the Contractor meets with the Claimant about the claim, a representative designated by 

PWC shall be present at all times. PWC shall maintain a record of any claim received, and 
the steps taken to resolve. PWC shall also concurrently investigate each case. The 
Contractor agrees to furnish PWC any information regarding the claim, the actions which 
led to the claim and/or the investigation of the claim. Contractor shall provide their 
proposed response to PWC within thirty (30) calendar days of receiving the claim. Upon 
receipt of the response PWC and the Contractor will discuss and reach a mutual 
agreement of the response necessary to send to the Claimant within fifteen (15) calendar 
days. Once the agreement is made the Contractor shall make a formal written resolution to 
the claimant. 

 
(c) Failure to act in good faith or respond to a claim in the timelines established by the 

Contract Documents will constitute a lack of response by the Contractor, therefore 
validating the claim. PWC will deduct the total amount of the claim from the monthly pay 
application. Failure to comply with the above requirements for resolving claims may, at the 
sole discretion of PWC, result in breach of contract. 

 
(d) The Contractor is aware of these claims procedures and understands that it is the PWC’s 

practice to pursue reimbursement/subrogation for any and all claims related expenses, 
which are incurred as a result of the Contractor’s performance under this Contract 
Documents  and allowed within the applicable statute of limitations. 

 
Section 7.17 Delegation of Professional Design Services 
 

(a) Contractor will not be required to provide professional design services unless such 
services are specifically required by the Contract Documents for a portion of the Work or 
unless such services are required to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. Contractor shall not be required 
to provide professional services in violation of applicable Laws and Regulations. 

 
(b) If professional design services or certifications by a design professional related to systems, 

materials, or equipment are specifically required of Contractor by the Contract Documents, 
PWC will specify all performance and design criteria that such services must satisfy. 
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Contractor shall cause such services or certifications to be provided by a properly licensed 
professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, and other submittals prepared by such professional. Shop 
Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to PWC. 

 
(c) PWC shall be entitled to rely upon the adequacy, accuracy, and completeness of the 

services, certifications, or approvals performed by such design professionals, provided 
PWC has specified to Contractor all performance and design criteria that such services 
must satisfy. 

 
(d) Pursuant to this Section, PWC’s, or its designee’s, review and approval of design 

calculations and design drawings will be only for the limited purpose of checking for 
conformance with performance and design criteria given and the design concept 
expressed in the Contract Documents. PWC specifically retains final approval of such 
submittals. 

 
(e) Contractor shall not be responsible for the adequacy of the performance or design criteria 

specified by PWC. 
 
Article VIII. PWC’s Responsibilities 
 

(a) In awarding the bid to Contractor and executing the applicable Agreement, PWC 
acknowledges the following responsibilities:  

 
(i) Except as otherwise provided in these General Conditions, PWC shall issue all 

communications directly to Contractor or its designee. 
(ii) PWC may at its discretion replace Design Engineer and Project Engineer. The 

replacement Design Engineer or Project Engineer’s status under the Contract Documents 
shall be that of the former Design Engineer or Project Engineer. 

(iii) PWC shall promptly furnish the data required of PWC under the Contract Documents. 
(iv) PWC shall make payments to Contractor when they are due as provided in the Contract 

Documents. 
(v) PWC shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. PWC will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

(vi) Upon request of Contractor, PWC shall furnish to Contractor reasonable evidence that 
financial arrangements have been made to satisfy PWC’s obligations under the Contract 
Documents (including obligations under proposed changes in the Work). 

(vii) While at the Site, PWC’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which PWC has been 
informed. 

(viii) PWC shall furnish copies of any applicable PWC safety program(s) to Contractor, which 
Contractor shall review and implement. 

 
Article IX. Amending the Contract Documents; Changes in the Work 
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Section 9.01 Amending and Supplementing Contract Documents 
 

(a) The Contract Documents may be amended or supplemented by a Change Order, a Work 
Change Directive, or a Field Order. 

 
(i) Change Orders: If an amendment or supplement to the Contract Documents includes a 

change in the Contract Price or the Contract Times, such amendment or supplement 
must be set forth in a Change Order. A Change Order also may be used to establish 
amendments and supplements of the Contract Documents that do not affect the Contract 
Price or Contract Times. 

 
(ii) Work Change Directives: A Work Change Directive will not change the Contract Price or 

the Contract Times, but is evidence that the parties expect that the modification ordered 
or documented by a Work Change Directive will be incorporated in a subsequently issued 
Change Order, following negotiations by the parties as to the Work Change Directive’s 
effect, if any, on the Contract Price and Contract Times; or, if negotiations are 
unsuccessful, by a determination under the terms of the Contract Documents governing 
adjustments, expressly including Paragraph 9.04 regarding change of Contract Price. 
Contractor must submit any Change Proposal seeking an adjustment of the Contract 
Price or the Contract Times, or both, no later than 30 days after the completion of the 
Work set out in the Work Change Directive.  PWC must submit any dispute or request 
seeking an adjustment of the Contract Price or the Contract Times, or both, no later than 
60 days after issuance of the Work Change Directive. 

 
(iii) Field Orders: Project Engineer may authorize minor changes in the Work if the changes 

do not involve an adjustment in the Contract Price or the Contract Times and are 
compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. Such changes will be accomplished by a Field 
Order and will be binding on PWC and on Contractor, which shall perform promptly the 
Work involved. If Contractor believes that a Field Order justifies an adjustment in the 
Contract Price or Contract Times, or both, then before proceeding with the Work at issue, 
Contractor shall submit a Change Proposal as provided herein. 

 
Section 9.02 PWC-Authorized Changes in the Work 
 

(a) Without invalidating the Agreement and without notice to any surety, PWC may, at any 
time or from time to time, order additions, deletions, or revisions in the Work. Such 
changes shall be supported by Design Engineer’s recommendation when applicable and to 
the extent the change involves the design (as set forth in the Drawings, Specifications, or 
otherwise), or other engineering or technical matters. Such changes may be accomplished 
by a Change Order or by a Work Change Directive. Upon receipt of any such document, 
Contractor shall promptly proceed with the Work as revised. Nothing in this paragraph shall 
obligate Contractor to undertake work that Contractor reasonably concludes cannot be 
performed in a manner consistent with Contractor’s safety obligations under the Contract 
Documents or Laws and Regulations. 

 
Section 9.03 Unauthorized Changes in the Work 
 

(a) Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented. 
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Section 9.04 Change of Contract Price 
 

(a) The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price shall comply with the provisions of these General 
Conditions. 

 
(b) An adjustment in the Contract Price will be determined as follows: 

 
(i) where the Work involved is covered by unit prices contained in the Contract Documents, 

then by application of such unit prices to the quantities of the items involved; or 
(ii) where the Work involved is not covered by unit prices contained in the Contract 

Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit as agreed to in writing by the Parties); or 

(iii) where the Work involved is not covered by unit prices contained in the Contract 
Documents and the Parties do not reach mutual agreement to a lump sum, then on the 
basis of the Cost of the Work plus a reasonable Contractor’s fee for overhead and profit. 

 
(c) Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 

determined as follows: 
 

(i) a mutually acceptable fixed fee; or 
(ii) if a fixed fee is not agreed upon, then a fee based on the following percentages of the 

various portions of the Cost of the Work: 
 

1) for unit prices, the Contractor’s fee shall be fifteen percent (15%); 
2) for all other costs incurred, the Contractor’s fee shall be five percent (5%); 
3) the amount of credit to be allowed by Contractor to PWC for any change that results in a 

net decrease in the Contract Price will be the amount of the actual net decrease in cost 
plus a deduction in Contractor’s fee by an amount equal to five percent of such net 
decrease; and 

4) when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change. 

 
Section 9.05 Change of Contract Times 
 

(a) The Contract Times may only be changed by a Change Order. Any Change Proposal for 
an adjustment in the Contract Times shall comply with the provisions of Paragraph 9.06. 

 
(b) An adjustment of the Contract Times shall be subject to the limitations set forth in these 

Contract Document as it concerns delays in Contractor’s progress. 
 
Section 9.06  Change Proposals 
 

(a) Contractor shall submit a Change Proposal to PWC to request an adjustment in the 
Contract Times and/or Contract Price. The Change Proposal shall specify any proposed 
change in Contract Times or Contract Price, or both, or other proposed relief, and explain 
the reason for the proposed change, with citations to any governing or applicable 
provisions of the Contract Documents. 

 
(i) Procedures: Contractor shall submit each Change Proposal to PWC promptly (but in no 

event later than 30 days) after the start of the event giving rise thereto, or after such initial 
decision. The Contractor shall submit supporting data, including the proposed change in 
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Contract Price or Contract Time (if any), to PWC within 15 calendar days after the 
submittal of the Change Proposal. The supporting data shall be accompanied by a written 
statement that the supporting data are accurate and complete, and that any requested 
time or price adjustment is the entire adjustment to which Contractor believes it is entitled 
as a result of said event. 

(ii) PWC Action: PWC will review each Change Proposal and, within 30 calendar days after 
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 
approve it in whole, or deny it in part and approve it in part. Such actions shall be in 
writing to Contractor. If PWC does not take action on the Change Proposal within 30 
calendar days, then the Change Proposal is deemed denied, thereby commencing the 
time for appeal under these General Conditions. 

(iii) Binding Decision: PWC’s decision will be final and binding unless Contractor appeals the 
decision. 

 
Section 9.07 Execution of Change Orders 
 

(a) PWC and Contractor shall execute appropriate Change Orders covering: 
 

(i) changes in the Contract Price or Contract Times that are agreed to by the parties, 
including any undisputed sum or amount of time for Work performed in accordance with a 
Work Change Directive; 

(ii) changes in Contract Price resulting from a PWC set-off, unless Contractor has duly 
contested such set-off; 

(iii) changes in the Work which are: (a) ordered by PWC, (b) required because of PWC’s 
acceptance of defective Work or PWC’s correction of defective Work, or (c) agreed to by 
the parties, subject to the need for Design Engineer’s recommendation if the change in 
the Work involves the design (as set forth in the Contract Documents), or other 
engineering or technical matters; and 

(iv) changes in the Contract Price or Contract Times, or other changes, which embody the 
substance of any final and binding results. 

 
(b) If PWC or Contractor refuses to execute a Change Order that is required to be executed 

under the terms of this Section, it shall be deemed to be of full force and effect as if fully 
executed. 

 
Section 9.08 Notification to Surety 
 

(a) If the provisions of any bond require notice to be given to a surety of any change affecting 
the general scope of the Work or the provisions of the Contract Documents (including, but 
not limited to, Contract Price or Contract Times), the giving of any such notice will be 
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 
the effect of any such change. 

 
Article X. Tests, Inspections, and Approvals; Correction, Removal, or 
Acceptance of Defective Work 
 
Section 10.01 Access to Work 
 

(a) PWC, Design Engineer, their consultants and other representatives and personnel of 
PWC, independent testing laboratories, and authorities having jurisdiction will have access 
to the Site and the Work at reasonable times for their observation, inspection, and testing. 
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Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 
 

Section 10.02 Tests, Inspections, and Approvals 
 

(a) Contractor shall give Project Engineer timely notice of readiness of the Work (or specific 
parts thereof) for all required inspections and tests and shall cooperate with inspection and 
testing personnel to facilitate required inspections and tests. 

 
(b) PWC shall retain and pay for the initial services of an independent inspector, testing 

laboratory, or other qualified individual or entity to perform all inspections and tests 
expressly required by the Contract Documents to be furnished and paid for by PWC, 
except those costs incurred in connection with tests or inspections of covered Work shall 
be governed by the provisions of Paragraph 10.05. 

 
(c) If Laws or Regulations of any public body having jurisdiction require any Work (or part 

thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, 
and furnish the required certificates of inspection or approval to PWC. 

 
(d) Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 

tests required: 
 

(i) by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to PWC; 

(ii) to attain PWC’s and Design Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

(iii) by manufacturers of equipment furnished under the Contract Documents; 
(iv) for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be 

incorporated into the Work; and 
(v) for acceptance of materials, mix designs, or equipment submitted for approval prior to 

Contractor’s purchase thereof for incorporation in the Work. 
 
Such inspections and tests shall be performed by independent inspectors, testing laboratories, or 
other qualified individuals or entities acceptable to PWC, as confirmed in writing by Project 
Engineer to Contractor. 
 

(e) If the Contract Documents require the Work (or part thereof) to be approved by PWC or its 
designee, then Contractor shall assume full responsibility for arranging and obtaining such 
approvals. 

 
(f) If any Work (or the work of others) that is to be inspected, tested, or approved is covered 

by Contractor without written concurrence of Project Engineer, Contractor shall, if 
requested by Project Engineer, uncover such Work for observation. Such uncovering shall 
be at Contractor’s expense unless Contractor had given PWC timely notice of Contractor’s 
intention to cover the same and PWC had not acted with reasonable promptness in 
response to such notice. 

 
Section 10.03 Defective Work 
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(a) It is Contractor’s obligation to assure that the Work is not defective. 
 

(b) PWC or its designee has the authority to determine whether Work is defective, and to 
reject defective Work. 

 
(c) Prompt notice of all defective Work of which PWC has actual knowledge will be given to 

Contractor. 
 

(d) Promptly after receipt of written notice of defective Work, Contractor shall correct all such 
defective Work, whether or not fabricated, installed, or completed, or, if PWC has rejected 
the defective Work, remove it from the Project and replace it with Work that is not 
defective. 

 
(e) When correcting defective Work, Contractor shall take no action that would void or 

otherwise impair PWC’s special warranty and guarantee, if any, on said Work. 
 

(f) In addition to its correction, removal, and replacement obligations with respect to defective 
Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating 
to defective Work, including but not limited to the cost of the inspection, testing, correction, 
removal, replacement, or reconstruction of such defective Work, fines levied against PWC 
by governmental authorities because the Work is defective, and the costs of repair or 
replacement of work of others resulting from defective Work. Prior to final payment, if PWC 
and Contractor are unable to agree as to the measure of such claims, costs, losses, and 
damages resulting from defective Work, then PWC may impose a reasonable set-off 
against payments due. 

 
Section 10.04 Acceptance of Defective Work 
 

(a) If, instead of requiring correction or removal and replacement of defective Work, PWC 
prefers to accept it, PWC may do so (subject, if such acceptance occurs prior to final 
payment, to Design Engineer’s confirmation that such acceptance is in general accord with 
the design intent and applicable engineering principles and will not endanger public safety).  

 
(b) Contractor shall pay all claims, costs, losses, and damages attributable to PWC’s 

evaluation of and determination to accept such defective Work (such costs to be approved 
by PWC as to reasonableness), and for the diminished value of the Work to the extent not 
otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 
necessary revisions in the Contract Documents with respect to the Work shall be 
incorporated in a Change Order.  
 

(c) If the parties are unable to agree as to the decrease in the Contract Price, reflecting the 
diminished value of Work so accepted, then PWC may impose a reasonable set-off against 
payments due. If the acceptance of defective Work occurs after final payment, Contractor 
shall pay an appropriate amount to PWC. 

 
Section 10.05 Uncovering Work 
 

(a) PWC has discretion to require, at its initial cost, additional inspection or testing of the Work, 
whether or not the Work is fabricated, installed, or completed. 

 
(b) If any Work is covered contrary to the written request of PWC, then Contractor shall, if 

requested by PWC or its designee, uncover such Work for observation, and then replace 
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the covering, all at Contractor’s expense. 
 

(c) If PWC considers it necessary or advisable that covered Work be observed by PWC or 
inspected or tested by others, then Contractor, at PWC’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as PWC may require, that 
portion of the Work in question, and provide all necessary labor, material, and equipment. 

 
(i) If it is found that the uncovered Work is defective, Contractor shall be responsible for all 

claims, costs, losses, and damages arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of satisfactory replacement or 
reconstruction (including but not limited to all costs of repair or replacement of work of 
others); and pending Contractor’s full discharge of this responsibility PWC shall be 
entitled to impose a reasonable set-off against payments due. 

(ii) If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, replacement, 
and reconstruction. If the parties are unable to agree as to the amount or extent thereof, 
then Contractor may submit a Change Proposal within 30 calendar days of the 
determination that the Work is not defective. 

 
Section 10.06 PWC May Stop the Work 
 

(a) If the Work is defective, or Contractor fails to supply sufficiently skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work 
will conform to the Contract Documents, then PWC may order Contractor to stop the Work, 
or any portion thereof, until the cause for such order has been eliminated; however, this 
right of PWC to stop the Work shall not give rise to any duty on the part of PWC to exercise 
this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual 
or entity, or any surety for, or employee or agent of any of them. 

 
Section 10.07 PWC May Correct Defective Work 
 

(a) If Contractor fails within the time specified by PWC in a written notice from PWC to correct 
defective Work, or to remove and replace rejected Work as required by PWC, or if 
Contractor fails to perform the Work in accordance with the Contract Documents, or if 
Contractor fails to comply with any other provision of the Contract Documents, then PWC 
may, after seven (7) calendar days written notice to Contractor, correct or remedy any such 
deficiency. 

 
(b) In exercising the rights and remedies under this Section, PWC shall proceed expeditiously. 

In connection with such corrective or remedial action, PWC may exclude Contractor from 
all or part of the Site, take possession of all or part of the Work and suspend Contractor’s 
services related thereto, and incorporate in the Work all materials and equipment stored at 
the Site or for which PWC has paid Contractor but which are stored elsewhere. Contractor 
shall allow PWC and its officers, employees, representatives, agents and other contractors, 
and Design Engineer and its employees and agents access to the Site to enable PWC to 
exercise the rights and remedies under this Section. 

 
(c) All claims, costs, losses, and damages incurred or sustained by PWC in exercising the 

rights and remedies under this Section will be charged against Contractor as set-offs 
against payments due. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
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correction, removal, or replacement of Contractor’s defective Work. 
 

(d) Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by PWC of PWC’s rights and 
remedies under this Section. 

 
Article XI. Claims 
 
Section 11.01 Claims Process  
 

(a) The following disputes between PWC and Contractor shall be submitted to the Claims 
process set forth in this Article: 

 
(i) Appeals by PWC or Contractor of Design Engineer’s decisions regarding Change 

Proposals; 
(ii) PWC or Contractor’s demands for adjustments in the Contract Price or Contract Times, 

or other relief under the Contract Documents; and 
(iii) Disputes that Design Engineer has been unable to address because they do not involve 

the design (as set forth in the Contract Documents), the acceptability of the Work, or 
other engineering or technical matters. 

 
Section 11.02 Submittal of Claim 

 
(a) The party submitting a claim shall deliver it directly to the other party to the Agreement 

promptly (but in no event later than 30 calendar days) after the start of the event giving rise 
thereto; in the case of appeals regarding Change Proposals within 30 calendar days of the 
decision under appeal. The responsibility to substantiate a claim shall rest with the party 
making the claim. In the case of a claim by Contractor seeking an increase in the Contract 
Times or Contract Price, or both, Contractor shall certify that the claim is made in good 
faith, that the supporting data are accurate and complete, and that to the best of 
Contractor’s knowledge and belief the amount of time or money requested accurately 
reflects the full amount to which Contractor is entitled. 
 

Section 11.03 Review and Resolution 
 

(a) The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. 
The two parties shall seek to resolve the Claim through the exchange of information and 
direct negotiations.  The parties may extend the time for resolving the Claim by mutual 
agreement. All actions taken on a Claim shall be stated in writing and submitted to the 
other party. 
 

Section 11.04 Dispute Resolution  
 

(a) In the event of any dispute, controversy, or claim of any kind or nature arising under or in 
connection with this Agreement (a “Dispute”) and involving any two or more of the following 
parties, PWC, Design Engineer, Contractor or any subcontractor of Contractor, the party 
initiating the Dispute shall serve written notice of a Dispute on the party(ies) to the dispute, 
and those parties shall endeavor to settle the dispute first through direct, informal 
discussions between the parties’ selected representatives. Any such representative(s) 
shall have binding authority to settle the Dispute. In the event the parties do not settle the 
Dispute within ten (10) calendar days from the date of written notice of the Dispute, any 
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party to the Dispute may, by written notice to the other party(ies), engage a mediator 
certified under the laws of the State of North Carolina to mediate the Dispute within thirty 
(30) calendar days of such notice. The parties to the Dispute shall attend mediation in 
good faith. In the event mediation is unsuccessful, any party to the dispute may initiate 
arbitration proceedings. Any controversy or claim arising out of or relating to the Contract 
Documents, or the breach thereof, shall be settled by binding arbitration administered by 
the American Arbitration Association under its Construction Industry Arbitration Rules, and 
judgment on the award rendered by the arbitrator(s) may be entered in any court having 
jurisdiction thereof. All of the foregoing dispute resolution procedures shall be held in 
Cumberland County, North Carolina. The costs of the mediator and arbitrator in a dispute 
resolution process shall be divided equally among the parties to the process; provided, 
however, PWC shall bear at least one-third of the cost if PWC is a party to the dispute 
resolution and the remainder of the cost shall be divided equally among the other parties 
participating in the dispute resolution. PWC shall, in its contractual arrangements with 
Design Engineer, and Contractor shall, in its contracts with Subcontractors and they in their 
contracts with lower-tier subcontractors authorize and direct such parties to participate in 
the dispute resolution procedures set forth in this Section. Unless otherwise directed in 
writing by PWC, Contractor shall continue the Project and maintain compliance with the 
scheduling deadlines set forth in the Contract Documents during any dispute resolution 
proceedings. If Contractor continues to perform, PWC shall make payments due for the 
continued performance in accordance with this Agreement. The provisions of this Section 
shall not extend any applicable statutes of limitation or repose. 
 

Article XII. Payments to Contractor; Set-Offs; Completion; Correction 
Period 
 
Section 12.01 Progress Payments 
 

(a) The Schedule of Values will serve as the basis for progress payments and will be 
incorporated into a form of Application for Payment acceptable to the Project Engineer. 
Progress payments on account of Unit Price Work will be based on the number of units 
completed during the pay period. Progress payments for cost-based Work will be based on 
the Cost of the Work completed by the Contractor during the pay period. 
 

(b) Applications for Payments: 
 

(i) Contractor shall submit to Project Engineer for review an Application for Payment filled 
out and signed by Contractor covering the Work completed as of the date of the 
Application and accompanied by such supporting documentation as is required by the 
Contract Documents. If payment is requested on the basis of materials and equipment 
not incorporated in the Work but delivered and suitably stored at the Site or another 
location agreed to in writing, the Application for Payment shall also be accompanied by a 
bill of sale, invoice, or other documentation warranting that PWC has received the 
materials and equipment free and clear, and evidence that the materials and equipment 
are covered by appropriate property insurance, a warehouse bond, or other 
arrangements to protect PWC’s interest. 

(ii) Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of 
the Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

(iii) The amount of retainage for progress payments will be as stipulated in the Contract 
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Documents. 
 

(c) Review of Applications: 
 

(i) Project Engineer will, within ten (10) Business Days after receipt of each Application for 
Payment, including each resubmittal, either indicate in writing a recommendation of 
payment and present the Application to PWC, or return the Application to Contractor 
indicating in writing Project Engineer’s reason(s) for refusing to recommend payment. In 
the latter case, the Contractor may make the necessary corrections and resubmit the 
Application. 

(ii) Project Engineer’s recommendation of any payment requested in an Application for 
Payment will constitute a representation by Project Engineer to PWC, based on Project 
Engineer’s observations of the executed Work, and on Project Engineer’s review of the 
Application for Payment and the accompanying data and schedules, that to the best of 
Project Engineer’s knowledge, information, and belief: 

 
1) the Work has progressed to the point indicated; 
2) the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work, and any other 
qualifications stated in the recommendation); and 

3) the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Project Engineer’s responsibility to observe the Work. 

 
(iii) By recommending any such payment Project Engineer will not thereby be deemed to 

have represented that: 
 

1) inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Project Engineer in the Contract Documents; or 

2) there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by PWC or entitle PWC to withhold payment to 
Contractor. 
 

(iv) Neither Project Engineer’s review of Contractor’s Work for the purposes of 
recommending payments nor Project Engineer’s recommendation of any payment, 
including final payment, will impose responsibility on Project Engineer: 

 
1) to supervise, direct, or control the Work, or 
2) for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 
3) for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 

performance of the Work, or 
4) to make any examination to ascertain how or for what purposes Contractor has used 

the money paid on account of the Contract Price. 
 

(v) Project Engineer may refuse to recommend the whole or any part of any payment if, in 
Project Engineer’s opinion, it would be incorrect to make the representations to PWC 
outlined in this Section. 
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(d) Project Engineer will recommend reductions in payment (set-offs) necessary in Project 
Engineer’s opinion to protect PWC from loss because: 

 
(i) the Work is defective, requiring correction or replacement; 
(ii) the Contract Price has been reduced by Change Orders; 
(iii) PWC has been required to correct defective Work or has accepted defective Work in 

accordance with these General Conditions; 
(iv) PWC has been required to remove or remediate a Hazardous Environmental Condition 

for which Contractor is responsible; or 
(v) Project Engineer has actual knowledge of the occurrence of any of the events that would 

constitute a default by Contractor and therefore justify termination for cause under the 
Contract Documents. 

 
(e) Payment Becomes Due: 

 
(i) Twenty (20) Business Days after presentation of the Application for Payment to PWC with 

Project Engineer’s recommendation, the amount recommended (subject to any PWC set 
offs) will become due, and when due will be paid by PWC to Contractor. 

 
(f) Reductions in Payment by PWC: 

 
(i) In addition to any reductions in payment (set-offs) recommended by Project Engineer, 

PWC is entitled to impose a set-off against payment based on any of the following: 
 

1) PWC has incurred costs, losses, or damages on account of Contractor’s conduct in the 
performance or furnishing of the Work, including but not limited to claims, costs, losses, 
or damages from workplace injuries, adjacent property damage, non-compliance with 
Laws and Regulations, and patent infringement; 

2) Contractor has failed to take reasonable and customary measures to avoid damage, 
delay, disruption, and interference with other work at or adjacent to the Site; 

3) Contractor has failed to provide and maintain required bonds or insurance; 
4) PWC has been required to remove or remediate a Hazardous Environmental Condition 

for which Contractor is responsible; 
5) PWC has incurred extra charges or engineering costs related to submittal reviews, 

evaluations of proposed substitutes, tests and inspections, or return visits to 
manufacturing or assembly facilities; 

6) the Work is defective, requiring correction or replacement; 
7) PWC has been required to correct defective Work or has accepted defective Work in 

accordance with the Contract Documents; 
8) the Contract Price has been reduced by Change Orders; 
9) an event that would constitute a default by Contractor and therefore justify a termination 

for cause has occurred; 
10) liquidated damages have accrued as a result of Contractor’s failure to achieve 

Milestones, Substantial Completion, or Completion of the Project; or 
11) there are other items entitling PWC to a set off against the amount recommended. 

 
(ii) If PWC imposes any set-off against payment, whether based on its own knowledge or on 

the written recommendations of Project Engineer, PWC will give Contractor immediate 
written notice stating the reasons for such action and the specific amount of the 
reduction, and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. PWC shall promptly pay Contractor the amount so withheld, or any 
adjustment agreed to by PWC and Contractor if Contractor remedies the reasons for 
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such action. The reduction imposed shall be binding on Contractor unless it duly submits 
a Change Proposal contesting the reduction. 
 

(iii) Upon a subsequent determination that PWC’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due and subject to interest as 
provided in the Contract Documents. 

 
Section 12.02 Substantial Completion 

 
(a) When Contractor considers the entire Work ready for its intended use Contractor shall 

notify PWC and Design Engineer in writing that the entire Work is substantially complete 
and request that PWC acknowledge in writing that Contractor has met Substantial 
Completion.  
 

(b) Promptly after Contractor’s notification, PWC, Contractor, and Design Engineer shall make 
an inspection of the Work to determine the status of completion. If PWC does not consider 
the Work substantially complete, PWC will notify Contractor in writing giving the reasons 
therefor. PWC shall thereafter submit to Contractor an initial draft of punch list items to be 
completed or corrected before final payment. 
 

(c) If Design Engineer considers the Work substantially complete, Design Engineer will deliver 
to PWC a preliminary certificate of Substantial Completion which shall fix the date of 
Substantial Completion. Design Engineer shall attach to the certificate a punch list of items 
to be completed or corrected before final payment. PWC shall have seven (7) Business 
Days after receipt of the preliminary certificate to make written objection to Design 
Engineer as to any provisions of the certificate or attached punch list. If, after considering 
the objections to the provisions of the preliminary certificate, PWC concludes that the Work 
is not substantially complete, PWC will, within fourteen (14) calendar days after submission 
of the preliminary certificate to PWC, notify Contractor in writing that the Work is not 
substantially complete, stating the reasons therefor. 
 

(d) At the time of receipt of the preliminary certificate of Substantial Completion, PWC and 
Contractor will confer regarding PWC’s use or occupancy of the Work following Substantial 
Completion, review the builder’s risk insurance policy with respect to the end of the 
builder’s risk coverage, and confirm the transition to coverage of the Work under a 
permanent property insurance policy held by PWC.  Unless PWC and Contractor agree 
otherwise in writing, PWC shall bear responsibility for security, operation, protection of the 
Work, property insurance, maintenance, heat, and utilities upon PWC use or occupancy of 
the Work. 
 

(e) After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment and shall complete such items 
within the time specified by PWC. In appropriate cases Contractor may submit monthly 
Applications for Payment for completed punch list items, following the progress payment 
procedures set forth above. 
 

(f) PWC shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 
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Section 12.03 Partial Use or Occupancy 
 

(a) Prior to Substantial Completion of all the Work, PWC may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract 
Documents, or which PWC, Design Engineer, and Contractor agree constitutes a 
separately functioning and usable part of the Work that can be used by PWC for its 
intended purpose without significant interference with Contractor’s performance of the 
remainder of the Work, subject to the following conditions: 

 
(i) At any time PWC may request in writing that Contractor permit PWC to use or occupy 

any such part of the Work that PWC believes to be substantially complete.  
(ii) At any time Contractor may notify PWC and Design Engineer in writing that Contractor 

considers any such part of the Work substantially complete and request Design Engineer 
to issue a certificate of Substantial Completion for that part of the Work. 

(iii) Within a reasonable time after either such request, PWC, Contractor, and Design 
Engineer shall make an inspection of that part of the Work to determine its status of 
completion. If Design Engineer does not consider that part of the Work to be substantially 
complete, Design Engineer will notify PWC and Contractor in writing giving the reasons 
therefor. 

(iv) No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements regarding builder’s risk or other property insurance. 

 
Section 12.04 Final Inspection 

 
(a) Upon written notice from Contractor that Completion of the Project has been achieved or 

an agreed portion thereof is complete, PWC will promptly make a final inspection with 
Project Engineer, Design Engineer, and Contractor and will notify Contractor in writing of 
all particulars in which this inspection reveals that the Work, or agreed portion thereof, is 
incomplete or defective. Contractor shall immediately take such measures as are 
necessary to complete such Work or remedy such deficiencies. 

 
Section 12.05 Final Payment 

 
(a) Application for Payment: 

 
(i) After Contractor has, in the opinion of PWC, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, annotated record 
documents, and other documents, Contractor may make application for final payment. 

(ii) The final Application for Payment shall be accompanied (except as previously delivered) 
by: 

 
1) all documentation called for in the Contract Documents; 
2) consent of the surety, if any, to final payment; 
3) satisfactory evidence that all title issues have been resolved such that title to all Work, 

materials, and equipment has passed to PWC free and clear or will so pass upon final 
payment; 

4) a list of all disputes that Contractor believes are unsettled; anD 
5) complete and legally effective releases or waivers (satisfactory to PWC) required by the 

Contract Documents. 
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(iii) If Design Engineer is satisfied that the Work has been completed and Contractor’s other 
obligations under the Contract have been fulfilled, Design Engineer will, within ten (10) 
Business Days after receipt of the final Application for Payment, indicate in writing Design 
Engineer’s recommendation of final payment and present the Application for Payment to 
PWC for payment. Such recommendation shall account for any set-offs against payment 
that are necessary in Design Engineer’s opinion to protect PWC from loss for the reasons 
stated above with respect to progress payments. At the same time Design Engineer will 
also give written notice to PWC and Contractor that the Work is acceptable and that 
Completion of the Project has been achieved. Otherwise, Design Engineer will return the 
Application for Payment to Contractor, indicating in writing the reasons for refusing to 
recommend final payment, in which case Contractor shall make the necessary 
corrections and resubmit the Application for Payment. 

(iv) Within thirty (30) calendar days after the presentation to PWC of the final Application for 
Payment and accompanying documentation, the amount recommended by Design 
Engineer (less any further sum PWC is entitled to set off against Design Engineer’s 
recommendation, including but not limited to set-offs for liquidated damages and set-offs 
allowed under the provisions above with respect to progress payments) will become due 
and shall be paid by PWC to Contractor. 

 
Section 12.06 Waiver of Claims 

 
(a) The making of final payment will not constitute a waiver by PWC of claims or rights against 

Contractor. PWC expressly reserves claims and rights arising from defective Work 
appearing after final inspection, from Contractor’s failure to comply with the Contract 
Documents or the terms of any special guarantees specified therein, from Contractor’s 
indemnification obligations, or from Contractor’s continuing obligations under the Contract 
Documents. 

 
(b) The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 

claims and rights against PWC other than those pending matters that have been duly 
submitted or appealed under the provisions of the Contract Documents. 

 
Section 12.07 Correction Period 
 

(a) If within one (1) year after the date of Substantial Completion (or such longer period of time 
as may be prescribed by the terms of any applicable special guarantee required by the 
Contract Documents, or by any specific provision of the Contract Documents), any Work is 
found to be defective, or if the repair of any damages to the Site, adjacent areas that 
Contractor has arranged to use through construction easements or otherwise, and other 
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be 
defective, then Contractor shall promptly, without cost to PWC and in accordance with 
PWC’s written instructions: 

 
(i) correct the defective repairs to the Site or such other adjacent areas; 
(ii) correct such defective Work; 
(iii) if the defective Work has been rejected by PWC, remove it from the Project and replace it 

with Work that is not defective, and 
(iv) satisfactorily correct or repair or remove and replace any damage to other Work, to the 

work of others, or to other land or areas resulting therefrom. 
 

(b) If Contractor does not promptly comply with the terms of PWC’s written instructions, or in 
an emergency where delay would cause serious risk of loss or damage, PWC may have 
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the defective Work corrected or repaired or may have the rejected Work removed and 
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such correction or repair or such removal and replacement (including but not limited to all 
costs of repair or replacement of work of others). 
 

(c) In special circumstances where a particular item of equipment is placed in continuous 
service before Substantial Completion of all the Work, the correction period for that item 
may start to run from an earlier date only as provided in the Contract Documents.  
 

(d) Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this Article XII, the correction period hereunder with 
respect to such Work will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 
 

(e) Contractor’s obligations under this Article XII are in addition to all other obligations and 
warranties. The provisions of this Article XII shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

Article XIII. Suspension of Work and Termination 
 
Section 13.01 PWC May Suspend Work 

 
(a) At any time and without cause, PWC may suspend the Work or any portion thereof for a 

period of not more than 90 consecutive calendar days by written notice to Contractor and 
Design Engineer. Such notice will fix the date on which Work will be resumed. Contractor 
shall resume the Work on the date so fixed. Contractor shall be entitled to an adjustment in 
the Contract Price or an extension of the Contract Times, or both, directly attributable to 
any such suspension. Any Change Proposal seeking such adjustments shall be submitted 
no later than thirty (30) calendar days after the date fixed for resumption of Work. 

 
Section 13.02 PWC May Terminate for Cause 

 
(a) The occurrence of any one or more of the following events will constitute a default by 

Contractor and justify termination for cause: 
 

(i) Contractor’s continued failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule); 

(ii) Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

(iii) Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 
(iv) Contractor’s repeated disregard of the authority of PWC, Project Engineer, or Design 

Engineer. 
 

(b) If one or more of the events identified in Paragraph 13.02(a) occurs, then after giving 
Contractor (and any surety) ten (10) calendar days written notice that PWC is considering 
a declaration that Contractor is in default and termination of the Agreement, PWC may 
proceed to: 

 
(i) declare Contractor to be in default, and give Contractor (and any surety) notice that the 
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Contract is terminated; and 
(ii) enforce the rights available to PWC under any applicable performance bond. 

 
(c) Subject to the terms and operation of any applicable performance bond, if PWC has 

terminated the Contract for cause, PWC may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which PWC has paid Contractor but which are stored elsewhere, and complete 
the Work as PWC may deem expedient. 
 

(d) PWC may not proceed with termination of the Contract under Paragraph 13.02(b) if 
Contractor within seven (7) calendar days of receipt of notice of intent to terminate begins 
to correct its failure to perform and proceeds diligently to cure such failure and such efforts 
are agreed to by PWC. 
 

(e) If PWC proceeds as provided in Paragraph 13.02(b), Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals) sustained by PWC, such excess will be paid 
to Contractor. If the cost to complete the Work including such related claims, costs, losses, 
and damages exceeds such unpaid balance, Contractor shall pay the difference to PWC. 
Such claims, costs, losses, and damages incurred by PWC will be reviewed by PWC as to 
their reasonableness and, when so approved by PWC, incorporated in a Change Order. 
 

(f) Where Contractor’s services have been so terminated by PWC, the termination will not 
affect any rights or remedies of PWC against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of PWC against Contractor or any surety under 
any payment bond or performance bond. Any retention or payment of money due 
Contractor by PWC will not release Contractor from liability. 
 

(g) The provisions of any applicable payment or performance bond shall govern over any 
inconsistent provisions of this Section. 

 
Section 13.03 PWC May Terminate For Convenience 

 
(a) Upon seven (7) calendar days written notice to Contractor, PWC may, without cause and 

without prejudice to any other right or remedy of PWC, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

 
(i) completed and acceptable Work executed in accordance with the Contract Documents 

prior to the effective date of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

(ii) expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and 
profit on such expenses; and 

(iii) other reasonable expenses directly attributable to termination, including costs incurred to 
prepare a termination for convenience cost proposal. 

 
(b) Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 

or other economic loss arising out of or resulting from such termination. 
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Section 13.04 Contractor May Stop Work or Terminate 
 

(a) If, through no act or fault of Contractor, (1) the Work is suspended for more than ninety 
(90) consecutive calendar days by PWC or under an order of court or other public authority 
or (2) PWC fails for sixty (60) calendar days to pay Contractor any sum finally determined 
to be due, then Contractor may, upon seven (7) calendar days written notice to PWC, and 
provided PWC does not remedy such suspension or failure within that time, terminate the 
Contract and recover from PWC payment on the same terms as provided in this Article. 

(b) In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
PWC has failed for thirty (30) calendar days to pay Contractor any sum finally determined 
to be due, Contractor may, seven (7) calendar days after written notice to PWC, stop the 
Work until payment is made of all such amounts due Contractor, including interest thereon. 
The provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by 
this paragraph. 

 
Section 13.05 Morality 

 
(a) If, in the sole opinion of PWC, at any time Contractor or any of its owner(s) or employee(s) 

or agent(s) (each party, owner, employee, and agent is an “Actor”) engages in any one or 
more actions that bring disrepute, contempt, scandal, or public ridicule to the Actor or 
subject the Actor to prosecution or offend the community or public morals or decency or 
denigrate individuals or groups in the community served by PWC or are scandalous or 
inconsistent with community standards or good citizenship or may adversely affect PWC’s 
finances, public standing, image, or reputation or are embarrassing or offensive to PWC or 
may reflect unfavorably on PWC or are derogatory or offensive to one or more employee(s) 
or customer(s) of PWC, PWC may immediately upon written notice to Contractor terminate 
the Agreement, in addition to any other rights and remedies that PWC may have pursuant 
to the Contract Documents or at law or in equity. 

 
Article XIV. Miscellaneous 
 
Section 14.01 Additional General Terms and Conditions 

 
(a) Contractor shall be subject to any additional terms and conditions for this Project as set 

forth in the applicable Appendices as specific in the Agreement, which is incorporated by 
reference as if set forth word-for-word herein. 

 
Section 14.02 Giving Notice 

 
(a) Whenever any provision of the Contract Documents requires the giving of written notice, it 

will be deemed to have been validly given if: 
 

(i) delivered in person, by a commercial courier service or otherwise, to the individual or to a 
member of the firm or to an officer of the corporation for which it is intended;  

(ii) delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the sender of the notice; or 

(iii) sent to PWC or Contractor’s designee(s) via email, with a confirmation of receipt. 
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Section 14.03 Computation of Times 
 

(a) When any period of time is referred to in the Contract by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

 
Section 14.04 Cumulative Remedies 

 
(a) The duties and obligations imposed by these General Conditions and the rights and 

remedies available hereunder to the parties are in addition to, and are not to be construed 
in any way as a limitation of, any rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regulations, by special warranty or 
guarantee, or by other provisions of the Contract Documents. The provisions of this 
paragraph will be as effective as if repeated specifically in the Contract Documents in 
connection with each particular duty, obligation, right, and remedy to which they apply. 

 
Section 14.05 Limitation of Damages 

 
(a) With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 

and other matters at issue, neither PWC nor Design Engineer, nor any of their officers, 
directors, members, partners, employees, agents, consultants, or subcontractors, shall be 
liable to Contractor for any claims, costs, losses, or damages sustained by Contractor on 
or in connection with any other project or anticipated project. 

 
Section 14.06 No Waiver 

 
(a) A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 

nor shall it affect the enforceability of that provision or any other provision of the Contract 
Documents. 

 
Section 14.07 Survival of Obligations 

 
(a) All representations, indemnifications, warranties, and guarantees made in, required by, or 

given in accordance with the Contract Documents, as well as all continuing obligations 
indicated in the Contract Documents, will survive final payment, completion, and 
acceptance of the Work or termination or completion of the Agreement or termination of the 
services of Contractor. 

 
Section 14.08 Controlling Law 

 
(a) The Agreement shall be governed by the law of the State of North Carolina. 

 
Section 14.09 Headings 

 
(a) Article and paragraph headings, numbers, and letters are inserted for convenience only 

and do not constitute parts of these General Conditions. 
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MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

PERFORMANCE BOND 
 

Date of Execution:  ______________________________________________________ 

 
Name of Principal:   ______________________________________________________ 

  (Contractor) 

Name of Surety:     ______________________________________________________ 

Name of Contracting 

Body:   Fayetteville Public Works Commission, Fayetteville, N.C.      _       

 

Amount of Bond:   ______________________________________________________ 

 

PROJECT: MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION  

KNOW ALL MEN BY THESE PRESENTS, That We, the Principal and Surety above named, are 
held and firmly bound unto the above named Contracting Body, hereinafter called the 
Contracting Body, in the penal sum of the amount stated above the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, 
jointly and severally, firmly by these present. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal entered into a 
certain Contract with the Contracting Body, identified as shown above and hereto attached. 

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of said Contract during the original term of said 
Contract and any extensions there of that may be granted by the Contracting Body, with or 
without notice to the Surety, and during the life of any Guaranty required under the Contract, 
and shall also well and truly perform and fulfill all the undertakings, covenants, terms, 
conditions, and agreements of any and all duly authorized modifications of said Contract that 
may hereafter be made, notice of which modifications to the Surety being hereby waived, then, 
this obligation to be void; otherwise to remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under the 
several seals on the date indicated above, the name and corporate seal of each corporate party 
being hereto affixed, and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 

 

Executed in                                                         counterparts. 
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Witness:  CONTRACTOR: 

(Proprietorship of Partnership)  (Trade or Corporate Name) 

By:  By: 

Title:  Title: 

(Corporate Secretary or 
 Assistant Secretary, Only) 

 (Owner, Partner, Corporate President or 
Vice-President, Only) 

  (CORPORATE SEAL) 

Witness:  SURETY COMPANY: 

  (Surety Company Name) 

  By: 

Countersigned:  Title: 

(N.C. Licensed Resident Agent)  (Attorney in Fact) 
  (SURETY CORPORATE SEAL) 
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PAYMENT BOND 
 

Date of Execution:  ______________________________________________________ 

 
Name of Principal:   ______________________________________________________ 

  (Contractor) 

Name of Surety:     ______________________________________________________ 

Name of Contracting 

Body:   Fayetteville Public Works Commission, Fayetteville, N.C.      _      

 

Amount of Bond:  _________________________________________________________ 

 

PROJECT: MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

KNOW ALL MEN BY THESE PRESENTS, that We, the PRINCIPAL and Surety above named, 
are held and firmly bound unto the above named Contracting Body, hereinafter called the 
Contracting Body, in the penal sum of the amount stated above the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, 
jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal entered into a 
certain Contract with the Contracting Body, identified as shown above and hereto attached. 

NOW THEREFORE, if the Principal shall promptly make payment to all persons supplying labor 
and material in the prosecution of the work provided for in said contract, and any and all duly 
authorized modifications of said contract that may hereafter be made, notice of which 
modifications to the Surety being hereby waived, then, this obligation to be void; otherwise to 
remain in full force and virtue. 

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under the 
several seals on the date indicated above, the name and corporate seal of each corporate party 
being hereto affixed, and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
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Executed in                                                         counterparts. 

 
Witness:  CONTRACTOR: 

(Proprietorship of Partnership)  (Trade or Corporate Name) 

By:  By: 

Title:  Title: 

(Corporate Secretary or 
 Assistant Secretary, Only) 

 (Owner, Partner, Corporate President or 
Vice-President, Only) 

  (CORPORATE SEAL) 

Witness:  SURETY COMPANY: 

  (Surety Company Name) 

  By: 

Countersigned:  Title: 

(N.C. Licensed Resident Agent)  (Attorney in Fact) 
  (SURETY CORPORATE SEAL) 
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POWER OF ATTORNEY 
(ATTACH) 
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CERTIFICATE(S) OF INSURANCE 
(Attach) 
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NOTICE TO PROCEED 
 

TO:  Date: 

 

PROJECT: MISCELLANEOUS ELECTRIC SUBSTATION ON-CALL CONSTRUCTION 

 

You are hereby notified to commence work in accordance with the Contract dated 

                   , 2024, on or before     , 2024, and you are to 
 
complete the WORK within the contract period thereafter. The date of final completion  
 
therefore is ____________________________. 

 

FAYETTEVILLE PUBLIC WORKS COMMISSION 

       

      BY:       

                  Victoria McAllister 

       Procurement Manager 

 

ACCEPTANCE OF NOTICE 

 
Receipt of the above NOTICE TO PROCEED 

is hereby acknowledged this the   day of    , 2024. 

 

 

                          (CONTRACTOR) 

 

BY:       

 
TITLE:        

 

- END OF SECTION – 
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SECTION C – TECHNICAL SPECIFICATIONS 
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GENERAL AND TECHNICAL SPECIFICATIONS 
 
1. SCOPE OF WORK  

1.1. These specifications are intended to cover the OWNER'S miscellaneous electrical 
substation construction needs generally. The OWNER constructs, owns, operates, and 
maintains electrical distribution facilities in Cumberland County, North Carolina.  

1.2. Work is to be performed according to the plans as submitted for each project.  

1.3. Workweek shall mirror that of the OWNER'S CONSTRUCTION PROJECT 
COORDINATOR, Monday- Friday, 7:00 a.m. - 3:30 p.m.  

1.4. ALL parts and equipment are to be supplied by OWNER. The prices stated below are for 
LABOR ONLY.  

2. GENERAL  

2.1. The CONTRACTOR is to provide complete services for installing an underground conduit 
system at various locations as required. The conduit, conduit bends and couplings will be 
provided by the OWNER. The CONTRACTOR will exercise every caution when digging. All 
conduits shall be buried at a minimum depth of two (2) feet. Conduit and cable routes will be in 
the most logical path. This path is to be verified by OWNER before digging.  

2.2. The CONTRACTOR will be working in energized substations. Heavy equipment is 
allowable given that It can be operated safely within the proximity of energized components. If 
the equipment cannot be operated safely, then the work must be completed by hand.  

2.3. The CONTRACTOR shall return the ground cover to its original appearance and all 
trenches are not to be left open overnight without barricading the area.  

2.4. The CONTRACTOR is responsible for providing sufficient qualified personnel (In 
accordance with OSHA Standard 29 CFR 1910.269 and the latest edition of the National 
Electric Safety Code) on the job site such that all conduit runs can be completed into energized 
electrical distribution equipment. Any and all qualified persons working In or around energized 
electrical distribution equipment shall possess a Journeyman Lineman Certificate or equivalent 
thereof.  

2.5. The CONTRACTOR shall pick up all equipment from OWNER'S Warehouse. The OWNER 
will load all large and oversized equipment onto CONTRACTOR'S truck.  

2.6. The CONTRACTOR shall return all demolished or removed materials to the OWNER'S 
Warehouse and place in appropriate areas. The OWNER will unload all large and oversized 
items.  

2.7. The CONTRACTOR shall reuse all existing control wire when replacing relay panels, 
breakers or regulators. This will involve pulling back control wires and pulling them back through 
newly installed conduit systems.  

3. CONTRACTOR'S RESPONSIBILITY  

3.1. The CONTRACTOR shall without additional compensation therefore, coordinate and Join 
together all the various parts to complete and finish the work.  
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3.2. The CONTRACTOR shall pay all claims for damage to public, private or OWNER'S 
property caused by his negligence.  

4. CONTACTS  

4.1. Should technical questions arise during the construction process, the OWNER' 
CONSTRUCTION PROJECT COORDINATOR shall be contacted. The CONTRACTOR shall 
provide necessary local telecommunication equipment for all OWNER-CONTRACTOR 
communication purposes.  

5. WORK PERFORMANCE  

5.1. The OWNER shall perform evaluations of the work throughout the course of the project. 
The OWNER shall review evaluations with the CONTRACTOR to acknowledge the 
CONTRACTOR's strengths and weaknesses. The OWNER, upon completion of the project, will 
complete a final evaluation, as appropriate.  

6. SAFETY  

6.1. The CONTRACTOR shall perform all construction in compliance with the latest revision of 
the National Electric Safety Code (NESC).  

6.2. The CONTRACTOR shall be in compliance with all appropriate safe work practices as 
required by all applicable OSHA Standards, Including, but not limited to, 29 CFR 1910.269 
regarding electric utility work.  

6.3. When questions arise as to safe methods of suitable protection, the CONTRACTOR shall 
confer with the OWNER, but full responsibility for results shall rest with the CONTRACTOR.  

6.4. CONTRACTOR shall always provide means of communication while working on behalf of 
PWC, in case an emergency should arise.  

7. OWNER FURNISHED MATERIAL  

7.1. The CONTRACTOR shall provide the OWNER with an accurate record of all material 
needed and used.  

7.2. After the CONTRACTOR has accepted materials in proper condition, he shall be 
responsible for their protection from loss or damage of any nature until they are permanently 
installed, and work Is accepted by the OWNER.  

7.3. The CONTRACTOR shall immediately notify the· OWNER'S CONSTRUCTION PROJECT 
COORDINATOR and/or the responsible engineer upon finding any damaged materials. After 
determining the nature, cause, and extent of the damage, the OWNER'S CONSTRUCTION 
PROJECT COORDINATOR shall direct the CONTRACTOR as to the disposition of the 
damaged materials.  

8. RIGHT TO AUDIT  

8.1. For the term of this contract, and for a period of three (3) years after the completion of the 
work covered by this contract, the OWNER, Its auditor, or other authorized representative shall 
be afforded access at reasonable times to any accounting records relative to the work 
encompassed by this contract. The CONTRACTOR's books and accounts shall be maintained 
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in accordance with generally accepted accounting practices consistently applied and in such a 
manner as to permit verification of all entries made.  

9. QUANTITY OF WORK UNDER CONTRACT  

9.1. All work associated with the OWNER's construction shall be performed on an as-needed 
basis. The OWNER can make no guarantees regarding the amount or frequency of such work.  

10. MONTHLY INVOICING  

10.1 A weekly report shall be submitted with an accurate accounting of all work performed 
during the previous week. The OWNER shall approve all reports of work completed each week. 
Monthly invoices shall Include, as a minimum: o Description and exact location of the work 
performed; o PWC account and Work Order numbers; o Unit Prices; o Purchase Order the 
OWNER reserves the right to request that other pertinent information be included on the 
invoices.  

11. PRICING  

11.1. Bidder shall provide the total cost to complete each activity.  

11.2. If CONTRACTOR is picking up or dropping off multiple pieces of equipment to OWNER’s 
Warehouse, then only one delivery or pickup charge should apply. 

**END OF SECTION** 
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	(j) Change Proposal—A written request by Contractor, submitted in compliance with the procedural requirements set forth in the Contract Documents, seeking an adjustment in Contract Price or Contract Times, or both; contesting an initial decision by PW...
	(k) Completion of the Project—Has the meaning as set forth in the Construction Agreement.
	(l) Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed ...
	(m) Contract Price—The money that PWC has agreed to pay Contractor for Completion of the Project in accordance with the Contract Documents. May also be referred to as “Price” throughout the Contract Documents.
	(n) Contract Times—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; and (b) Completion of the Project.
	(o) Contractor—The individual or entity with which PWC has contracted for performance of the Work and Completion of the Project.
	(p) Day—a calendar day of 24 hours measured from midnight to the next midnight. Also referred to throughout the Contract Documents as “days” or “calendar days.”
	(q) Design Engineer—The Engineering firm identified on the Contract Drawings and their duly authorized employees and agents, such employees and agents acting within the scope of the particular duties entrusted to them in each case.
	(r) Drawings—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	(s) Field Order—A written order issued by Project Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
	(t) Final Completion—The day the on which any specified Work is complete in accordance with the Contract Documents.
	(u) Hazardous Environmental Condition—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto. The presence at the Site of materials that are necessary fo...
	(v) Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction. Such terms, unless otherw...
	(w) Milestone—A principal event in the performance of the Work that the Agreement requires Contractor to achieve by an intermediate completion date or by a time prior to Completion of the Project.
	(x) Non-Compliance Notice—A written notice issued by PWC to Contractor indicating a violation of any term, provision, or requirement of the Contract Documents.
	(y) Notice of Award—The written notice by PWC to a Bidder providing of PWC’s acceptance of the Bid upon timely compliance by the Bidder with any conditions precedent provided in the notice.
	(z) Notice to Proceed—A written notice by PWC to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
	(aa) Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	(bb) Project—has the meaning ascribed to it in the Agreement and is as more specifically set forth throughout the Contract Documents. “Project” includes the total undertaking to be accomplished for PWC by engineers, contractors, and others, including ...
	(cc) Project Engineer—the PWC employee assigned by PWC to coordinate, manage, monitor, and otherwise perform the administration necessary and consistent with PWC’s responsibilities for the Completion of the Project. The Project Engineer has authority ...
	(dd) PWC—Fayetteville Public Works Commission. PWC may also be referred to in the Contract Documents as “Owner.”
	(ee) Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	(ff) Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Project Engineer’s review of the submittals and the performance of related construction activities.
	(gg) Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	(hh) Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, whe...
	(ii) Site—Lands or areas indicated in the Contract Documents as being furnished by PWC upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by PWC which are designated for the use of Contractor.
	(jj) Specifications—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the W...
	(kk) Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	(ll) Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Project Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contrac...
	(mm) Successful Bidder—The Bidder whose Bid PWC accepts, and to which PWC provides a Notice of Award.
	(nn) Supplementary Conditions—Any part of the Agreement that amends or supplements these General Conditions.
	(oo) Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	(pp) Technical Data—Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, or physical conditions relating to existing surface or subsurface structures at the S...
	(qq) Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including but not limited to those that c...
	(rr) Unit Price Work—Work to be paid for on the basis of unit prices.
	(ss) Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, materials, equipment, and docu...
	(tt) Work Change Directive—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by PWC and recommended by the Project Engineer, ordering an addition, deletion, or revision in the Work.

	Section 1.02 Terminology
	(a) Intent of Certain Terms or Adjectives:
	(i) The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Project Engineer. In addition, the adjectives “reasonable,” “s...

	(b) Defective—when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	(i) does not conform to the Contract Documents; or
	(ii) does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	(iii) has been damaged prior to Project Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by PWC at Substantial Completion in accordance with the Contract Documents).

	(c) Furnish, Install, Perform, Provide
	(i) The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	(ii) The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	(iii) The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	(iv) If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnis...



	Article II. Preliminary Matters
	Section 2.01 Delivery of Bonds and Evidence of Insurance
	(a) Bonds: Contractor shall deliver to PWC such bonds as Contractor is required to furnish simultaneously with delivering the executed Agreement to PWC.
	(b) Contractor’s Insurance: Contractor shall deliver to PWC the certificates and other evidence of the insurance required by the Contract Documents simultaneously with delivering the executed Agreement to PWC.

	Section 2.02 Copies of Documents
	(a) PWC will furnish to Contractor up to five (5) printed copies of the Contract Documents upon request by Contractor, and one (1) copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request at the cost ...
	(b) PWC will maintain and safeguard at least one original printed record version of the Agreement, including Drawings and Specifications signed and sealed by Design Engineer or other design professionals as applicable. PWC agrees to make such original...

	Section 2.03 Before Starting any Work
	(a) Within ten (10) Days after the Contractor receives the Notice of Award from PWC (or as otherwise specifically required by the Contract Documents), Contractor shall submit to PWC for timely review:
	(i) a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the identifiable aspects of the Work, including any Milestones specified in the Contract Documents;
	(ii) a preliminary Schedule of Submittals; and
	(iii) Any Shop Drawings, Samples, and other submittals required by the Contract Documents before the Preconstruction Conference.


	Section 2.04 Preconstruction Conference; Designation of Authorized Representatives
	(a) Before any Work at the Site is started, a preconstruction conference attended by PWC, Project Engineer, Contractor, Design Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and t...
	(i) The schedules and submittals referred to in Section 2.03;
	(ii) Contractor’s designated authorized representative as described in Section 2.04(b);
	(iii) Safety;
	(iv) Procedures for handling Shop Drawings, Samples, and other submittals;
	(v) Processing Applications for Payment, electronic or digital transmittals;

	(b) At the preconstruction conference Contractor shall designate, in writing, a specific individual to act as its authorized representative with respect to its services and responsibilities under the Contract Documents.  Such individual shall have the...

	Section 2.05 Initial Acceptance of Schedules
	(a) At least twenty (20) Days before submission of the first Application for Payment a conference, attended by Contractor, PWC, and others as appropriate, will be held to review for acceptability to Project Engineer as provided below the schedules sub...
	(b) The Progress Schedule will be acceptable to Project Engineer if it provides an orderly progression of the Work to achieve Completion of the Project within the Contract Times. Such acceptance will not impose on Project Engineer responsibility for t...
	(c) Contractor’s Schedule of Submittals will be acceptable to Project Engineer if it provides a workable arrangement for reviewing and processing the required submittals.

	Section 2.06 Electronic Transmittals
	(a) Except as otherwise stated elsewhere in the Contract Documents, PWC and Contractor and their authorized agents may transmit, and shall accept, Project-related correspondence, text, data, documents, drawings, information, and graphics, including bu...
	(b) When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application package...


	Article III. Contract Documents: Intent, Requirements, Reuse
	Section 3.01 Intent
	(a) The Contract Documents are complementary; what is required by one is as binding as if required by all.
	(b) It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents.
	(c) Project Engineer, Design Engineer, or both, will issue clarifications and interpretations of the Contract Documents as provided herein.
	(d) To the extent necessary that Work, construction, or conditions not covered by these General Conditions is required for Contractor to achieve Completion of the Project, “Special Conditions” for such Work will be provided to Contractor and shall be ...
	(e) In case of any inconsistency, conflict, or ambiguity among the Contract Documents, the documents shall govern in the following order: (1) Change Orders; (2) Addenda; (3) the fully executed Agreement; (4) Special Conditions; (5) any Drawings and Te...

	Section 3.02 Reference Standards
	(a) Standards Specifications, Codes, Laws and Regulations
	(i) Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall m...
	(ii) No provision of any such standard specification, manual, reference standard, or code, or any instruction of a Supplier shall be effective to change the duties or responsibilities of PWC or Contractor, or any of their subcontractors, consultants, ...


	Section 3.03 Reporting and Resolving Discrepancies
	(a) Contractor’s Verification of Figures and Measurements
	(i) Before undertaking any portion of the Work, Contractor shall review all of the Contract Documents to and check and verify all figures and dimensions for the Project. Contractor shall promptly report in writing to Project Engineer any conflict, err...
	(ii) If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and (a) any applicable Law or Regulation, (b) actual field cond...

	(b) Resolving Discrepancies:
	(i) Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for PWC shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between such pr...
	1) the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
	2) the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	Section 3.04 Reuse of Documents
	(a) Contractor and its Subcontractors and Suppliers shall not have or acquire any title to or ownership rights in any of the:
	(i) Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Design Engineer or its consultants, including electronic media editions, or reuse any such Drawings, Specifications, other documents, or cop...
	(ii) Contract Documents and shall not reuse any such Contract Documents for any purpose without PWC’s express written consent.

	(b) The prohibitions of this provision shall survive final payment or termination of the Agreement. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.


	Article IV. Commencement and Progress of the Work
	Section 4.01 Commencement of Work
	(a) The Contract Times will commence to run on the day indicated in the Notice to Proceed issued by PWC to Contractor. A Notice to Proceed may be given at any time after the Effective Date of the Contract.
	(b) Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to such date. Contractor’s failure to commence the Work within fifteen (15) Days of the date stated in the Noti...

	Section 4.02 Reference Points
	(a) Construction staking will be performed by Design Engineer, who will also prepare and furnish construction cut sheets, signed and sealed by a North Carolina professional land surveyor, to PWC and Contractor. Contractor shall not install any utiliti...
	(b) Contractor shall be responsible for laying out the Work, shall protect and preserve the established reference points and staking, and shall make no changes or relocations without the prior written approval of Project Engineer. Contractor shall rep...

	Section 4.03 Progress Schedule
	(a) Contractor shall adhere to the Progress Schedule established in accordance with Section 2.03 as it may be adjusted from time-to-time as provided below. Contractor shall submit to Project Engineer for acceptance any proposed adjustments in the Prog...
	(b) Contractor shall carry on the Work and adhere to the Progress Schedule during any disputes or disagreements with PWC. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except a...

	Section 4.04 Delays in Contractor’s Progress
	(a) If PWC, Project Engineer, anyone for whom PWC is responsible, or a Force Majeure Event delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Times...
	(b) Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and interference attributable to and within the control ...
	(c) Contractor must submit any Change Proposal, consistent with the procedure set forth in Article IX, seeking an adjustment in Contract Price or Contract Times under this provision within ten (10) calendar days of the commencement of the event that c...


	Article V. Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions
	Section 5.01 Availability of Lands
	(a) PWC will be responsible for obtaining any required easements and encroachments, and otherwise furnishing the Site, necessary to complete the Work, except as provided elsewhere in the Contract Documents.
	(b) Upon reasonable written request, PWC shall furnish to Contractor a current statement of record legal title and legal description of the lands upon which the Work is to be completed and PWC’s interest therein.
	(c) Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment necessary to complete the Work. Any and all agreements between the Contractor and...
	(d) Contractor and any of its Subcontractors shall exercise care and caution to avoid damage to any private property. Should any such damage to private property occur, it is Contractor’s responsibility to notify the Project Engineer promptly in writin...

	Section 5.02 Use of Site and Other Areas
	(a) Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site and other adjacent areas permitted by Laws and Regulations and shall not unreason...
	(b) Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris during the progress of the Work. Removal and disposal of such debris shall conform to applicable Laws and Regulations.
	(c) Prior to Completion of the Project, Contractor shall clean the Site and the Work and make it ready for utilization by PWC. At the completion of all of the Work, Contractor shall remove from the Site and adjacent areas all tools, appliances, constr...
	(d) Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or pressures that will endange...

	Section 5.03 Differing Subsurface or Physical Conditions or Underground Facilities
	(a) If Contractor believes that any subsurface or physical condition or Underground Facilities that is uncovered or revealed at the Site either:
	(i) is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely is materially inaccurate;
	(ii) is of such a nature as to require a change in the Contract Documents;
	(iii) differs materially from that shown or indicated in the Contract Documents; or
	(iv) is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

	(b) After receipt of Contractor’s written notice, Project Engineer will review the subsurface or physical condition or Underground Facilities in question; determine the necessity of PWC obtaining additional exploration or tests with respect to the con...
	(c) Project Engineer will issue a written statement to Contractor regarding the subsurface or physical condition or Underground Facilities in question, which addresses the resumption of Work in connection with such condition and indicates whether any ...
	(d) Possible Price and Times Adjustments:
	(i) Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, or both, to the extent that the existence of a differing subsurface or physical condition or Underground Facilities, or any related delay, disruption, or ...
	1) such condition must fall within at least one of the categories in this Section 5.03; and,
	2) Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor’s ability to complete the Work within the Contract Times.

	(ii) Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition or Underground Facilities if:
	1) Contractor knew of the existence of such condition at the time Contractor proffered its Bid to PWC or executed the applicable Agreement for the Project; or
	2) the existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract...
	3) Contractor failed to give the written notice as required.

	(iii) If PWC and Contractor agree regarding Contractor’s entitlement to, and the amount or extent of, any adjustment in the Contract Price or Contract Times, or both, then any such adjustment shall be set forth in a Change Order.
	(iv) Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30 calendar days after Project Engineer’s written statement to Contract...


	Section 5.04 Underground Utilities
	(a) Contractor shall ascertain the location and type of all underground utility lines or structures that may be located within the limits of the Site or any area where Work is to be performed.
	(i) The exact location of underground utilities or structures may vary from prior plans, permits, maps, or other documentation, and others may not be designated. The Contractor is fully responsible for verification of the exact location of all undergr...
	(ii) Should uncharted or incorrectly charted piping or other utilities be encountered during excavations, the Contractor shall immediately halt any Work, notify PWC, and await direction from PWC before proceeding with any Work.  The Contractor shall f...

	(b) PWC has used reasonable care to locate and depict existing underground installation on the construction drawings, but the accuracy cannot be guaranteed, and some items may not be shown which exist. Actual horizontal and vertical locations have not...
	(c) The Contractor shall adhere to the provisions of the North Carolina Underground Utility Safety and Damage Prevention Act.  The Contractor shall make a documented request to the North Carolina One Call Center, and/or individual utility owners, in o...
	(i) Location assistance requested from PWC by Contractor should include the actual horizontal location, type number, size, and depth of all lines. All costs associated with locating and marking existing utilities or the utilities representatives shall...
	(ii) The Owner, Project Engineer, Design Engineer, and/or Consultants shall not be liable to the Contractor for any claims, costs, losses, or damages incurred or sustained on or in connection with locating existing underground installations.

	(d) If the Contractor fails to schedule locates or perform advance physical locations in advance of the construction and a conflict arises, the Contractor will be required to make corrective measures as instructed by the Project Engineer at the Contra...
	(i) The Contractor shall inform all equipment operators, either those employed by him or those employed by his subcontractors, of information obtained from the utility owners prior to initiation of any aspect of any Work.

	(e) PWC and Design Engineer shall not be responsible for the accuracy or completeness of any information or data provided to the Contractor with respect to underground facilities.
	(f) The entire cost of all of the following will be included in the Contract Price, and Contractor shall bear full responsibilities for all such costs, including but not limited to:
	(i) Reviewing and checking all such information and data;
	(ii) Locating all underground facilities shown or indicated in the Contract Documents;
	(iii) Coordination of the Work with the owners of such underground facilities, including PWC, during any portion of the Work; and
	(iv) The safety and protection of all such underground facilities and repairing any damage thereto resulting from the Work.

	(g) Contractor shall be responsible for the discovery of existing underground installations, in advance of any excavating or trenching as required in the Contract Documents.
	(h) If an underground facility is discovered at or contiguous to the Site that was not shown or indicated in the Contract Documents or of which Contractor was not aware prior to starting that portion of any Work, Contractor shall, immediately after be...
	(i) The Contract Price and/or the Contract Time, may be adjusted if PWC determines, in its discretion, that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, ...
	1) Facility was not shown or indicated in the Contract Documents, and
	2) The Contractor did not know of or could not anticipate the facility.



	Section 5.05 Hazardous Environmental Conditions at Site
	(a) Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within...
	(b) Contractor shall be responsible for controlling, containing, and removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs; an...
	(c) If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contra...
	(d) Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after PWC has delivered written notice to Contractor either (1) specifying that such condition and any affected area is or has...
	(e) If PWC and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to ...
	(f) If after receipt of such written notice Contractor does not agree to resume such Work based on reasonable evidence it is unsafe or does not agree to resume such Work under such special conditions, then PWC may order the portion of the Work that is...


	Article VI. Bonds and Insurance
	Section 6.01 Performance and Payment Bonds
	(a) Contractor shall obtain and furnish to PWC a performance bond in the amount of one hundred percent (100%) of the Contract Price, conditioned upon the faithful performance of the Project and all Work in accordance with the Contract Documents, which...
	(b) Contractor shall obtain and furnish to PWC a payment bond in the amount of one hundred percent (100%) of the Contract Price, conditioned upon the prompt payment for all labor or materials for which the Contractor or one or more of its subcontracto...
	(c) The performance bond and the payment bond shall be executed by one or more surety companies legally authorized to do business in the State of North Carolina, shall become effective upon the awarding of the construction contract by PWC to Contracto...
	(d) In the event PWC deems the surety or sureties upon any bond necessary for the Agreement and the completion of the Project, or if for any reason, such bond ceases to be adequate to cover the performance and/or payment of the Work, Contractor shall,...
	(e) By executing the Agreement, Contractor understands and acknowledges that PWC, as a public authority, and the City, as a municipal corporation, are not subject to the provisions of Articles 1 and 2 of Chapter 44A of the General Statutes, in accorda...

	Section 6.02 Insurance
	(a) Contractor shall maintain during the life of the Agreement and during the completion of any Work the following insurance coverages, which insurance shall be placed with insurance companies authorized to do business in the State of North Carolina a...
	(i) Commercial general liability insurance with limits of $1,000,000 per occurrence, $2,000,000 aggregate other than products/completed operations; $2,000,000 aggregate for products/completed. Commercial general liability coverage shall be written on ...
	(ii) Automobile liability insurance in an amount not less than $1,000,000 combined single limit per accident for bodily injury and property damage from owned, non-owned, and hired automobiles.
	(iii) Workers’ compensation insurance as required by the Laws and Regulations. In the event any employee(s), contractor(s), or subcontractor(s) engaged to perform any Work under the Agreement is not protected under the applicable workers’ compensation...
	(iv) In the event the Project concerns building construction or repair work, Contractor shall purchase and maintain “Builder’s Risk” insurance. This insurance shall include the interests of the PWC, Contractor, and any Subcontractor(s) and shall be wr...
	(v) Regardless of the nature of the work to be performed, coverage must also be provided for the theft or damage of building materials and supplies, which are not permanently attached or stored on Site for any period of time. This coverage shall be an...

	(b) Prior to initiating any Work on the Project, Contractor shall deliver certificates of insurance confirming each such coverage set forth above, and Contractor shall direct its insurers to provide annually to PWC certificates confirming each such co...
	(c) PWC shall be named as an additional insured in the comprehensive automobile and commercial liability insurance policies.
	(d) Contractor shall not reduce or allow the required insurance coverages to lapse without PWC’s prior written approval. All policies for insurance must be endorsed to contain a provision giving PWC a thirty (30) calendar day prior written notice by c...
	(e) The insurance coverage requirements shall not be construed as a limitation on Contractor’s responsibilities and liabilities pursuant to the terms and conditions of this Agreement.  Contractor’s obligation to maintain insurance for three (3) years ...
	(f) If Contractor fails to obtain and maintain any required insurance, PWC may exclude Contractor from the Site, impose an appropriate set-off against payment, and exercise PWC’s termination rights pursuant to the Contract Documents.
	(g) PWC does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor’s interests.


	Article VII. Contractor’s Responsibilities
	Section 7.01 Supervision and Superintendence
	(a) Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contractor shal...
	(b) At all times during the progress of the Work, Contractor shall assign a competent superintendent, satisfactory to Project Engineer, to supervise the Work and to respond to Project Engineer concerning PWC’s interests in the Work.
	(c) Contractor’s superintendent shall have full authority to act on behalf of Contractor and all communications, instructions, directions, and notices given to the superintendent by the Project Engineer shall be binding to the Contractor.
	(d) Contractor’s superintendent shall be responsible for coordination of the Work with other contractors or subcontractors. The superintendent shall not be replaced without written notice to PWC except under extraordinary circumstances.
	(e) Subcontractors
	(i) Contractor shall submit the names and references all Subcontractors to the Project Engineer for approval before commencing any Work.
	1) In the event Contractor seeks to substitute any Subcontractor that was identified in Contractor’s Bid, Contractor shall promptly provide PWC with: (1) the Subcontractor it seeks to substitute; (2) the identity of the Subcontractor to be substituted...
	2) PWC will review the requested substitution within five (5) Business Days and provide written approval or denial of the substitution, with such approval not to be unreasonably withheld.

	(ii) Contractor’s superintendent shall be available to be present at the Site at any time that any Subcontractor(s) is performing any of the Work.  Construction activity shall be stopped if the Contractor’s superintendent is not available to be at the...


	Section 7.02 Labor; Working Hours
	(a) Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site. Contracto...
	(b) Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed on Business Days. Contr...

	Section 7.03 Services, Materials, and Equipment
	(a) Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, ligh...
	(b) All materials and equipment incorporated into the Work shall be of good quality and new, except as otherwise specified in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benef...
	(c) All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be specified in the Contract Documents.

	Section 7.04 “Or Equals”
	(a) Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description of such an item is intended to establish t...
	(i) If Project Engineer determines that an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Project Engineer shall deem it an “or equa...
	1) in the exercise of reasonable judgment Project Engineer determines that:
	a) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	b) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
	c) it has a proven record of performance and availability of responsive service; and
	d) it is not objectionable to PWC.

	2) Contractor certifies that, if approved and incorporated into the Work:
	a) there will be no increase in the Contract Price or Contract Times; and
	b) it will conform substantially to the detailed requirements of the item specified in the Contract Documents.



	(b) Contractor shall provide all data in support of any proposed “or equal” item at Contractor’s expense.
	(c) Project Engineer will be allowed a reasonable time to evaluate each “or-equal” request.  Project Engineer may require Contractor to furnish additional data about the proposed “or-equal” item. Project Engineer will be the sole judge of acceptabilit...
	(d) Project Engineer’s denial of an “or-equal” request shall be final and binding and may not be reversed through an appeal under any provision of the Contract Documents.

	Section 7.05 Concerning Subcontractors, Suppliers, and Others
	(a) Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.  Such Subcontractors and Suppliers must be acceptable to PWC.
	(b) Contractor shall not subcontract more than forty-nine percent (49%) of the final Contract Price.
	(c) Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of designated parts of the Work if required by the Contract Documents.
	(d) After the submittal of Contractor’s Bid or final negotiation of the terms of the Agreement, PWC may not require Contractor to retain any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work.
	(e) Prior to entry into any binding subcontract or purchase order, Contractor shall submit to PWC the identity of the proposed Subcontractor or Supplier (unless PWC has already deemed such proposed Subcontractor or Supplier acceptable, during the bidd...
	(f) No acceptance by PWC of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of the right of PWC to the completion of the Work in accordance with the Contract Documents.
	(g) Contractor shall be fully responsible to PWC for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s own acts and om...
	(h) Contractor shall be solely responsible for scheduling and coordinating the Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any of the Work.
	(i) Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work from communicating with PWC, except through Contractor or in case of an emergency, or as otherwise expressly a...
	(j) All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for t...
	(k) PWC may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor on account of Work performed for Contractor by the particular Subcontractor or Supplier.
	(l) Nothing in the Contract Documents:
	(i) shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between PWC or Design Engineer and any such Subcontractor, Supplier, or other individual or entity; nor
	(ii) shall create any obligation on the part of PWC or Design Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.


	Section 7.06 Patent Fees and Royalties
	(a) Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device that is the subject of patent rights...

	Section 7.07 Permits
	(a) Unless otherwise specified in the Contract Documents, Contractor shall obtain and pay for all construction permits and licenses necessary to achieve Completion of the Project. Contractor shall timely seek assistance from PWC if necessary to obtain...

	Section 7.08 Taxes
	(a) Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the applicable Laws and Regulations for the Project and which are applicable during the performance of the Work.

	Section 7.09 Laws and Regulations
	(a) Contractor shall give all notices required by, and shall comply with, all Laws and Regulations applicable to the Project. Except as otherwise expressly required, PWC shall not be responsible for monitoring Contractor’s compliance with any Laws or ...
	(b) Contractor shall bear all resulting costs and losses for any of its actions or inactions that are contrary to Laws or Regulations.
	(c) PWC or Contractor may give notice to the other party of any changes after the submission of Contractor’s Bid (or after the date when Contractor became bound under the Agreement) concerning any Laws or Regulations having an effect on the Contract P...

	Section 7.10 Record Documents
	(a) Contractor shall maintain in good order one (1) printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. These record...

	Section 7.11 Safety and Protection
	(a) Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of pers...
	(i) all persons on the Site or who may be affected by the Work;
	(ii) all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	(iii) other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the c...

	(b) Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss, and shall erect and maintain all necessary safeguards for suc...
	(c) Contractor shall comply with the requirement of any of PWC’s applicable health programs, which may be revised from time to time based on specific circumstances or applicable guidance from the Center for Disease Control or other applicable entity. ...
	(d) Contractor shall comply with the requirements of PWC’s applicable safety programs. The Special Conditions identify any of PWC’s safety programs that are applicable to the Project.
	(e) Contractor shall remedy, at its expense, all damage, injury, or loss to any property caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly employed...
	(f) Contractor’s duties and responsibilities for safety and protection shall continue until such time as Completion of the Project is achieved.
	(g) Contractor’s duties and responsibilities for safety and protection shall resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Cont...
	(h) Contractor shall designate in writing to PWC a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	Section 7.12 Emergencies
	(a) In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to, and shall, act to prevent threatened damage, injury, or loss. Contractor shall give PWC prompt writte...

	Section 7.13 Shop Drawings, Samples, and Other Submittals
	(a) Contractor shall timely submit Shop Drawings and Samples required by the Contract Documents to Project Engineer for review and approval in accordance with applicable specifications.
	(b) Before submitting a Shop Drawing or Sample, Contractor shall have
	(i) reviewed the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	(ii) verified all measurements, quantities, dimensions, performance and design criteria, installation requirements, materials, catalog numbers, and similar information;
	(iii) verified the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	(iv) verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	(c) With each submittal, Contractor shall give Project Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be a written communication separate f...
	(d) Where a Shop Drawing or Sample is required by the Contract Documents, any related Work performed prior to Project Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Contractor.
	(e) Project Engineer will provide timely review of any required Shop Drawings and Samples. Such review, and subsequent determination of approval, will be only to determine if the items covered by the submittals will, after installation or incorporatio...
	(f) Project Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction or to safety precautions or programs incident thereto.
	(g) Project Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, shall not change the Contract Times or Contract Price, unless such changes are included in a Change Order.
	(h) Project Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or other submittal shall not result in such item becoming a Contract Document.
	(i) Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples.
	(j) Resubmittal Procedures:
	(i) Contractor shall make corrections required by Project Engineer and shall return the required number of corrected copies of Shop Drawings and submit new Samples as required for review and approval. Contractor shall direct specific attention in writ...
	(ii) Contractor shall furnish required submittals with sufficient information and accuracy to obtain required approval of an item with no more than three (3) submittals. If PWC has engaged a Design Engineer for the Project, Design Engineer will record...
	(iii) If Contractor requests a change of a previously approved submittal item, Contractor shall be responsible for Design Engineer’s charges to PWC for its review time, and PWC may impose a set-off against payments due to Contractor to secure reimburs...


	Section 7.14 Contractor’s General Warranty and Guarantee
	(a) In order to induce PWC to enter into an Agreement with Contractor for the Project, Contractor warrants and guarantees to PWC that:
	(i) Contractor is duly licensed in the State of North Carolina to complete all Work necessary for the Project, is duly organized, validly existing and in good standing and has all requisite powers, rights, and authority to execute, enter into, and per...
	(ii) Contractor has read the Contract Documents, and acknowledges and understands all data, materials, specifications, and requirements identified in the Contract Documents.
	(iii) Contractor has visited the site for the Project, conducted a thorough, visual examination of the site and adjacent areas, and become familiar with and is satisfied as to the general, local, and site conditions that may affect cost, progress, and...
	(iv) Contractor is familiar with and is satisfied as to all laws and regulations that may affect cost, progress, and performance to complete the Project.
	(v) Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the site and all drawings of physical conditions relating to existing surface or subsurface structures at the site that have bee...
	(vi) Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and...
	(vii) Based on the information and observations referred to in subsection “(v)” of this Section, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the...
	(viii) Contractor is aware of the general nature of work to be performed by PWC and others at the Site that relates to the Work as indicated in the Contract Documents.
	(ix) Contractor has given PWC written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by PWC is acceptable to Contractor.
	(x) The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	(xi) Contractor’s entry into this Agreement constitutes an incontrovertible representation by Contractor that, without exception, all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.
	(xii) Contractor has no business or personal relationship with any PWC Commissioner, officer, director, manager, or supervisor and Contractor covenants to disclose immediately to PWC any such relationship that develops during the performance of Work o...

	(b) Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of...
	(i) observations by Project Engineer;
	(ii) recommendation by Project Engineer or payment by PWC of any progress or final payment;
	(iii) the issuance of a certificate of Substantial Completion by Project Engineer or any payment related thereto by PWC;
	(iv) use or occupancy of the Work or any part thereof by PWC;
	(v) any review and approval of a Shop Drawing or Sample submittal;
	(vi) the issuance of a notice of acceptability by Project Engineer;
	(vii) any inspection, test, or approval by others; or
	(viii) any correction of defective Work by PWC.

	(c) If the Contract Documents requires the Contractor to accept the assignment of a contract entered into by PWC, then the specific warranties, guarantees, and correction obligations contained in the assigned contract shall govern with respect to Cont...

	Section 7.15 Indemnification
	(a) Contractor shall indemnify, defend, and hold harmless PWC and its Commissioners, officers, employees, agents, and representatives and the City and its elected officials, managers, employees, agents, and representatives and Designer (collectively “...
	(b) Contractor’s obligation to indemnify, defend, and hold harmless the Indemnitees shall survive the termination of the Agreement.
	(c) In any and all claims against the Indemnitees of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable...

	Section 7.16 Claims Procedure
	(a) PWC shall notify the Contractor of all potential claims related to the Work within seven (7) calendar days of receiving notification or having knowledge of such potential claim. Should the Contractor receive a potential claim related to the Work, ...
	(b) If the Contractor meets with the Claimant about the claim, a representative designated by PWC shall be present at all times. PWC shall maintain a record of any claim received, and the steps taken to resolve. PWC shall also concurrently investigate...
	(c) Failure to act in good faith or respond to a claim in the timelines established by the Contract Documents will constitute a lack of response by the Contractor, therefore validating the claim. PWC will deduct the total amount of the claim from the ...
	(d) The Contractor is aware of these claims procedures and understands that it is the PWC’s practice to pursue reimbursement/subrogation for any and all claims related expenses, which are incurred as a result of the Contractor’s performance under this...

	Section 7.17 Delegation of Professional Design Services
	(a) Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibilit...
	(b) If professional design services or certifications by a design professional related to systems, materials, or equipment are specifically required of Contractor by the Contract Documents, PWC will specify all performance and design criteria that suc...
	(c) PWC shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, or approvals performed by such design professionals, provided PWC has specified to Contractor all performance and design criteria that suc...
	(d) Pursuant to this Section, PWC’s, or its designee’s, review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept e...
	(e) Contractor shall not be responsible for the adequacy of the performance or design criteria specified by PWC.


	Article VIII. PWC’s Responsibilities
	(a) In awarding the bid to Contractor and executing the applicable Agreement, PWC acknowledges the following responsibilities:
	(i) Except as otherwise provided in these General Conditions, PWC shall issue all communications directly to Contractor or its designee.
	(ii) PWC may at its discretion replace Design Engineer and Project Engineer. The replacement Design Engineer or Project Engineer’s status under the Contract Documents shall be that of the former Design Engineer or Project Engineer.
	(iii) PWC shall promptly furnish the data required of PWC under the Contract Documents.
	(iv) PWC shall make payments to Contractor when they are due as provided in the Contract Documents.
	(v) PWC shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any fail...
	(vi) Upon request of Contractor, PWC shall furnish to Contractor reasonable evidence that financial arrangements have been made to satisfy PWC’s obligations under the Contract Documents (including obligations under proposed changes in the Work).
	(vii) While at the Site, PWC’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which PWC has been informed.
	(viii) PWC shall furnish copies of any applicable PWC safety program(s) to Contractor, which Contractor shall review and implement.


	Article IX. Amending the Contract Documents; Changes in the Work
	Section 9.01 Amending and Supplementing Contract Documents
	(a) The Contract Documents may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
	(i) Change Orders: If an amendment or supplement to the Contract Documents includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order. A Change Order also may be used to establish am...
	(ii) Work Change Directives: A Work Change Directive will not change the Contract Price or the Contract Times, but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a sub...
	(iii) Field Orders: Project Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning w...


	Section 9.02 PWC-Authorized Changes in the Work
	(a) Without invalidating the Agreement and without notice to any surety, PWC may, at any time or from time to time, order additions, deletions, or revisions in the Work. Such changes shall be supported by Design Engineer’s recommendation when applicab...

	Section 9.03 Unauthorized Changes in the Work
	(a) Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented.

	Section 9.04 Change of Contract Price
	(a) The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price shall comply with the provisions of these General Conditions.
	(b) An adjustment in the Contract Price will be determined as follows:
	(i) where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved; or
	(ii) where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit as agreed to in writing by the Parties); or
	(iii) where the Work involved is not covered by unit prices contained in the Contract Documents and the Parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work plus a reasonable Contractor’s fee for overhead and ...

	(c) Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be determined as follows:
	(i) a mutually acceptable fixed fee; or
	(ii) if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	1) for unit prices, the Contractor’s fee shall be fifteen percent (15%);
	2) for all other costs incurred, the Contractor’s fee shall be five percent (5%);
	3) the amount of credit to be allowed by Contractor to PWC for any change that results in a net decrease in the Contract Price will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percen...
	4) when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change.



	Section 9.05 Change of Contract Times
	(a) The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times shall comply with the provisions of Paragraph 9.06.
	(b) An adjustment of the Contract Times shall be subject to the limitations set forth in these Contract Document as it concerns delays in Contractor’s progress.

	Section 9.06  Change Proposals
	(a) Contractor shall submit a Change Proposal to PWC to request an adjustment in the Contract Times and/or Contract Price. The Change Proposal shall specify any proposed change in Contract Times or Contract Price, or both, or other proposed relief, an...
	(i) Procedures: Contractor shall submit each Change Proposal to PWC promptly (but in no event later than 30 days) after the start of the event giving rise thereto, or after such initial decision. The Contractor shall submit supporting data, including ...
	(ii) PWC Action: PWC will review each Change Proposal and, within 30 calendar days after receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, approve it in whole, or deny it in part and approve it in part. Such action...
	(iii) Binding Decision: PWC’s decision will be final and binding unless Contractor appeals the decision.


	Section 9.07 Execution of Change Orders
	(a) PWC and Contractor shall execute appropriate Change Orders covering:
	(i) changes in the Contract Price or Contract Times that are agreed to by the parties, including any undisputed sum or amount of time for Work performed in accordance with a Work Change Directive;
	(ii) changes in Contract Price resulting from a PWC set-off, unless Contractor has duly contested such set-off;
	(iii) changes in the Work which are: (a) ordered by PWC, (b) required because of PWC’s acceptance of defective Work or PWC’s correction of defective Work, or (c) agreed to by the parties, subject to the need for Design Engineer’s recommendation if the...
	(iv) changes in the Contract Price or Contract Times, or other changes, which embody the substance of any final and binding results.

	(b) If PWC or Contractor refuses to execute a Change Order that is required to be executed under the terms of this Section, it shall be deemed to be of full force and effect as if fully executed.

	Section 9.08 Notification to Surety
	(a) If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of...


	Article X. Tests, Inspections, and Approvals; Correction, Removal, or Acceptance of Defective Work
	Section 10.01 Access to Work
	(a) PWC, Design Engineer, their consultants and other representatives and personnel of PWC, independent testing laboratories, and authorities having jurisdiction will have access to the Site and the Work at reasonable times for their observation, insp...

	Section 10.02 Tests, Inspections, and Approvals
	(a) Contractor shall give Project Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
	(b) PWC shall retain and pay for the initial services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid f...
	(c) If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibil...
	(d) Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
	(i) by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to PWC;
	(ii) to attain PWC’s and Design Engineer’s acceptance of materials or equipment to be incorporated in the Work;
	(iii) by manufacturers of equipment furnished under the Contract Documents;
	(iv) for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
	(v) for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the Work.

	(e) If the Contract Documents require the Work (or part thereof) to be approved by PWC or its designee, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
	(f) If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Project Engineer, Contractor shall, if requested by Project Engineer, uncover such Work for observation. Such ...

	Section 10.03 Defective Work
	(a) It is Contractor’s obligation to assure that the Work is not defective.
	(b) PWC or its designee has the authority to determine whether Work is defective, and to reject defective Work.
	(c) Prompt notice of all defective Work of which PWC has actual knowledge will be given to Contractor.
	(d) Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if PWC has rejected the defective Work, remove it from the Project and replace it...
	(e) When correcting defective Work, Contractor shall take no action that would void or otherwise impair PWC’s special warranty and guarantee, if any, on said Work.
	(f) In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limited to the cost of ...

	Section 10.04 Acceptance of Defective Work
	(a) If, instead of requiring correction or removal and replacement of defective Work, PWC prefers to accept it, PWC may do so (subject, if such acceptance occurs prior to final payment, to Design Engineer’s confirmation that such acceptance is in gene...
	(b) Contractor shall pay all claims, costs, losses, and damages attributable to PWC’s evaluation of and determination to accept such defective Work (such costs to be approved by PWC as to reasonableness), and for the diminished value of the Work to th...
	(c) If the parties are unable to agree as to the decrease in the Contract Price, reflecting the diminished value of Work so accepted, then PWC may impose a reasonable set-off against payments due. If the acceptance of defective Work occurs after final...

	Section 10.05 Uncovering Work
	(a) PWC has discretion to require, at its initial cost, additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
	(b) If any Work is covered contrary to the written request of PWC, then Contractor shall, if requested by PWC or its designee, uncover such Work for observation, and then replace the covering, all at Contractor’s expense.
	(c) If PWC considers it necessary or advisable that covered Work be observed by PWC or inspected or tested by others, then Contractor, at PWC’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testing as PWC ...
	(i) If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory repl...
	(ii) If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing...


	Section 10.06 PWC May Stop the Work
	(a) If the Work is defective, or Contractor fails to supply sufficiently skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then PWC may order ...

	Section 10.07 PWC May Correct Defective Work
	(a) If Contractor fails within the time specified by PWC in a written notice from PWC to correct defective Work, or to remove and replace rejected Work as required by PWC, or if Contractor fails to perform the Work in accordance with the Contract Docu...
	(b) In exercising the rights and remedies under this Section, PWC shall proceed expeditiously. In connection with such corrective or remedial action, PWC may exclude Contractor from all or part of the Site, take possession of all or part of the Work a...
	(c) All claims, costs, losses, and damages incurred or sustained by PWC in exercising the rights and remedies under this Section will be charged against Contractor as set-offs against payments due. Such claims, costs, losses and damages will include b...
	(d) Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by PWC of PWC’s rights and remedies under this Section.


	Article XI. Claims
	Section 11.01 Claims Process
	(a) The following disputes between PWC and Contractor shall be submitted to the Claims process set forth in this Article:
	(i) Appeals by PWC or Contractor of Design Engineer’s decisions regarding Change Proposals;
	(ii) PWC or Contractor’s demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents; and
	(iii) Disputes that Design Engineer has been unable to address because they do not involve the design (as set forth in the Contract Documents), the acceptability of the Work, or other engineering or technical matters.


	Section 11.02 Submittal of Claim
	(a) The party submitting a claim shall deliver it directly to the other party to the Agreement promptly (but in no event later than 30 calendar days) after the start of the event giving rise thereto; in the case of appeals regarding Change Proposals w...

	Section 11.03 Review and Resolution
	(a) The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations.  The parties may extend the time for reso...

	Section 11.04 Dispute Resolution
	(a) In the event of any dispute, controversy, or claim of any kind or nature arising under or in connection with this Agreement (a “Dispute”) and involving any two or more of the following parties, PWC, Design Engineer, Contractor or any subcontractor...


	Article XII. Payments to Contractor; Set-Offs; Completion; Correction Period
	Section 12.01 Progress Payments
	(a) The Schedule of Values will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to the Project Engineer. Progress payments on account of Unit Price Work will be based on the number of...
	(b) Applications for Payments:
	(i) Contractor shall submit to Project Engineer for review an Application for Payment filled out and signed by Contractor covering the Work completed as of the date of the Application and accompanied by such supporting documentation as is required by ...
	(ii) Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legiti...
	(iii) The amount of retainage for progress payments will be as stipulated in the Contract Documents.

	(c) Review of Applications:
	(i) Project Engineer will, within ten (10) Business Days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the Application to PWC, or return the Application to...
	(ii) Project Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Project Engineer to PWC, based on Project Engineer’s observations of the executed Work, and on Project Engineer’s review ...
	1) the Work has progressed to the point indicated;
	2) the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	3) the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Project Engineer’s responsibility to observe the Work.

	(iii) By recommending any such payment Project Engineer will not thereby be deemed to have represented that:
	1) inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	2) there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by PWC or entitle PWC to withhold payment to Contractor.

	(iv) Neither Project Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Project Engineer’s recommendation of any payment, including final payment, will impose responsibility on Project Engineer:
	1) to supervise, direct, or control the Work, or
	2) for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	3) for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	4) to make any examination to ascertain how or for what purposes Contractor has used the money paid on account of the Contract Price.

	(v) Project Engineer may refuse to recommend the whole or any part of any payment if, in Project Engineer’s opinion, it would be incorrect to make the representations to PWC outlined in this Section.

	(d) Project Engineer will recommend reductions in payment (set-offs) necessary in Project Engineer’s opinion to protect PWC from loss because:
	(i) the Work is defective, requiring correction or replacement;
	(ii) the Contract Price has been reduced by Change Orders;
	(iii) PWC has been required to correct defective Work or has accepted defective Work in accordance with these General Conditions;
	(iv) PWC has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
	(v) Project Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.

	(e) Payment Becomes Due:
	(i) Twenty (20) Business Days after presentation of the Application for Payment to PWC with Project Engineer’s recommendation, the amount recommended (subject to any PWC set offs) will become due, and when due will be paid by PWC to Contractor.

	(f) Reductions in Payment by PWC:
	(i) In addition to any reductions in payment (set-offs) recommended by Project Engineer, PWC is entitled to impose a set-off against payment based on any of the following:
	1) PWC has incurred costs, losses, or damages on account of Contractor’s conduct in the performance or furnishing of the Work, including but not limited to claims, costs, losses, or damages from workplace injuries, adjacent property damage, non-compli...
	2) Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
	3) Contractor has failed to provide and maintain required bonds or insurance;
	4) PWC has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
	5) PWC has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
	6) the Work is defective, requiring correction or replacement;
	7) PWC has been required to correct defective Work or has accepted defective Work in accordance with the Contract Documents;
	8) the Contract Price has been reduced by Change Orders;
	9) an event that would constitute a default by Contractor and therefore justify a termination for cause has occurred;
	10) liquidated damages have accrued as a result of Contractor’s failure to achieve Milestones, Substantial Completion, or Completion of the Project; or
	11) there are other items entitling PWC to a set off against the amount recommended.

	(ii) If PWC imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Project Engineer, PWC will give Contractor immediate written notice stating the reasons for such action and the specific amount of...
	(iii) Upon a subsequent determination that PWC’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due and subject to interest as provided in the Contract Documents.


	Section 12.02 Substantial Completion
	(a) When Contractor considers the entire Work ready for its intended use Contractor shall notify PWC and Design Engineer in writing that the entire Work is substantially complete and request that PWC acknowledge in writing that Contractor has met Subs...
	(b) Promptly after Contractor’s notification, PWC, Contractor, and Design Engineer shall make an inspection of the Work to determine the status of completion. If PWC does not consider the Work substantially complete, PWC will notify Contractor in writ...
	(c) If Design Engineer considers the Work substantially complete, Design Engineer will deliver to PWC a preliminary certificate of Substantial Completion which shall fix the date of Substantial Completion. Design Engineer shall attach to the certifica...
	(d) At the time of receipt of the preliminary certificate of Substantial Completion, PWC and Contractor will confer regarding PWC’s use or occupancy of the Work following Substantial Completion, review the builder’s risk insurance policy with respect ...
	(e) After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment and shall complete such items within the time specified by PWC. In appropriate cases Contractor ma...
	(f) PWC shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

	Section 12.03 Partial Use or Occupancy
	(a) Prior to Substantial Completion of all the Work, PWC may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which PWC, Design Engineer, and Contractor agree constitutes a...
	(i) At any time PWC may request in writing that Contractor permit PWC to use or occupy any such part of the Work that PWC believes to be substantially complete.
	(ii) At any time Contractor may notify PWC and Design Engineer in writing that Contractor considers any such part of the Work substantially complete and request Design Engineer to issue a certificate of Substantial Completion for that part of the Work.
	(iii) Within a reasonable time after either such request, PWC, Contractor, and Design Engineer shall make an inspection of that part of the Work to determine its status of completion. If Design Engineer does not consider that part of the Work to be su...
	(iv) No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements regarding builder’s risk or other property insurance.


	Section 12.04 Final Inspection
	(a) Upon written notice from Contractor that Completion of the Project has been achieved or an agreed portion thereof is complete, PWC will promptly make a final inspection with Project Engineer, Design Engineer, and Contractor and will notify Contrac...

	Section 12.05 Final Payment
	(a) Application for Payment:
	(i) After Contractor has, in the opinion of PWC, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, guara...
	(ii) The final Application for Payment shall be accompanied (except as previously delivered) by:
	1) all documentation called for in the Contract Documents;
	2) consent of the surety, if any, to final payment;
	3) satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to PWC free and clear or will so pass upon final payment;
	4) a list of all disputes that Contractor believes are unsettled; anD
	5) complete and legally effective releases or waivers (satisfactory to PWC) required by the Contract Documents.

	(iii) If Design Engineer is satisfied that the Work has been completed and Contractor’s other obligations under the Contract have been fulfilled, Design Engineer will, within ten (10) Business Days after receipt of the final Application for Payment, i...
	(iv) Within thirty (30) calendar days after the presentation to PWC of the final Application for Payment and accompanying documentation, the amount recommended by Design Engineer (less any further sum PWC is entitled to set off against Design Engineer...


	Section 12.06 Waiver of Claims
	(a) The making of final payment will not constitute a waiver by PWC of claims or rights against Contractor. PWC expressly reserves claims and rights arising from defective Work appearing after final inspection, from Contractor’s failure to comply with...
	(b) The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against PWC other than those pending matters that have been duly submitted or appealed under the provisions of the Contract Documents.

	Section 12.07 Correction Period
	(a) If within one (1) year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents, or by any specific provision of the Contract D...
	(i) correct the defective repairs to the Site or such other adjacent areas;
	(ii) correct such defective Work;
	(iii) if the defective Work has been rejected by PWC, remove it from the Project and replace it with Work that is not defective, and
	(iv) satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting therefrom.

	(b) If Contractor does not promptly comply with the terms of PWC’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, PWC may have the defective Work corrected or repaired or may have the rejected Work rem...
	(c) In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date only as provided in the Contract...
	(d) Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Article XII, the correction period hereunder with respect to such Work will be extended for an additional period of one year ...
	(e) Contractor’s obligations under this Article XII are in addition to all other obligations and warranties. The provisions of this Article XII shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of lim...


	Article XIII. Suspension of Work and Termination
	Section 13.01 PWC May Suspend Work
	(a) At any time and without cause, PWC may suspend the Work or any portion thereof for a period of not more than 90 consecutive calendar days by written notice to Contractor and Design Engineer. Such notice will fix the date on which Work will be resu...

	Section 13.02 PWC May Terminate for Cause
	(a) The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
	(i) Contractor’s continued failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	(ii) Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
	(iii) Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
	(iv) Contractor’s repeated disregard of the authority of PWC, Project Engineer, or Design Engineer.

	(b) If one or more of the events identified in Paragraph 13.02(a) occurs, then after giving Contractor (and any surety) ten (10) calendar days written notice that PWC is considering a declaration that Contractor is in default and termination of the Ag...
	(i) declare Contractor to be in default, and give Contractor (and any surety) notice that the Contract is terminated; and
	(ii) enforce the rights available to PWC under any applicable performance bond.

	(c) Subject to the terms and operation of any applicable performance bond, if PWC has terminated the Contract for cause, PWC may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stored ...
	(d) PWC may not proceed with termination of the Contract under Paragraph 13.02(b) if Contractor within seven (7) calendar days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such fa...
	(e) If PWC proceeds as provided in Paragraph 13.02(b), Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all relate...
	(f) Where Contractor’s services have been so terminated by PWC, the termination will not affect any rights or remedies of PWC against Contractor then existing or which may thereafter accrue, or any rights or remedies of PWC against Contractor or any s...
	(g) The provisions of any applicable payment or performance bond shall govern over any inconsistent provisions of this Section.

	Section 13.03 PWC May Terminate For Convenience
	(a) Upon seven (7) calendar days written notice to Contractor, PWC may, without cause and without prejudice to any other right or remedy of PWC, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	(i) completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	(ii) expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhe...
	(iii) other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.

	(b) Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, or other economic loss arising out of or resulting from such termination.

	Section 13.04 Contractor May Stop Work or Terminate
	(a) If, through no act or fault of Contractor, (1) the Work is suspended for more than ninety (90) consecutive calendar days by PWC or under an order of court or other public authority or (2) PWC fails for sixty (60) calendar days to pay Contractor an...
	(b) In lieu of terminating the Contract and without prejudice to any other right or remedy, if PWC has failed for thirty (30) calendar days to pay Contractor any sum finally determined to be due, Contractor may, seven (7) calendar days after written n...

	Section 13.05 Morality
	(a) If, in the sole opinion of PWC, at any time Contractor or any of its owner(s) or employee(s) or agent(s) (each party, owner, employee, and agent is an “Actor”) engages in any one or more actions that bring disrepute, contempt, scandal, or public r...


	Article XIV. Miscellaneous
	Section 14.01 Additional General Terms and Conditions
	(a) Contractor shall be subject to any additional terms and conditions for this Project as set forth in the applicable Appendices as specific in the Agreement, which is incorporated by reference as if set forth word-for-word herein.

	Section 14.02 Giving Notice
	(a) Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	(i) delivered in person, by a commercial courier service or otherwise, to the individual or to a member of the firm or to an officer of the corporation for which it is intended;
	(ii) delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the sender of the notice; or
	(iii) sent to PWC or Contractor’s designee(s) via email, with a confirmation of receipt.


	Section 14.03 Computation of Times
	(a) When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by ...

	Section 14.04 Cumulative Remedies
	(a) The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any o...

	Section 14.05 Limitation of Damages
	(a) With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither PWC nor Design Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or su...

	Section 14.06 No Waiver
	(a) A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or any other provision of the Contract Documents.

	Section 14.07 Survival of Obligations
	(a) All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, comp...

	Section 14.08 Controlling Law
	(a) The Agreement shall be governed by the law of the State of North Carolina.

	Section 14.09 Headings
	(a) Article and paragraph headings, numbers, and letters are inserted for convenience only and do not constitute parts of these General Conditions.



	FEDERAL UG AND FEMA CONTRACT PROVISIONS.pdf
	ATTACHMENT E: SAMPLE FEDERAL UNIFORM GUIDANCE AND FEMA CONTRACT PROVISIONS
	1. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT. Compliance with the Contract Work Hours and Safety Standards Act.
	2. CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT.
	3. DEBARMENT AND SUSPENSION.
	4. BYRD ANTI-LOBBYING AMENDMENT.
	5. PROCUREMENT OF RECOVERED MATERIALS.
	6. ACCESS TO RECORDS. The following access to records requirements applies to this contract:
	7. DHS SEAL, LOGO, AND FLAGS. “The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS agency officials without specific FEMA pre-approval.”
	8. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS. “This is an acknowledgment that FEMA financial assistance will be used to fund all or a portion of the contract. The contractor will comply with all applicable Federal law, regulations...
	9. NO OBLIGATION BY FEDERAL GOVERNMENT. “The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the ...
	10. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS. “The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) applies to the Contractor’s actions pertaining to this contract.”
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