



FAYETTEVILLE PUBLIC WORKS COMMISSION

PROCUREMENT DEPARTMENT

<https://www.faypwc.com/bids/>

Bid Addendum

PWC Number: PWC2526012

Bid Title: Readvertisement Interior Structure and Fill Media Replacement

Bid Opening Date and Time: Wednesday, August 20, 2025, 2:00 p.m.

Addendum Number: 4

Addendum Date: Thursday, August 14, 2025

Procurement Advisor: JoAnn Bowman
joann.bowman@faypwc.com

-
1. Return one properly executed copy of this addendum with bid response or prior to the Bid Opening Date/Time listed above.
 2. The solicitation is hereby modified as follows:

M1. 00300 – BID FORM – Section C Added

A Bid Form insert has been created to include **Section C – Interior Structure & Fill Media (Middle Section) Replacement (Four Cells)**. This addition reflects scope items introduced in Addendum 1. The full insert replaces page 23 of the original IFB and is attached to this addendum.

M2. BID SCHEDULE – PERFORMANCE AND DELIVERY

The bid opening date is extended to **Wednesday, August 20, 2025, at 2:00 PM EST**, in accordance with the “Interpretations and Addenda” clause requiring at least three (3) business days between the final addendum and bid opening. A Revised Bid Schedule is attached.

Failure to acknowledge receipt of this addendum may result in rejection of the response.

Check ONE of the following options:

- ☐ Bid has not been mailed. Any changes resulting from this addendum are included in our bid response.
- ☐ Bid has been mailed. No changes resulted from this addendum.
- ☐ Bid has been mailed. Changes resulting from this addendum are as follows:

Execute Addendum:

Offeror: _____

Authorized Signature: _____

Name and Titled (Typed): _____

Date: _____

00300 – BID FORM INSERT

Section A – Wetted Area Structure Replacement (Four Cells)

Item No.	Description of Work	Lump Sum Price
1	Removal and disposal of deteriorated wetted area lumber, including tie lines, plywood, and diagonal	\$
2	Furnish and install FRP 2"x4"x18' tie lines and FRP ½" plywood panels, all with stainless-steel hardware	\$
3	Furnish and install one (1) FRP 4"x4"x10' diagonal in Cell #1 (partition wall), with stainless-steel hardware	\$
4	Site cleanup and test run of tower	\$

Section B – Wetted Area Structure Replacement (Four Cells)

Item No.	Description of Work	Lump Sum Price
1	Removal and disposal of existing drift eliminators	\$
2	Furnish and install Brentwood CF80 15 mil cellular drift eliminator panels with perimeter air seals	\$
3	Final job site cleanup and test run of tower	\$

Section C – Interior Structure & Fill Media (Middle Section) Replacement (Four Cells)

Item No.	Description of Work	Lump Sum Price
1	Removal and disposal of deteriorated fill media, supports, joists, columns, and tie lines	\$
2	Furnish and install FRP 4"x4" vertical columns, splice blocks, and stainless-steel hardware	\$
3	Furnish and install two (2) elevations of FRP 4"x4" diagonals, stainless-steel straps, and hardware in fill area	\$
4	Furnish and install FRP 2"x6" fill joists transversely and stainless-steel fasteners	\$

5	Furnish and install FRP 2"x6" fill joists in a traverse direction, and support with stainless-steel fasteners	\$ _____
6	Furnish and install two (2) elevations of FRP 2"x4" tie lines with stainless-steel hardware	\$ _____
7	Furnish and install Brentwood OF-21 15 mil film fill media	\$ _____
8	Final debris removal, removal of basin coverage, test run of tower	\$ _____

Total Base Bid (Section A + B + C) \$ _____

Lead Times

Component	Lead Time (Weeks)
FRP Structural Materials	_____ Weeks
Brentwood CF80 Drift Eliminators	_____ Weeks
Brentwood of-21 Fill Media	_____ Weeks

**REVISED BID SCHEDULE – PERFORMANCE AND DELIVERY
FAYETTEVILLE PUBLIC WORKS COMMISSION
INTERIOR STRUCTURE AND FILL MEDIA REPLACEMENT**

Deadline for Questions from Bidders ¹	12:00 p.m., Monday, August 4, 2025
Deadline for Addenda issued by PWC Procurement Department and Project Manager	5:00 p.m., Monday, August 4, 2025
Bid Opening (Submittal Deadline)	2:00 p.m., Wednesday, August 20, 2025 Fayetteville Public Works Commission Administrative Building Conference Room 230 955 Old Wilmington Road Fayetteville, NC 28301
Target Commission Meeting	Wednesday, September 10, 2025
Target City Council Meeting	Monday, September 22, 2025
Preferred Start Date	Monday, October 6, 2025
Contract Time:	28 days
Liquidated Damages:	\$28,451.00 per day for each day beyond the Final Completion Date
Bid Acceptance Period	Within ninety (90) Calendar Days unless otherwise noted