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SECTION A - PROJECT SPECIFICS GENERAL
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ADVERTISEMENT FOR BID
FAYETTEVILLE PUBLIC WORKS COMMISSION
PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT

Cumberland County
North Carolina

Pursuant to N.C.G.S 143-131, sealed bids are solicited and will be received at Fayetteville
Public Works Commission, Administration Building, Procurement Department,
955 Old Wilmington Road, Fayetteville, NC 28301, until 3:00 p.m., EST Thursday, May 28,
2026.

The Scope of work will include the following:

Contractor to disconnect and lockout power to Exhausts fans 1-3 at the source. Contractor to
remove all load side conductors from rooftop junction box to each exhaust fan, remove
existing disconnects, exhaust fans, and automatic backdraft dampers. Contractor responsible
for safe disposal of all above materials.

Contractor to provide all labor and materials required to completely execute the installation of
three new identical downblast exhaust fans with specs below:

Exhaust Fan #1, 2, and 3:

- Cook Model 330C8B or approved alternate.

- 1.5HP 3-phase 460v belt-driven downblast centrifugal ventilator

- Minimum 7000 CFM

- Provide and install curb-mounted stainless steel disconnect.

- Automatic backdraft dampers matched to exhaust fan CFM.

- Schneider 9001KYK317corrosion resistant line voltage two-button start switch with pilot
light rated for 460v AC, mounted in place of existing two-button start switches.

- Optional 60-month extended warranty priced separately from Base Bid.

Contractor to provide all new NEMA 3 rated stainless steel disconnects to replace existing
junction box and disconnect.

All equipment should be selected for 480v/3ph/60hz electrical service.

Contractor is responsible for confirming all new units are sized sufficiently and will fit on
existing roof curb.

Contractor responsible for providing and installing curb adapter to fit new units if necessary
and ensuring new curb adapters are weather tight and do not alter existing roofing
design/flashing.

Contractor to replace load side conductors with new as required per manufacturer’s spec and
NEC. Conductors from disconnect to unit to be fed through appropriately sized liquid tight
outdoor rated conduit.

Contractor to provide detailed manufacturer’s cut sheets for replacement units to owner prior
to commencement of work.

Contractor to furnish all crane, rigging, and trucking as needed for this project and shall be
responsible for any and all damage to equipment done during transportation, installation, and
prior to turnover to Fayetteville PWC.

Contractor responsible for protecting existing roof membrane during the course of installation.
Any damage to existing roof membrane done during installation of units is to be repaired at
Contractor's expense.

Contractor to provide copies of all permits required to complete work to owner upon request.
No work shall commence until all appropriate permits have been issued.

Project will not be deemed complete until Contractor has passed all required inspections.
Payment will not be issued until project is deemed complete by PWC.
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The foregoing description shall not be construed as a complete description of all work required.
All work shall be done in accordance with PWC technical specifications and standard contract
terms.

A MANDATORY pre-bid meeting will be held at 11:00 a.m., EST Monday, May 18, 2026, in
the P.O. Hoffer Administration Building, Training Room, Fayetteville Public Works Commission,
528 Hoffer Drive, Fayetteville, NC 28301. Representatives of the Owner and Project Engineer
will be available to answer questions. Any formal bid submitted by a Bidder that fails to attend
this meeting will be considered an unresponsive bid

Questions will be fielded at the pre-bid meeting and all prospective bidders are required to attend
the meeting. Individual telephone inquiries are prohibited. PWC assumes no responsibility to fully
inform absentees of clarifications not issued by addendum.

Bids must be enclosed in a sealed envelope addressed to Leticia Gilmore, Procurement Advisor,
Fayetteville Public Works Commission, 955 Old Wilmington Road, Fayetteville, North Carolina
28301. The outside of the envelope must be marked SEALED BID: P.O. HOFFER PUMP ROOM
VENTILATOR REPLACEMENT and shall indicate the name, address and state license number
of the bidder. Bids shall be submitted on the printed forms, or exact copies thereof, contained in
the Contract Documents.

All Contractors are notified that North Carolina Statutory provisions as to licensing of Contractors
will be followed as applicable in receiving and evaluating bids and in reading and awarding the
Contract (Chapter 87 of the North Carolina General Statutes).

The license classification shall be:
Part 1: NC Heating Group |, I, and Ill License - NC Unlimited Electrical License

Plans and Specifications including Contract Documents will be available online for viewing
and downloading on or about Tuesday, May 12, 2026 on the PWC Procurement
website at https://www.faypwc.com/purchasing. In addition, the documents will be
available from the Fayetteville  State  University = Construction  Resource  Office
(FSU CRO) at https://www.uncfsu.edu/academics/colleges-schools-and-departments/
broadwell-college-of-business-and-economics/outreach-centers/construction-resource-office. In
collaboration with the North Carolina Institute of Minority Economic Development, the FSU
CRO offers services and support to help small, minority, veteran, and women-owned
businesses identify and compete for construction-related projects.

At the FSU CRO, potential bidders may:
* Research, view and print project drawings to scale free of charge;
» Use available software to prepare their bid; and
* Receive certification and pre-qualification assistance.

Please email the FSU CRO to make an appointment: fsucro@uncfsu.edu

Fayetteville Public Works Commission reserves the right to reject any and all bids, to waive any
and all informalities and irregularities, and to disregard all nonconforming, nonresponsive, or
conditional bids. PWC further reserves the right to request additional information from any or all
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bidders for evaluation purposes; failure or refusal to furnish such information as requested may
result in rejection of the bid.

The bid tabulation and announcement of the apparent low bidder at the bid opening do not
constitute a binding contract with PWC. No contract will be considered awarded until a formal
written Agreement is executed by both PWC and the successful bidder. The award of a contract,
if made, will be to the lowest responsible, responsive bidder whose qualifications indicate the
award will be in the best interest of PWC.

PWC also reserves the right, at its sole discretion, to re-advertise for bids if deemed in the best
interest of PWC.

The bidder to whom the contract may be awarded must comply fully with the requirements of
North Carolina General Statutes Section 143-131, as amended.

No bids may be withdrawn after the scheduled Bid Opening for a period of ninety (90) calendar
days.

FAYETTEVILLE PUBLIC WORKS COMMISSION
Nikole Bohannon
Procurement Manager
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00100 - INSTRUCTIONS TO BIDDERS
FAYETTEVILLE PUBLIC WORKS COMMISSION
P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT

A. DEFINED TERMS

Terms used in these Instructions to Bidders are defined in the Definitions and Terminology
sections of PWC General Conditions.

B. COPIES OF BIDDING DOCUMENTS

1.

Complete sets of the Bidding Documents as stated in the Invitation to Bidders, may be
obtained from the PWC Procurement Department.

Complete sets of Bidding Documents shall be used in preparing Bids. PWC assumes no
responsibility for errors or misinterpretations resulting from the use of incomplete sets of
Bidding Documents.

C. EXAMINATION OF CONTRACT DOCUMENTS, OTHER RELATED DATA, AND PROJECT
SITE

1.

Before submitting a Bid, each Bidder shall (a) examine the Contract Documents
thoroughly, (b) visit the site and become familiar with the site and any local conditions that
may in any manner affect the cost, progress, or performance of the Work, (c) be familiar
with federal, state and local laws, ordinances, rules and regulations that may in any
manner affect cost, progress or performance of the Work, and (d) study and carefully
correlate Bidder's observations with the Contract Documents, and (e) give the PWC
Procurement Advisor written notice of all conflicts, errors ordiscrepancies in the Contract
Documents.

Bidders should consult the Specifications for the identification of those reports of
investigations and tests of subsurface and latent physical conditions at the site or reports
that otherwise may affect cost, progress, or performance of the Work which may have
been utilized in the preparation of the Drawings and Specifications. PWC will make copies
of such reports if available at the cost (non-refundable) of reproduction to any Bidder
requesting them. These reports are not intended to constitute any explicit or implicit
representation as to the nature of the subsurface and latent physical conditions, which
may be encountered at the site or to constitute explicit or implicit representations as to any
other matter, contained in any report. Such reports are not guaranteed as to accuracy or
completeness and are not part of the Contract Documents. Before submitting a Bid, each
Bidder will, at its own expense, make such investigations and tests as the Bidder may
deem necessary to determine his Bid for the performance of the Work in accordance with
the Contract Documents.

On request (minimum 48 hours advance notice), PWC will provide each Bidder access to
the site to conduct such investigations and tests, as each Bidder deems necessary for
submission of its Bid.

The lands upon which the Work is to be performed, right-of-way for access thereto, and
other lands available for use by the Contractor in performing the Work are identified in the
Contract Documents.

PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT



5. The submission of a Bid constitutes an incontrovertible representation by the Bidder that
it has complied with every requirement of this Section and that the Contract Documents
are sufficient in scope and detail to indicate and convey an understanding of all terms and
conditions for the performanceof the Work.

D. INTERPRETATIONS AND ADDENDA

1. All questions about the meaning or intent of the bid or Contract Documents shall be
submitted in writing to Leticia Gilmore, Procurement Advisor, by email to
procurement@faypwc.com. In order to receive consideration, questions must be received
by Wednesday, May 20, 2026, 5:00 p.m. Any interpretations of questions so raised,
which in the opinion of the Project Engineer require interpretations, will be issued by
Addenda via email or posted online by the Owner and/or Project Engineer. An
Addendum extending the Bid Opening date may be issued up to five (5) business days
before the Bid Opening date. An Addendum withdrawing the Invitation for Bid may be
issued any time prior to the Bid Opening date. The Owner and Project Engineer will
not be responsible for oral interpretations or clarifications, which anyone presumes to

make on their behalf.
Bidders are expressly prohibited from contacting any PWC official or employee

associated with this project, except as noted above. Violation of this prohibition is

grounds for the immediate disqualification of the bidder.

2. PWC may issue such additional Addenda as may be necessary to clarify, correct, or
change the Contract Documents. Such Addenda, if any, will be issued in the manner and
within the time stated in Paragraph 1 of this Section.

3. Each Bidder shall be responsible for determining that all Addenda issued by PWC have
been received before submitting a Bid for the Work.
4. Each Bidder shall acknowledge the receipt of each Addendum on the Bid Form.
E. VENDOR REGISTRATION VIA ISUPPLIER

1. All vendors interested in doing business with PWC must register as a vendor through the
iSupplier Portal using the link below. The iSupplier self-service portal enables vendors to
have real-time access to information regarding purchase orders, invoices, and payments
through a secure environment. Attach a copy of your W9 to your online registration.

https://www.faypwc.com/isupplier-doing-business-with-pwc/

F. QUALIFICATION OF CONTRACTORS

1. Bidder Qualification Form — The Bid package shall include the completed Contractor
Qualification Form and all supporting documentation.

2. Statutory Requirements — The Bidder shall comply with all federal, state, and local
statutes, regulations, and codes as they relate to the Project. Failure to comply with these
requirements shall be considered a breach of Contract.

3. Contractor to provide utility references for similar projects completed by identified crews.
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G. SUBSTITUTE MATERIAL AND EQUIPMENT
The Contract, if awarded, will be on the basis of material and equipment described in the
Drawings orrequired in the Specifications without consideration of possible substitute or "or-
equal" items. The procedure for submittal of substitute or “or-equal” items for consideration is
set forth in the PWC General Conditions.

H. CONTRACTOR'S LICENSE

1.

No General Contractor shall engage in contracting work in the State of North Carolina
unless it has been licensed under in accordance with North Carolina law.

Bidders are prohibited from contracting for, or bidding upon, the construction, removal,
repair or improvements to or upon real property owned, controlled or leased by Fayetteville
Public Works Commission without a North Carolina Contractor's License.

Each bidder shall indicate its North Carolina Contractor's License number on the bid
envelope and the Bid Form.

License Classification shall be:

* NC Heating Group I, Il, and Il License - NC Unlimited Electrical License

. SUBCONTRACTORS

1.
2.

Contractor shall subcontract no more than 49 percent (49%) of the value of the Contract.

Each Bidder shall submit to PWC with its bid the List of Subcontractors, Suppliers, other
persons, and organizations proposed for those portions of the Work for which such
identification is required. If PWC, after due investigation has reasonable objection to any
proposed Subcontractor, Supplier, other person or organization, PWC may, before Notice
of Award is given, request apparent Successful Bidder to submit an acceptable substitute
without an increase in the Bid.

If the apparent Successful Bidder declines to make such a substitution, PWC may award
the Contract to the next lowest responsive, responsible Bidder that proposes to use
acceptable Subcontractors, Suppliers, and other persons, and organizations. The
declining to make requested substitutions will not constitute grounds for sacrificing the bid
security of any Bidder.  If PWC does not make written objection to a Bidder’s list of
Subcontractors, Suppliers, other persons, or organizations prior to giving Notice of Award,
the list will be considered acceptable, subject to revocation as provided in the PWC
General Conditions.

J. SMALL & DISADVANTAGED BUSINESS ENTERPRISE (SDBE) PROGRAM / SMALL
LOCAL SUPPLIER (SLS) PROGRAM

1.

Program Commitment: Fayetteville Public Works Commission (PWC) is committed to
promoting the utilization of Small and Disadvantaged Business Enterprises (SDBEs) and
Small Local Suppliers (SLS) in PWC’s procurement of construction contracting. PWC
seeks to provide equitable access and opportunity to qualified businesses across its
operational areas.

+ The SDBE Program encourages participation from firms certified through recognized
third-party agencies, including the NC Department of Administration (HUB Office), NC
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Department of Transportation (DBE Program), and the U.S. Small Business
Administration (SBA).

» The SLS Program continues to promote engagement of small, local firms within the
Fayetteville Metropolitan Statistical Area (MSA), consisting of Cumberland, Hoke, and
Harnett Counties.

Applicability and Bidder Requirements: For procurements of construction exceeding
$30,000, Bidders must demonstrate good-faith efforts to engage certified SDBEs and,
when applicable, SLSs. This includes outreach to certified firms, solicitation of quotes, and
attendance at pre-bid meetings. Documentation must include completed Affidavit forms
(A-E) as outlined in the SDBE Compliance Provisions within the Contract Documents.
Attendance at the Pre-Bid Meeting is strongly recommended to review program
expectations and compliance procedures.

Certification and Verification: Certifications recognized under this program include:

* NC Department of Transportation (NCDOT) Disadvantaged Business Enterprise
(DBE)

* NC Department of Administration (DOA) Historically Underutilized Business (HUB)

+ U.S. Small Business Administration (SBA) certifications, including 8(a), WOSB,
SDVOSB, and HUBZone designations
Firms holding current certifications with these agencies are acceptable for listing in the
bidders submittal and will be counted toward participation goals.
Vendor directories can be accessed via the following links:

« NCDOT DBE Directory: https://www.ebs.nc.gov/VendorDirectory
« NC HUB Directory: https://ncadmin.nc.gov/businesses/hub

K. SUBMISSION OF BIDS

1.

All Bidders shall use the enclosed Bid Forms, or exact copies thereof, in submitting their
bid prices. Failure to provide full and complete Bid Forms using the form provided herein
will result in a bid being deemed non-responsive.

PWC will not accept modified Bid Forms, oral Bids, or Bids received by telephone, email,
or telecopier (FAX machine) for this Bid.

All prices must be F.O.B. delivered to the point as indicated by this Bid. PWC will grant no
allowance for boxing, crating, or delivery unless specifically provided for in this Bid.

The Bid Form must be completed in black ink. Black or blue pen ink is acceptable if
handwritten. Discrepancies between amounts shown in words and amounts shown in
figures will be resolved in favor of the amounts shown in words. Discrepancies in the
multiplication of units of Work and the unit prices will be resolved in favor of the correct
multiplication of the unit prices. Discrepancies between the indicated sum of any column
of figures and the correct sum thereof will be resolved in favor of the correct sum.

Bid submittals sent by mail should be registered mail. The sealed Bid, marked as
indicated above, should be enclosed in an additional sealed envelope similarly marked
and addressed to:
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10.

11.

12.

13.

Fayetteville Public Works Commission

Attn: Leticia Gilmore, Procurement Advisor

955 Old Wilmington Road

Fayetteville, North Carolina 28301

Mark the envelope in the lower left-hand corner with the project title, hour and due date of
Bid, and the Bidder’s North Carolina contractor registration number.

Bids sent by mail and arriving after the time for the opening of Bids shall not be considered
valid Bids. In such instances, the Bidders shall have no claim against PWC.

All items contained in the Bid Checklist shall be completely filled out and submitted with
the bid. Failure to submit any of the items requested with the Bid Form may be just cause
for rejection of the Bid by PWC.

All erasures, insertions, additions, and other changes made by the Bidder to the Bid Form
shall besigned or initialed by the Bidder. Bids containing any conditions, omissions,
erasures, alterations,or items not called for in the Bid, may be rejected by PWC as being
incomplete or nonresponsive.

The Bid Form must be signed in order to be considered. If the Bidder is a corporation, the
Bid must be submitted in the name of the corporation, not simply the corporation's trade
name. In addition, the Bidder must indicate the corporate title of the individual signing the
Bid.

The Bid Form, the Bid security, if any, and any other documents required, shall be
enclosed in a sealed opaque envelope. Any notation or notations on the exterior of the
envelope purporting to alter, amend, modify, or revise the bid contained within the
envelope shall be of no effect and shall be disregarded.

All Bids received in the Procurement Department by the deadline indicated will be kept
sealed until the time and date of the Bid Opening.

All late Bids shall be returned unopened to the sender.

L. OPENING OF BIDS

1.

2.

3.

Bids will be opened publicly and read aloud on the date and time set for the Bid
Opening in the Notice to Bidders.

Any Bidder, upon request, shall be afforded the opportunity to inspect Bid records within
a reasonable time after the opening of all Bids but prior to award, except in the event that
PWC decides not to accept any of the Bids and to reopen the contract. Otherwise, bid
records shall be open to public inspection only after the award of the Contract.

Any inspection of procurement transaction records shall be subject to reasonable
restrictions to ensure the security and integrity of the records.

M. MODIFICATION OF BIDS

1.

A Bid may be modified or withdrawn by the Bidder at any time prior to the time and date
set for the Bid Opening. The Bidder shall notify the PWC Procurement Department in
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writing of its intentions.

2. Modified and withdrawn Bids may be resubmitted to the PWC Procurement Department

up to the time and date set for the Bid Opening.

N. WITHDRAWAL OF BID DUE TO ERROR

1.

If the Bidder desires to withdraw its Bid, the Bidder must do so before the time fixed for
the opening, without prejudice, by communicating its purpose in writing to PWC. After bids
are open, bids may only be withdrawn in strict accordance with N.C.G.S. Section 143-129-
1.

O. BIDS TO REMAIN OPEN

1.

All Bids shall remain open for ninety (90) calendar days after the day of the Bid Opening.

P. AWARD OF CONTRACT

1.

PWC reserves the right to reject any and all bids, to waive any and all minor informalities
and irregularities, and to disregard all nonconforming, nonresponsive, or conditional bids.
PWC further reserves the right to request additional information from any or all bidders for
evaluation purposes; failure or refusal to furnish such information as requested may result
in rejection of the bid. The bid tabulation and announcement of the apparent low bidder at
the bid opening do not constitute a binding contract with PWC. No contract will be
considered awarded until a formal written Agreement is executed by both PWC and the
successful bidder. The award of a contract, if made, will be to the lowest responsible,
responsive bidder whose qualifications indicate the award will be in the best interest of
PWC. PWC also reserves the right, at its sole discretion, to re-advertise for bids if deemed
in the best interest of PWC.

In case of a tie Bid, the tie shall be decided by lot.

It is the intent of PWC to recommend the award of this contract to the lowest responsive,
responsible Bidder provided the Bid has been submitted in accordance with the
requirements of the Bidding Documents and does not exceed the funds available. In
determining the lowest responsible Bidder, PWC may consider, among other criteria, the
Bidder's past performance conduct on other contracts, and other information provided by
the Bidder as noted below.

In determining the lowest responsive Bidder, PWC will evaluate the Bidder’s proposed Bid
price and the completeness of the submitted bid in accordance with the requirements of
the Contract Documents.

PWC may consider the operating costs, maintenance considerations, performance date,
and guarantees of materials and equipment.

PWC may conduct such investigations as deemed necessary to assist in the evaluation
of any Bid and to establish the responsibility, qualifications and financial ability of the
Bidders, as well as other considerations, to include but not limited to resources available
to the Bidder to perform the work effectively, proposed Subcontractors and other persons
and organizations to do the workin accordance with the Contract Documents to PWC'’s
satisfaction within the prescribed time.
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7. PWC reserves the right to reject the Bid of any Bidder who does not pass any such
evaluation to PWC’s satisfaction.

8. If the Contract is to be awarded, PWC will give the Successful Bidder a Notice of Award
within ninety (90) days after the day of the Bid Opening.

9. The Bidder to whom the contract is awarded shall, within ten (10) days after prescribed
documents are presented for signature, execute and deliver the Contract Documents and
any otherforms or bonds required by the Bid to PWC.

10. The Bidder is required to complete the attached forms that will allow PWC to verify that
the Bidder is qualified to perform the Work described in these Contract Documents. All
forms shall be completed and submitted with the Bid. Failure to submit all the required
forms shall be considered grounds for PWC to reject the bid.

PWC will review all of the bids and qualification data to determine the lowest responsive,
responsible Bidder. PWC reserves the right to not award the Contract to the lowest bidder
if the information provided is not complete, does not meet the satisfaction of PWC, or has
been falsified. PWC will not request any additional information in order to allow the
Contractor to complete bid.

11. During the evaluation phase, bid submittals will be reviewed to ascertain which bids
technically and otherwise address all the requirements of these Contract Documents. Bid
submittals determined to be technically non-responsive or not sufficiently responsive may
be disqualified.

The Bidder shall address each of the Evaluation Criteria as requested in the Technical
Evaluation Criteria Form located within Section A Project Specifics Bid Submittal
Documents. To be considered substantive, the information must respond to all
requirements.

12. PWC may conduct such investigations/verifications as deemed necessary to establish the
responsibility, qualification and financial ability of the Bidder. Should PWC find that the
apparent low bidder is not the lowest responsive, responsible bidder by integrity of the
information furnished, said apparent low bidder will be so notified and its bid bond shall
be returned without prejudice. Failure or refusal to furnish any items of information
requested by PWC shall be considered as non-responsive and therefore basis for rejection
of the bid.

Q. TAXES

1. The Successful Bidder shall pay all county, city, state and federal taxes required by laws
in effect at the time Bids are received and resulting from the Work or traceable thereto,
under whatever name levied.

2. Said taxes shall not be in addition to the contract price between PWC and the Successful
Bidder.The taxes shall be an obligation of the Successful Bidder and not of PWC. PWC
shall be held harmless from same by the Successful Bidder.
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R. E-VERIFY REQUIREMENTS

1.

Contractor hereby acknowledges that “E-Verify” is the federal E-Verify program operated
by theUS Department of Homeland Security and other federal agencies which is used to
verify the work authorization of newly hired employees pursuant to federal law and in
accordance with Article 2, Chapter 64 of the North Carolina General Statutes.

Contractor further acknowledges that all employers, as defined by Article 2, Chapter 64 of
the North Carolina General Statutes, must use E-Verify and after hiring an employee to
work in the United States, shall verify the work authorization of the employee through E-
Verify in accordance with NCGS §64-26(a).

Contractor hereby pledges, attests and warrants through execution of this Agreement that
Contractor complies with the requirements of Article 2, Chapter 64 of the North Carolina
General Statutes and further pledges, attests and warrants that any subcontractors
currently employed byor subsequently hired by Contractor shall comply with any and all
E-Verify requirements. Failure to comply with the above requirements shall be considered
a breach of this Agreement.

S. IRAN DIVESTMENT ACT

1.

As mandated by N.C.G.S. 147-86.59(a), the Contractor hereby certifies that it is not listed
on the Final Divestment List created by the North Carolina State Treasurer pursuant to
N.C.G.S. 147-86.58. Contractor further certifies that in accordance with N.C.G.S. 146-
86.58(b) that it shall not utilize any subcontractor found on the State Treasurer's Final
Divestment List. Contractor certifies that the signatory to this Purchase Order authorized
by the Contractor to make the foregoing statement.

*** END OF SECTION ***
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SECTION A - PROJECT SPECIFICS
BID SUBMITTAL DOCUMENTS
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BID SCHEDULE - PERFORMANCE AND DELIVERY
FAYETTEVILLE PUBLIC WORKS COMMISSION
P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT

(MANDATORY) 11:00 a.m., Monday, May 18, 2026

Fayetteville Public Works Commission
Administrative Building

P.O. Hoffer Water Plant
508 Hoffer Dr.
Fayetteville, NC 28301

Deadline for Questions from 5:00 p.m., Wednesday, May 20, 2026
Bidders'
Deadline for Addenda issued by 5:00 p.m., Friday, May 22, 2026

PWC Procurement Department and
Project Engineer?

Bids Due (Submittal Deadline) 3:00p.m., Thursday, May 28, 2026
Fayetteville Public Works Commission

Procurement Department
955 Old Wilmington Road
Fayetteville, NC 28301

Contract Time: 30 Calendar days

Liquidated Damages: Insert amount $500.00 per day for each day
beyond the Final Completion Date

Bid Acceptance Period Within ninety (90) Calendar Days unless
otherwise noted

1. Questions regarding this bid must be submitted in writing to the attention of Leticia Gilmore, Procurement
Advisor, by email to procurement@faypwc.com.

Bidders are expressly prohibited from contacting any FPWC official or employee associated with this Invitation
to Bid, except as noted above. Violation of this prohibition is grounds for the immediate disqualification of the
bidder.

2. Any addenda to these Contract Documents will be issued by the Project Engineer no later than the date and
time stated above.
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11.

12.
13.

14.
15.

BID SUBMITTAL CHECKLIST

Enter Contractor’s License Number where called for in the Bid Form and on the outside of the
sealed envelope containing the Bid.

Photocopy of Contractor’s License.

Bid Forms Section 00300.

Provide the responsible North Carolina Registered Agent for Insurance Claims. Include
contact information.

List of proposed Subcontractors and material suppliers exceeding 5% of the Contract Value.
Non-Collusive Affidavit.

Nondiscrimination Clause.

Affidavit of Organization and Authority and Sworn Statement.

Equal Employment Opportunity Acknowledgment.

. Certification regarding Debarment, Proposed Debarment, and other Responsible Matters.

FTA Certification Regarding Lobbying.

Affidavit A — Listing of Good Faith Efforts, et al.

Affidavit B — (Only if the Contractor will perform ALL ELEMENTS OF THE WORK on this
project with their own forces AND will complete ALL ELEMENTS OF THIS PROJECT
WITHOUT THE USE OF SUBCONTRACTORS, MATERIAL SUPPLIERS, OR PROVIDERS
OF PROFESSIONAL SERVICES.

Affidavit E - Identification of Minority Business Participation Form.

SLS / SDBE Disclosure Form.

**FAILURE TO SUBMIT THE ABOVE FORMS WITH THE BID FORM PROVIDED HEREIN MAY

BE JUST CAUSE FOR REJECTION OF THE BID BY THE OWNER**
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TO:

PROJECT:

FROM:

00300 - BID FORM
Fayetteville Public Works Commission
Attn: Leticia Gilmore, Procurement Advisor
955 Old Wilmington Road
Fayetteville, North Carolina 28301
PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT

BIDDER

ADDRESS

DATE OF BID , 20

A. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into a
Contract with OWNER in the form included in the Contract Documents to perform and
furnish all Work (as that term is defined in the Construction Agreement) specified or
indicated in the Contract Documents for the Contract Price and within the Contract Time
indicated in this Bid and in accordance with the Contract Documents.

C.

. BIDDER accepts all of the terms and conditions of the Instructions to Bidders, including,

without limitation, those dealing with the disposition of payment and performance bonds,
and insurance certificates. This bid will remain open for ninety (90) calendar days after the
day of Bid opening. BIDDER will sign the Contract and submit the Contract Security and
other documents required by the Contract Documents within ten (10) days after the date
of receipt by the BIDDER.

In submitting this Bid, Bidder represents, as more fully set forth in the Contract, that:

1.

BIDDER has examined copies of all the Contract Documents and of the following
addenda, receipt of all which is acknowledged on the bid summary page:

BIDDER has examined the site and locality where the Work is to be performed,
the legal requirements (federal, state, and local laws, ordinances, rules and
regulations) and the conditions affecting cost, progress of performance of the work
and has made such independent investigations as BIDDER deems necessary.

BIDDER acknowledges that OWNER does not assume responsibility for the
accuracy of dimensions or completeness of information and data shown or
indicated in the Bidding Documents with respect to existing facilities.

BIDDER has carefully studied all reports of explorations and tests of subsurface
conditions at or contiguous to the site of the Work (expect underground facilities)
and all drawings of physical conditions in or relating to existing surface or
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subsurface structures, pipelines, and utilities at or contiguous to the site are
provided within these Contract Documents. Geotechnical Reports and other
information regarding subsurface conditions are identified in the attached
appendices and detailed in Article V of the PWC General Conditions. BIDDER
acknowledges that the OWNER does not assume responsibility for the accuracy
or completeness of information and data shown or indicated in the Bidding
Documents with respect to underground facilities at or contiguous to the site of
Work. BIDDER had obtained and carefully studied (or assumes responsibility for
have done so) all such additional or supplementary examinations investigations,
explorations, tests, studies, and data that are necessary to identify and understand
conditions (surface, subsurface, and underground facilities) at or contiguous to the
site of Work or otherwise which may affect cost, progress, performance, or
furnishing the Work or which relate to any aspect of means, methods, techniques,
sequences, and procedures of construction to be employed by Bidder and safety
precautions and programs incident thereto. BIDDER waives all rights to claim that
any additional examinations, investigations, explorations, tests, studies, or data
are necessary for the proper submission of the Bid for the performance and
furnishing of the Work in accordance with the Contract Time, Contract Price, and
other terms and conditions of the Contract Documents.

5. BIDDER hereby certifies that, if awarded the Contract for construction of the
Project, it will take all possible actions to minimize costs to the OWNER which are
related to any disruptions in any part of the Work resulting from unforeseeable
conditions which may be encountered and work changes or additions which may
be made.

6. BIDDER has correlated the information known to BIDDER, information and
observations obtained from visits to the site, reports and drawings identified in the
Contract Documents, and all additional examinations, investigations, exploration,
tests, studies, and data with the Contract Documents.

7. BIDDER has given OWNER written notice of all conflicts, errors, ambiguities, or
discrepancies that BIDDER has discovered in the Contract Documents and the
written resolution thereof by OWNER is acceptable to BIDDER, and the Contract
Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performing and furnishing the Work for which this Bid is
submitted.

8. By bidding in response to this invitation, the BIDDER represents that in the
preparation and submission of this Bid, said BIDDER did not, either directly or
indirectly, enter into any combination or arrangement with any person, firm or
corporation or enter into any agreement, participate in any collusion, or otherwise
take any action in the restraint of free, competitive bidding in violation of the
Sherman Act (15 U.S.C. Section 1).

9. Bid form must be completed in blue or black ink or by typewriter. The Bid price of
each item on the form must be stated in both words and numerals. In case of a
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conflict, words shall take precedence. Discrepancies in the multiplication of units
of work and unit prices will be resolved in favor of the correct multiplication of the
unit prices. Discrepancies between the indicated sum of any column of figures and
the correct sum thereof will be resolved in favor of the correct sum.

10. BIDDER understands that the award of contract will be made on the basis of the
total Bid amount which will be determined as the sum of the unit price and lump
sum Bid Items.

11. BIDDER understands that quantities are estimated and are not guaranteed; they
are solely for comparing Bids and establishing the total Bid amount. The Price will
be modified by Change Order, and final payment will be based on the quantities of
work actually furnished and installed by the successful BIDDER.

12. BIDDER shall complete the Work for the prices indicated on the next page.
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- BID SUMMARY-

TOTAL BASE BID $ (Lump Sum)
(Replacement EF#1, EF#2, and EF#3)

Option for 60-month extended warranty $ (Lump Sum)

The BIDDER has received, acknowledged, and used the following addenda in completing
the Bid. (Initial and Date as appropriate).

Addendum No. 1 Date
Addendum No. 2 Date
Addendum No. 3 Date
Addendum No. 4 Date
Addendum No. 5 Date
Addendum No. 6 Date
Addendum No. 7 Date
The undersigned BIDDER (Contractor Name) certifies that they are

licensed as a Contractor under N.C.G.S 8 87, and that their license number
is (License Number).




The undersigned BIDDER hereby agrees to accept an award of the Contract based on the Total
Contract Amount as accepted by the OWNER and as indicated on the Notice of Award.

A. BIDDER agrees that Work shall be completed within the time frame indicated in the
Agreement as follow:

1. All work described herein to be complete, including restoration and all punch list
items from Notice to Proceed until the competition date noted in the Notice to
Proceed.

2. The BIDDER acknowledges that time is of the essence in this Contract and that
the OWNER will suffer financial loss if the Work is not complete within the time
specified in Paragraph D.1 above plus any extensions thereof allowed in
accordance with these Contract Documents. BIDDER also recognizes the delays,
expense and difficulties involved in proving in a legal proceeding the actual loss
suffered by the OWNER if the Work is not complete on time. The Bidder agrees to
diligently pursue all available work and complete all work in an expeditious manner.

B. The terms used in this Bid which are defined in Definitions and Terminology Section of the
PWC General Conditions or as otherwise specifically defined in the Contract Documents
have the meanings assigned to them therein, which are incorporated by reference as if
fully set forth herein.

C. An individual contractor is required to furnish his social security number and sole
proprietorship, partnership and corporation are required to furnish their employer
identification numbers to Fayetteville Public Works Commission. Please indicate this
information on this Bid Form as follows:

Social Security Number:

Federal Employer Identification Number:

SUBMITTED ON day of 2026
AN INDIVIDUAL

BY: (SEAL)
(Individual's Name and Signature)

Doing Business as:

North Carolina Contractor Registration Number:

Business Address:

Phone Number:

Subscribed and sworn to before me this day of 2026
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NOTARY PUBLIC

My Commission Expires:

A PARTNERSHIP

BY: (SEAL)

(Firm Name)

(General Partner and Signature)

North Carolina Contractor Registration Number:

Business Address:

Phone Number:

Subscribed and sworn to before me this day of 2026

NOTARY PUBLIC

My Commission Expires:

A CORPORATION
BY:

(Corporation Name) (State of Incorporation)
BY: (SEAL)

(Name and Title of Person Authorized to Sign and Signature)

ATTEST:

(Secretary or Assistant Secretary and Signature)

North Carolina Contractor Registration Number:
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Business Address:

Phone Number:

Subscribed and sworn to before me this day of 2026

NOTARY PUBLIC

My Commission Expires:

A JOINT VENTURE

BY:

(Name and Signature)

Doing Business as:

North Carolina Contractor Registration Number:

Business Address:

Phone Number:

Subscribed and sworn to before me this day of 2026

NOTARY PUBLIC

My Commission Expires:

(Each joint venturer must sign. The name of signing for each individual, partnership, and
corporation that is a party to the joint venture should be in the manner indicated above.)
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LIST OF SUBCONTRACTORS

In compliance with the Instructions to Bidders and the Supplementary Conditions, the
undersigned submits the following names of Subcontractors to be used in performing the Work.

The Bidder certifies that all Subcontractors listed are eligible to perform the Work and that all
Subcontractors performing more than five percent of the work are listed.

Subcontractor's Name Subcontractor’'s Work % of Work

%

%

%

%

%

Bidder's Signature
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AFFIDAVIT OF ORGANIZATION AND AUTHORITY SWORN STATEMENT
PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT

STATE OF

COUNTY OF

being the first duly sworn on
oath deposes and says that the Bidder on the attached Bid Form id organized as indicated below
and that all statements herein made are made on behalf of such Bidder and that this deponent is
authorized to make them.

(Fill Out Applicable Paragraph)

1. CORPORATION

The bidder is a corporation organized and existing under the laws of the State of

and its President is , and its
Secretary is , and does have a corporate seal. The

is authorized to sign construction Contract and Bids for the
company by action of its Board of Directors taken , a certified

copy of which is hereto attached. (Strike out last sentence if not applicable.)

2. PARTNERSHIP

The Bidder is a Partnership consisting of and
, partners doing business under the name of

3. SOLE TRADER

The Bidder is an individual and if operating under a trade name, such trade name is as follows:

4. ADDRESS

The business address of the Bidder is as follows:

Its phone number is

Bidder

By:

PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT



EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Contract the Contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant because of
race, color, religion, sex, or national origin. The Contractor will take affirmative
action to ensure that applicants are employed, and that employees are treated
during employment, without regard to race, color, religion, sex, or national origin.
Such action shall include but not be limited to the following: employment,
upgrading, demotion, or transfer, recruitment or recruitment advertising, layoff or
termination, rates of pay or other forms of compensation, and selection for training,
including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices setting forth the
provisions of the nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, or
national origin.

C. The Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other Contract understanding,
a notice, to be provided, advising the labor union or worker's representative of the
Contractor's commitments under the Equal Employment Opportunity Section of
this Contract, and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

d. In the event of the Contractor's noncompliance with the nondiscrimination clauses
of this Contract or with any of such rules, regulations, or orders, this Contract may
be canceled, terminated, or suspended in whole or in part and the Contractor may
be declared ineligible for further OWNER Contracts.

e. The Contractor will include the provisions of this section in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the OWNER
so that such provisions will be binding upon each Subcontractor or vendor.
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(Use the following form for signatures by a CORPORATION):

Corporate Name

ATTEST:

(Assistant) Secretary (Vice) President
(CORPORATE SEAL)
(Use the following form for signatures by and INDIVIDUAL):

BY: (Seal)

WITNESS:

(ACKNOWLEDGEMENT OF THE ABOVE SIGNATURE MUST BE NOTARIZED USING FORM
ON FOLLOWING PAGE)
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NONDISCRIMINATION CLAUSE

It is specifically agreed as part of the consideration of the signing of this Contract that the parties
hereto, their agents, officials, employees or servants will not discriminate in any manner on the
basis of age, handicap, race, color, creed, sexual orientation or national origin with reference to
the subject matter of this Contract, no matter how remote.

This provision being incorporated for the benefit of Fayetteville Public Works Commission,
Fayetteville, North Carolina and its residents may be enforced as set out in said ordinances,
enforcement of this provision shall be by action for specific performance, injunctive relief, or other
remedy as by law provided.

This provision shall be binding on the successors and assigns of the parties hereto with reference
to the subject matter of this Contract.

(Use the following form for signatures by a CORPORATION):

Corporate Name

ATTEST:

BY:
(Assistant) Secretary (Vice) President

BY:
(Printed Name) (Printed Name)

(Corporate Seal)

(Use the following form for signatures by a PARTNERSHIP or INDIVIDUAL):

BY: (SEAL)

(Printed Name)

WITNESS:

(Printed Name)
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NON-COLLUSIVE AFFIDAVIT

State of )

County of )

being first duly sworn,

deposes and says that:

(1)

Subscribed and sworn to before me this day of , 20

He is the

(Owner, Partner, Officer, Representative or Agent)
of the BIDDER that has
submitted the attached BID;

He is fully informed respecting the preparation and contents of the attached BID and of all
pertinent circumstances respecting such BID;

Such BID is genuine and is not a collusive or sham BID;

Neither the said BIDDER nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded, conspired,
connived or agreed, directly or indirectly, with any other BIDDER, firm, or person to submit
a collusive or sham BID in connection with the Contract for which the attached BID has
been submitted; or to refrain from bidding in connection with such Contract; or have in any
manner, directly or indirectly, sought by agreement or collusion, or communication, or
conference with any BIDDER, firm, or person to fix the price or prices in the attached BID
or of any other BIDDER, or to fix any overhead, profit, or cost elements of the BID price
or the BID price of any other BIDDER, or to secure through any collusion, conspiracy,
connivance, or unlawful agreement any advantage against (Recipient), or any person
interested in the proposed Contract;

The price or prices quoted in the attached BID are fair and proper and are not tainted by
any collusion, conspiracy, connivance, or unlawful agreement on the part of the BIDDER
or any other of its agents, representatives, owners, employees or parties in interest,
including this affidavit.

BY

ITS

(Title)

Notary Public

My Commission Expires:

END OF AFFIDAVIT
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F.T.A. CERTIFICATION REGARDING LOBBYING
Certification for Contracts, Grants, Loans, and Cooperative Agreements
(To be submitted with each bid or offer exceeding $100,000)

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of an agency, a
member of Congress, an officer or employee of Congress, or an employee of a member of
Congress in connection with the awarding of any federal contract, the making of any federal
grant, the making of any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any federal contract, grant,
loan, or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person
for making lobbying contacts to an officer or employee of any agency, a member of Congress,
an officer or employee of Congress, or an employee of a member of Congress in connection with
this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying," 61
Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in
accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified
at 2 U.S.C. 1601, et seq .)]

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the
Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited
expenditure or fails to file or amend a required certification or disclosure form shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each such expenditure
or failure.]
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The Contractor, , certifies or affirms the truthfulness and accuracy of each statement of its
certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C. A 3801, ef seq., apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date
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CERTIFICATION OF PRIMARY PARTICIPANT REGARDING DEBARMENT,
SUSPENSION AND OTHER RESPONSIBILITY MATTERS

The Primary Participant, (major  third
party contractor), certifies to the best of its knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

2. Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction or records, making false statements, or receiving stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph (2) of this certification; and

4, Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

(If the primary participant is unable to certify to any of the statements in this certification, the
participant shall attach an explanation to this certification.)

THE PRIMARY PARTICIPANT CERTIFIES
OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE
STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT
THE PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET. SEQ. ARE APPLICABLE THERETO.

Signature Title

Printed Name Date

PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT



*** THIS PAGE WAS INTENTIONALLY LEFT BLANK***

PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT



SMALL AND DISADVANTAGED BUSINESS (SDBE), SMALL LOCAL
SUPPLIER (SLS), AND LOCAL BUSINESS
DISCLOSURE FORM

Prime Contractor:

Address & Phone:

Project:

Name:

Pay Application #

Please complete the form below by providing the necessary information for the payments made
to each subcontractor, vendor, or supplier for the work associated with the identified contractor
application for payment. This form must be fully completed and attached to each contractor

application for payment.

Firm Name SDBE, SLS, or Local |Construction Trade Payment
or Supplies Amount
Ex. ABC Company SDBE — NC HUB M Hauling $25,000.00
Ex. DEF Enterprise SLS — PWC Paint $600.00
Ex. GHI Incorporated Local — Fayetteville Tire Repair $2,000.00

Signature

Printed Name

Title

Date
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SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

FAYETTEVILLE PUBLIC WORKS COMMISSION’S
SDBE COMPLIANCE PROVISIONS

APPLICATION:

The requirements of Fayetteville Public Works Commission (PWC) Small Disadvantaged
Business Enterprise Policy for participation in specific contracts are hereby made part of the
Contract Documents. Copies of the Policy may be obtained from:

Fayetteville Public Works Commission
Economic Impact Program

P.O. Box 1089

Fayetteville, North Carolina 28302

Phone (910) 223-4016 Fax (910) 483-1429
E-mail: eiprogram@faypwc.com

NCDOT DBE Directory: www.ebs.nc.gov/VendorDirectory
HUB Directory: https://ncadmin.nc.gov/businesses/hub

SDBE Compliance Requirements:

1. The Bidder shall provide, with their Bid Form, at the time bids are due, the
documents set forth below, properly executed. Returning executed copies
indicates and establishes that the Bidder understands and agrees to any
incorporated SDBE contract provisions.

2. All Bidders must provide, with their Bid Form, at the time bids are due,
a properly completed and executed copy of either:

» Affidavit A — Listing of Good-Faith Efforts OR
+ Affidavit B — Intent to Self-Perform with Own Workforce.'

Note: Affidavit B should only be used if the Contractor will perform ALL
Elements of the Work on this project with their own forces AND will
complete ALL Elements of this project WITHOUT the use of
subcontractors, material suppliers, or providers of professional services.

3. Upon being identified as the apparent lowest responsive, responsible
Bidder, a Bidder shall, within twenty-four (24) hours of PWC'’s notification
provide a properly completed and executed copy of either:

» Affidavit C — Percentage of SDBE Participation OR
» Affidavit D — Good-Faith Efforts.

4. All Bidders must provide with their Bid Form, at the time bids are
due, a properly completed and executed copy of
Affidavit E- Identification of SDBE/Local Participation Form
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SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

All written statements, certifications, or intentions made by the Bidder shall become a part of the
agreement between the Contractor and Fayetteville Public Works Commission for performance
of this contract.

SUBCONTRACTOR PAYMENT REQUIREMENTS:

North Carolina General Statutes (N.C.G.S.) 143-134.1 states that the percentage of retainage
on payments made by the prime contractor to the subcontractor shall not exceed the
percentage of retainage on payments made by the Fayetteville Public Works Commission to the
prime contractor. Failure to comply with this provision shall be considered a breach of the
contract, and the contract may be terminated in accordance with the termination provisions of
the contract.

The Contractor shall provide an itemized statement of payments to each
SDBE subcontractor before final payment is processed.

The Contractor shall provide an itemized statement of payments to each
NON-SDBE subcontractor before final payment is processed.

Contractor

Signature

Printed Name Title

Date




SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

Affidavit of

Affidavit A: Listing of the Good Faith Efforts

(Name of Bidder)

| have made a good faith effort to comply under the following areas checked:

Total Available GFE Points: 155 | Expected Number GFE Points Required: 50

Points

10

Contacting small-disadvantaged businesses (SDBE) that reasonably could have been
expected to submit a quote and that were known to the contractor or available on
Federal, State, or local government-maintained lists at least 10 days before the bid or
proposal date, and notifying them of the nature and scope of the work to be
performed.

10

Making the construction plans, scope of work, specifications, or requirements
available for review by prospective SDBE or providing these documents to them at
least 10 days before the bid or proposals are due.

15

Breaking down or combining elements of work into economically feasible units to
facilitate SDBE participation.

10

Working with SDBE trade, community, or contractor organizations identified by the
U.S. Small Business Administration, N.C. Office for Historically Underutilized
Businesses, or N.C. Department of Transportation, and included in the bid documents
that provide assistance in the recruitment of small, disadvantaged businesses.

10

Attending any pre-bid meetings scheduled by the public owner.

20

Providing assistance in getting required bonding or insurance, or providing
alternatives to bonding or insurance for subcontractors.

15

Negotiating in good faith with interested SDBEs and not rejecting them as unqualified
without sound reasons based on their capabilities. Any rejection of an SDBE based
on a lack of qualification should have the reasons documented in writing.

25

Providing assistance to an otherwise qualified SDBEs in need of equipment, loan
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of
credit, including waiving credit that is ordinarily required. Assisting SDBEs in obtaining
the same unit pricing with the bidder's suppliers in order to help SDBEs in establishing
credit.

20

Negotiating joint venture and partnership arrangements with small, disadvantaged
businesses to increase opportunities for SDBE participation on a public construction
or repair project when possible.

20

Providing quick pay agreements and policies to enable SDBE contractors and
suppliers to meet cash-flow demands.

Total GFE Points (Claimed by Bidder): Total GFE Points (Assessed by PWC):

In accordance with PWC’s SDBE Policy and Program Plan, the undersigned will enter into a formal agreement with the
firms listed in the Identification of Small Disadvantaged Business Participation schedule, conditional upon execution of
a contract with the Owner. Failure to abide by any applicable statutory provision may constitute a breach of the contract.
The undersigned hereby certifies that he or she has read the terms of the SDBE business commitment and is authorized
to bind the Bidder to the commitment herein set forth.

Date:

Name of Authorized Officer:

State of North Carolina, County of

Subscribed and sworn to before me this day of 20
Notary Public

My commission expires




SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

Affidavit B: Intent to Perform Contract with Own Workforce

Affidavit of

(Name of Bidder)

| hereby certify that it is our intent to perform 100% of the work required for the contract:

(Name of Project)

In making this certification, the Bidder states that the Bidder does not customarily subcontract
elements of this type project, and normally performs and has the capability to perform and will
perform all elements of the work on this project with his/her own current workforces; and will
complete all elements of this project without the use of subcontractors, material suppliers, or
providers of professional services.

The Bidder agrees to provide any additional information or documentation requested by the
Owner in support of the above statement.

The undersigned hereby certifies that he or she has read this certification and is authorized to
bind the Bidder to the commitments herein contained.

Date: Name of Authorized Officer:

State of North Carolina, County of

Subscribed and sworn to before me this day of 20
Notary Public

My commission expires




SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

Affidavit C: Percentage of SDBE Participation

Affidavit of

(Name of Bidder)

I hereby certify that on contract:

(Name of Project)

(Dollar Amount of Total Bid)

| will expend a minimum of % of the total dollar amount of the contract with Small Disadvantaged
Business Enterprises (SDBE). SDBEs will be employed as subcontractors, vendors, or providers of
professional services. Such work will be subcontracted to the following firms listed below.

*SDBE/Certifying NAICS Dollar Value % of
Name, Address, & Phone No. Agency Contract

*SDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (1), Women (F), Socially/Economically Disadvantaged (D), Small (S)
*Certifying Agencies: NC DOA (HUB), NC DOT (DBE), U.S. SBA




SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

Pursuant to NCGS 143-128.2(d), the undersigned will enter into a formal agreement with SDBEs
for work listed in this schedule, conditional upon execution of a contract with the Owner. Failure
to fulfill this commitment may constitute a breach of the contract.

The undersigned hereby certifies that he or she has read the terms of this commitment and is
authorized to bind the Bidder to the commitment herein set forth.

Date: Name of Authorized Officer:

State of North Carolina, County of

Subscribed and sworn to before me this day of 20___
Notary Public

My commission expires




SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

Affidavit D: Good Faith Efforts

If the Owner determines, using reasonable discretion, that Affidavit C is insufficient, Bidder agrees to

provide the following information regarding any good-faith efforts.

Name, Address, & Phone No. *SDBE Category NAICS Dollar Value

*SDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (1), Women (F), Socially/Economically Disadvantaged (D)

Bidder may be requested to provide documentation of the Bidder's good-faith efforts. Examples
of documentation may include the following:

a.

ao

«Q

==

Copies of solicitations for quotes to SDBEs. Each solicitation may include a specific
description of the work to be subcontracted, the location where bid documents can be
reviewed, the representative of the Prime Bidder to contact, and the location, date, and
time when quotes must be received.

Copies of quotes or responses received from each firm responding to the solicitation.
A telephone log of follow-up calls to each firm sent a solicitation.

For subcontracts where an SDBE is not considered the lowest responsible sub-bidder,
copies of quotes received from all firms submitting quotes for that particular
subcontract.

Documentation of any contacts or correspondence to SDBE, community or
contractor organizations in an attempt to meet the goal.

Copy of pre-bid roster.

Letter documenting efforts to provide assistance in obtaining required bonding or
insurance for SDBEs.

Letter detailing reasons for rejection of an SDBE due to lack of qualification.

Letter documenting proposed assistance offered to SDBEs in need of equipment, loan
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of
credit, including waiving credit that is ordinarily required.

Failure to provide the documentation listed in these provisions may result in rejection of the bid
and award to the next lowest responsible and responsive Bidder.

Date: Name of Authorized Officer:

State of North Carolina, County of

Subscribed and sworn to before me this day of 20
Notary Public

My commission expires




SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

Affidavit E: Identification of SDBE/Local Participation

(Name of Bidder)

I hereby certify that on contract:

(Name of Project)

We will use the following Small Disadvantaged Business Enterprises (SDBE), and Local (Cumberland,
Hoke, Harnett County) as construction subcontractors, vendors, suppliers, or providers of professional or
general services.

Name, Address, & Phone No. *SDBE Category / **Local NAICS Dollar Value

*SDBE categories: Black-African Americans (B), Hispanic-Americans (H), Asian- Americans (A), Native-
Americans (1), Women (F), Socially/Economically Disadvantaged (D)

**Local: Fayetteville Metropolitan Statistical Area (MSA) comprising Cumberland County, Hoke
County, and Harnett County. PWC is requesting this information for reporting purposes only, and
the use of local entities will not be considered for compliance with the requirements of the SDBE
Policy.

The total value of SDBE/local business contracting will be $

Date: Name of Authorized Officer:

State of North Carolina, County of

Subscribed and sworn to before me this day of 20
Notary Public

My commission expires




SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

FAYETTEVILLE PUBLIC WORKS COMMISSION
SDBE ADD / CHANGE FORM

If a SDBE subcontractor fails to complete work under the subcontract for any reason, the recipient must
require the prime contractor to employ the good faith efforts set forth in the SDBE Policy if soliciting a
replacement or additional subcontractor.

For SDBE Change Request, please provide all information below:
Prime Contractor:
Subcontracted Work:

Previous Subcontractor:

Reason this for change request:

New Subcontractor: SDBE Category:
To Add SDBE Subcontractor/Subcontracted work:

If this is a new trade being subcontracted or a subcontractor that was not documented in the original
Project Bid Information submittal, then good faith efforts to solicit an SDBE must be documented, as the
original SDBE instructions indicate. Please provide all good faith efforts below showing all the SDBE
firms contacted to perform this work, along with any additional good faith efforts or evidence that there
are not reasonably available firms in the work area. PWC’s SDBE Policy requires that good faith efforts
are to be carried out to the fullest extent practicable. If solicitations were not carried out due to being
impracticable, please attach this explanation to this form.

Name, Address, & Contact Information SBE or DBE and How was this firm contacted

Certifying agency (email, letter, or Phone), and

what was the result of the
solicitation? *

*Must submit copies of emails or letters. If phone calls were made, this sheet can serve as documentation of calls

Date: Name of Authorized Officer:

State of North Carolina, County of

Subscribed and sworn to before me this day of 20
Notary Public

My commission expires
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PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT



NOTICE OF AWARD

TO:

PROJECT DESCRIPTION: PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR
REPLACEMENT

The OWNER has considered the BID submitted by you for the above described work in response
to its Advertisement for Bids dated and Instructions to Bidders.

You are hereby notified that your BID has been accepted for items in the amount of

$

You are required by the Instructions to Bidders to execute the Agreement and furnish the required
Performance Bond, Payment Bond, and Certificates of Insurance within ten (10) calendar days
from the date of this NOTICE to you.

If you fail to execute said Agreement and to furnish said Bonds within ten (10) days from the date
of this Notice, said Owner will be entitled to consider all your rights arising out of the OWNER’s
acceptance of your BID as abandoned and as a forfeiture of your Bid Bond. The Owner will be
entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Dated this day of , 2026.

OWNER: FAYETTEVILLE PUBLIC WORKS COMMISSION
FAYETTEVILLE, NC

BY: Nikole Bohannon
TITLE: Procurement Manager

PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT



ACCEPTANCE OF AWARD
PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT
Receipt of the preceding NOTICE OF AWARD is hereby acknowledged this the

day of , 2026.

(CONTRACTOR)

By:

Title:

- END OF SECTION -

PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT



State of North Carolina
Cumberland County

CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT (“Agreement” or “Contract’) is made by and
between the Fayetteville Public Works Commission (“PWC”), a North Carolina public authority,
and [PER THE CHARTER (SEE SEC 6A.20), THE
CONSTRUCTION CONTRACT, IF MORE THAN $500K, MUST BE BETWEEN THE CITY (BY
AND THROUGH PWC) AND THE CONTRACTOR], (“Contractor”), a
registered to do business in North Carolina (each of PWC and Contra
are collectively the “Parties”) as of the date of execution last written
The Parties agree as follows:

ris a “Party” and both
ffective Date”).

1. The Construction Project. Contractor shall furnish and be

complete all Work on the Project in a Workmanlike manne

Contract Documents, schedule delivery of the new _materials, i solely the entire
cost of all supervision, contract administration, eg ans necessary to
complete the Project, perform every obligation

solely responsible for the clean-up and disposal'€ is relating to or arising
from the construction and renovation, subje ptlons that are specifically set forth in
the Contract Documents. Except as othe provided in the Contract Documents,
Contractor is solely responsible for all co i methods, techniques, sequences,
procedures, safety precautions or programs, st isi dinating, and performing all the
Work necessary to complete r, PWC shall have the right, without
incurring any liability to the @ actor’s performance when a PWC
employee, in his or her opinion, G ation involving a threat to life or imminent

danger of bodily injury, and the suspensi remain in effect until Contractor remedies the
safety violation.

by the federal government for its employees, or holiday observed
rth Carolina for its employees.

letion of the Project” means: (i) the Project is completed in
ith this Agreement, except for punch list items; (ii) PWC has received
temporary or final certificate of occupancy from the governmental

engineers (the “Designer(s)”) who designed portions or components of the Project
have issued certificates of Completion of the Project as to those portions or
components.

“Contract Documents” means the following documents that were either made
available to Contractor by PWC during the bid solicitation process (including
Drawings) or executed by the Parties or both, which are all incorporated by reference
herein:



This Agreement
General Conditions
Bid Submittal Documents
Contractor’'s Submitted Bid

Bid Bond

[Form of Exceptions]

Notice of Award

Acceptance of Award

Performance Bond

Payment Bond

Copy of General Contractor’s License
Power of Attorney

Certificate of Insurance

Section C — Administrative Provisions
Section D - Technical Specifications
[Additional Specifications]
[Appendices]

QATOS3ITATTIQ@ A0 T

The following documents may be deliveredgon.i Effective Date of
the Agreement and may not be atta [ t are considered

, modified, or supplemented as provided
the Parties.

contract by Contractor, negligent, reckless, or
constituting a tort under applicable statutes or
Responsible Persons, or violation(s) of applicable

, as more specifically

Contractor may be liable or responsible as a result of any statutory, tort, or contractual
duty.

The terms used in this Agreement shall have the meaning as stated herein and in the General
Conditions. In the event of a conflict between the terms of this Agreement and any other
component(s) of the Contract Documents, the terms of this Agreement shall govern.

3. Contract Price. PWC shall pay Contractor for Completion of the Project in
accordance with the Contract Documents the amount identified in the accepted Bid Form of



Contractor, being in the total amount of $ (the “Price”).
Contractor understands and acknowledges that the Price is derived from a specific
appropriation of funds provided for the Project. Contractor agrees and acknowledges the Price
is equal to the aggregate cost of all Work to be done on the Project, including all labor,
materials, equipment, apparatus, and supplies, set in accordance with the amount specified on
the Bid Form submitted by Contractor and accepted by PWC.

4. Contract Times. The Parties shall perform their obligations under this Agreement
in compliance with all scheduling deadlines set forth in the Contract Documents. The Contractor

the Project no later than 360 consecutive calendar days from said d
thereof allowed in accordance with the Contract Documents (the ©

ed or a reasOnable basis to believe that
such claims will be filed imminently, (4) actor to make payments properly for

all pay the balance of the Price,
including all retained amounts; ges and other applicable damage and
claim amounts, to Contractor wi of Completion of the Project; provided,
however, that PWC may withhold a um from the final payment to ensure correction
of any final items oryggndition on the Ptgj

6. strictions applicable to any federal grant funds that

accepted by PWC or the Designer, and provided further that full
deductions, shall also be made for those line item trades that have

Project is fifty pergent (50%) complete if Contractor has performed satisfactorily in accordance
with G.S. 143-134.1(b2), contingent upon PWC's receipt of an approval or certification from the
Designer that the Work performed by the subcontractor is acceptable and in accordance with
the Contract Documents. If PWC determines Contractor's performance is unsatisfactory, PWC
may, in its discretion, reinstate retainage for each subsequent periodic application for payment
as authorized in this Section up to the maximum amount of five percent (5%). The Project shall
be deemed fifty percent (50%) complete when Contractor's gross project invoices, excluding the
value of materials stored off-site, equal or exceed fifty percent (50%) of the Price, except the
value of materials stored on-site shall not exceed twenty percent (20%) of Contractor's gross
project invoices for the purpose of determining whether the Project is fifty percent (50%)



complete. Within 60 days after the submission of a pay request and one of the following occurs,
as specified in the Contract Documents, PWC, with written consent of the surety, shall release
to Contractor all retainage on payments held by PWC: (i) PWC receives a certificate of
Substantial Completion from the Designer in charge of the Project; or (ii)) PWC receives
beneficial occupancy or use of the Project; provided, however, PWC may in its discretion retain
sufficient funds to secure Completion of the Project or corrections on any Work. If PWC retains
funds, the amount retained shall not exceed two and one-half times the estimated value of the
Work to be completed or corrected. Any reduction in the amount of the retainage on payments
shall be with the consent of Contractor's surety. The existence of any third-party claims against
Contractor or any additive change orders to the Construction Documents not be a basis for
delaying the release of any retainage on payments. Notwithstanding anything in this Section to
the contrary, following fifty percent (50%) completion of the Project, PMWC shall he authorized to

(5%), in order to allow PWC to retain two and one-half percent (2.5%) t
the Completion of the Project. In the event that PWC elects to withhold a
any periodic payment subsequent to release of retainage
G.S. 143-134.1(b2), Contractor may also withhold from
project sufficient retainage to offset the additional retainag ithstanding the
actual percentage of retainage withheld by PWC of ' . Neither PWC's nor

Project or PWC receives beneficial occu

7. Liquidated Damages. Time e with respect to performance of each
of the Parties’ obligations und i . ractar recognizes and acknowledges that
PWC will suffer financial a [
Date. The Parties recognize an
proving in a legal or arbitration pro
completed by the C
and PWC agree that
Completion Date, Co

, expense, and difficulties involved in

tual loss suffered by PWC if the Project is not

instead of requiring any such proof, Contractor
ils to achieve Completion of the Project by the

C as liquidated damages to compensate PWC for

standing and has all requisite powers, rights, and authority to execute, enter into, and
perform this Agreement in accordance with the terms and conditions of this
Agreement, and this Agreement constitutes a legal, valid, and binding obligation of
Contractor enforceable against it in accordance with its terms.

b. Contractor has read the Contract Documents, and acknowledges
and understands all data, materials, specifications, and requirements identified
in the Contract Documents.



C. Contractor has visited the site for the Project, conducted a
thorough, visual examination of the site and adjacent areas, and become familiar
with and is satisfied as to the general, local, and site conditions that may affect
cost, progress, and performance in completing the Project. Contractor is familiar
with and is satisfied as to all laws and regulations that may affect cost, progress,
and performance to complete the Project.

d. Contractor has carefully studied all: (1) reports of explorations and
tests of subsurface conditions at or adjacent to the site and all drawings of physical
conditions relating to existing surface or subsurface structures a site that have
been identified in the Contract Documents and any accompa
drawings, and (2) reports and drawings relating to hazardo
conditions, if any, at or adjacent to the site that have bee
Documents and any accompanying reports and drawings.

f. i o ations referred to in subsection e.
explorations, tests, ssary for the performance of the Work at
the Price comme date and in accordance with the other

g.
performe
in the Contr

mbiguities, or discrepancies that Contractor has discovered in
ents, and the written resolution thereof by the Designer is

j- Contractor’s entry into this Agreement constitutes an incontrovertible
representation by Contractor that, without exception, all prices in the Agreement are
premised upon performing and furnishing the Work required by the Contract
Documents.

k. Contractor has no business or personal relationship with any
PWC Commissioner, officer, director, manager, or supervisor and Contractor
covenants to disclose immediately to PWC any such relationship that develops



during the performance of Work on the Project.

9. Contractor’s Payment Obligations. Contractor shall pay all of its obligations arising
out of or in connection with the Project in a timely manner to all persons supplying materials in
the prosecution of the Work and to all laborers and others employed thereon.

10. Performance and Payment Bonds. Contractor shall obtain and deliver to PWC a
performance bond in the amount of one hundred percent (100%) of the Price, conditioned upon
the faithful performance of the Project and all Work in accordance with the Contract Documents,

awarding of the construction contract by PWC to Contr ply with
the requirements set forth in Article 3 of North Carolina Ge

event PWC deems the surety or sureties upon any berd nec eement and the
completion of the Project, or if for any reason, s ate to cover the

performance and/or payment of the Work, Coz i within five (5) days
after the receipt of notice from PWC, furnish‘an in such form and
amount, and with such surety or suretie C. In such event no
further payment to Contractor shall be d nder this Agreement until new or
additional security for the performance an Project shall be furnished in manner
and form satisfactory to PWC. Contractor nowledges that PWC, as a public
authority, is not subject to the pravisions of Arti
Statutes, in accordance wit

procedure of a Resp¢ ’ in the prosecution of the Work or that may be
caused by or result fro To Responsible Person during the progress of or
connected wi ork, whether within the limits of the Work or elsewhere.
Contractoish ch property so damaged to a condition as good as it was

Contractor, provided that such entry and inspection does not materially interfere with the
progress of construction. Contractor shall correct promptly, at no cost to PWC, all Work
reasonably rejected by PWC or by its representatives. Should Contractor fail to correct rejected
Work, PWC may, acting in its sole discretion, correct such Work and the Contractor shall pay
PWC'’s actual costs of correction and any other applicable amounts identified in the Contract
Documents.

13. As-Built Drawings. Contractor shall maintain during the progress of the Project
as-built drawings indicating the current status of the Project as actually performed. Upon
Completion of the Project, Contractor shall prepare a final version of such as-built drawings and




submit them to PWC for approval.

14. Assignment. This Agreement shall be binding upon and inure to the benefit of the
Parties, their legal representatives, successors, and assigns. Contractor may not assign,
transfer, convey, or encumber, whether voluntarily or by operation of law, this Agreement or
any obligations, rights under, or interests in this Agreement to a third party without the prior
written consent of PWC; and, specifically, but without limitation, money that may become due
and money that is due may not be assigned without such consent (except to the extent that the
effect of this restriction may be limited by law), and unless specifically stated to the contrary in
any written consent to an assignment, no assignment will release or disch the assignor
from any duty or responsibility under the Contract Documents.

15. Indemnity. Contractor shall indemnify, defend, and
Commissioners, officers, employees, agents, and representatives and
and its elected officials, managers, employees, agents, and representativ
Engineer (collectively “Indemnitees”) from and against all
losses, costs, and expenses (including, without limitatio i sons and
damage to property, economic and consequential damage attorneys’
one or more third parties against one or more of thegn if the Fault

the termination of this Agreement.

16. Insurance. Contractor sh
years following Completion of the Project erage set forth in the Contract
Documents, which insurance shall be plac [ ompanies authorized to do
business in the State of North i Il or better by the current edition of
Best’s Key Rating Guide or [ by PWC. Prior to initiating any Work,
Contractor shall deliver certificat confifming each such coverage required by the
Contract Documents, and Contract its insurers to provide annually to PWC
e during the coverage period. PWC shall be named as
tomobile and commercial liability insurance

day prior written notice by certified mail of any cancellation of that
in coverage. Should a notice of cancellation be issued for non-

erein, PWC shall have the right, but shall not have the obligation, to pay
rance company or to obtain such coverage and to deduct such
payment from s that may be due or become due to Contractor, or to seek
reimbursement aid payments from Contractor. Any such sums paid by PWC shall be due
and payable immediately by Contractor upon notice from PWC. The insurance provisions of this
Agreement shall not be construed as a limitation on Contractor’s responsibilities and liabilities
pursuant to the terms and conditions of this Agreement. Contractor’s obligation to maintain
insurance for three (3) years after Completion of the Project shall survive the termination of this
Agreement.

such premium to the i

17. Warranty. The Contractor hereby grants to PWC a warranty on all materials and
Workmanship involved in the Project for a period of one (1) year from the Completion Date and
a period of two (2) years from the Completion Date for any latent structural defects. PWC shall



give written notice to Contractor of any claim under this Section within the time specified
hereinabove. This warranty shall be in addition to, and not in derogation of, all other rights and
privileges which PWC may have under law, equity, or instrument, and shall survive the
Completion Date and the final settlement and shall be binding on Contractor notwithstanding
any provision in any other writing executed by PWC heretofore or contemporaneous with the
execution of the Agreement or prior to the Completion Date.

18. Waiver. No failure on the part of any party to exercise, and no delay in
exercising, any right, power, or privilege hereunder shall operate as a waiver thereof, nor shall
any single or partial exercise of any right hereunder preclude any other or er cumulative

Agreement may not be assigned, transferred, conveyed, or encu luntarily or
by operation of law, by either party without the prior written consent of t i
consent shall not be unreasonably withheld.

19. Law. THIS AGREEMENT SHALL BE GO,
AND ENFORCED IN ACCORDANCE WITH THE LA
CAROLINA WITHOUT GIVING EFFECT TO THE Ck ONS THEREOF.
The Contractor shall at all times comply with all ap

20. Dispute Resolution. In theg) dispute, contraversy, or claim of any kind
* ent (a “Dispute”) and involving any two

or more of the following parties, PWC, De8ig ny subcontractor of Contractor
the party initiating the Dispute shall serve a Dispute on the party(ies) to the
dispute, and those parties sha e dispUte first through direct, informal
discussions between the pa atiVes. Any such representative(s) shall
have binding authority to settle tf SE e eyent the parties do not settle the Dispute
within ten (10) days from the date ofgwri e of the Dispute, any party to the Dispute may,

by written notice to th i engage a mediator certified under the laws of the State
of North Carolina to in thirty (30) days of such notice. The parties to the
Dispute shall attend . In the event mediation is unsuccessful, any party to

rth ‘Carolina. The costs of the mediator and arbitrator in a dispute
e divided equally among the parties to the process; provided,

the dispute resolution. PWC shall, in its contractual arrangements with Designer, and Contractor
shall, in its contracts with subcontractors and they in their contracts with lower-tier
subcontractors authorize and direct such parties to participate in the dispute resolution
procedures set forth in this Section. Unless otherwise directed in writing by PWC, Contractor
shall continue the Project and maintain compliance with the scheduling deadlines set forth in the
Contract Documents during any dispute resolution proceedings. If Contractor continues to
perform, PWC shall make payments due for the continued performance in accordance with this
Agreement. The provisions of this Section shall not extend any applicable statutes of limitation
or repose.



21. Execution; Modification; Entire Agreement; Severability. This Agreement may be
executed in counterparts with the same effect as if the signatures to each counterpart were
upon a single instrument, and all such counterparts together shall be deemed an original of this
Agreement. For purposes of this Agreement, a facsimile copy or scanned copy or photocopy of
a party’s signature shall be sufficient to bind such party. This Agreement shall be subject to
execution by electronic means in accordance with Article 40 of Chapter 66 of the North Carolina
General Statutes. No oral communication, promise, understanding, or agreement before,
contemporaneous with, or after the execution of this Agreement shall affect or modify any of the
terms and conditions and obligations of the Contract Documents. The Co t Documents shall
be modified only by a subsequent writing signed by both Parties. The Cghtract Documents shall
be conclusively considered to contain and express all the terms and
the Parties, notwithstanding any prior or contemporaneous written

the provisions of this instrument.

equired or désires to give the other
it is delivered personally, or sent by

22. Notices. Any notice whic
hereunder shall be deemed sufficiently
certified U.S. mail, return-receipt request

below, or such other address as either Pa i ther Party by written notice in
accordance herewith. Any noti [ onaldelivery shall be deemed delivered
when received. Any proper [ i ein by certified mail shall be deemed
delivered on third Business Day is dgposited in an official United States Post

Office, postage prepaid, or if soone
or refusal to accept dressee is noted thereon by the postal authorities.

Public Works Commission

Bryant, CEO/General Manager
PO Box 1089

Fayetteville, NC 28302

To Contractor:

23. Termination. PWC may terminate this Agreement immediately if during the
progress of the Work or during the warranty period, the Contractor:

a. Persistently fails to prosecute the Work properly and in accordance with this
contract, including but not limited to include failure to provide sufficient crews,
equipment, or resources, or failure to adhere to the schedule;



b. Demonstrates disregard for the policies, procedures, or requirements of PWC;

c. Demonstrates complete disregard of the authority of PWC or its
designated representatives; or

d. Violates in any substantial way the provisions and requirements of this Agreement.

Such termination shall be effective upon written notice to Contractor and its surety. PWC may
terminate the contract for its convenience by providing Contractor at least seven (7) calendar days

expenses as mutually agreed upon between PWC and Contractor.

24, Compliance. Contractor hereby acknowledges that

accordance with N.C.G.S. §64-26(a). Contracto warrants through
execution of this Agreement that Contractor cg i of Article 2, Chapter

64 of the North Carolina General Statutes and , nd warrants that all
subcontractors currently employed by or, red by Contractor shall comply with all
E-Verify requirements. Failure to compl Ve requirements shall be considered a

breach of this Agreement. Contractor heré edges that the execution and
delivery of this Agreement constitutes Contgac oh to PWC and to the North
Carolina State Treasurer that ectjve Date of this Agreement, Contractor
is not listed on (a) the Final maintained by the North Carolina
Department of State Treasurer p ran Divestment Act of 2015, Chapter 147, Article
6E of the General Statutes of Nort e “I[ran Divestment Act”); or (b) the list of

companies that the i 2 Treasurer determines to be engaged in a boycott of
Israel in accordance i apter 147 of the General Statutes of North Carolina.

Contractor represents nts to Commission that Contractor, and all persons and entities
owning (dir, ctIy or indi ip interest in it: (i) are not, and will not become, a
person estricted from doing business with under regulations of
the O Control “OFAC”) of the Department of the Treasury (including, but
not limited to, those namedion OFAC’s Specially Designated and Blocked Persons list) or under
any st cluding, but not limited to, the September 24, 2001, Executive
Order 1 rty and Prohibiting Transactions with Persons Who Commit
Threaten to Commlt of Support Terrorism), or other governmental action; and (ii) are not
knowingly en and will not knowingly engage in, any dealings or transactions or be

otherwise assoclated with such persons or entities described in clause (i) above. Contractor
also shall at all times during the term of this Agreement comply with Executive Order 11246,
including but not limited to the Equal Opportunity Clause requirements set forth in 41 C.F.R. §
60-1.4. Contractor shall abide by the requirements of 41 CFR 60-300.5(a) and 60-741.5(a)
prohibiting discrimination against qualified individuals on the basis of protected veteran status or
disability and requiring affirmative action by covered prime contractors and subcontractors to
employ and advance in employment qualified protected veterans and individuals with
disabilities.



IN WITNESS WHEREOF, the Parties have executed this Agreement by their duly
authorized representatives.

Fayetteville Public Works Commission CONTRACTOR
[PER OUR CHARTER (SEE SEC 6A.20),

THE CONSTRUCTION CONTRACT, IF MORE

THAN $500K, MUST BE BETWEEN THE CITY

(BY AND THROUGH PWC) AND THE CONTRACTOR]

By:

. By: \
Timothy Bryant, CEO/GM

d Name, Title)

Date:

This instrument has been preaudited in the
Fiscal Control Act (N.C. Gen. Stat. § 159-1

overnment Budget and

By:

Rhonda Haskins, Chief Financial Officer

Approved as to form:

Legal Dept.
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General Conditions

Article I. Definitions and Terminology
Section 1.01 Definitions

Capitalized terms used in the Bid Documents or Contract Documents, including the singular and
plural forms, shall have the meaning indicated in the definitions below. In addition to terms
specifically defined below, terms with initial capital letters in the Contract Documents include
references to identified articles and paragraphs, and the titles of other documents or forms.

(a) Addenda—Written or graphic instruments issued before the opening of Bids which clarify,
correct, or change the Bid Documents or other Contract Documents.

(b) Agreement—The written instrument, executed by PWC and Contractor, that sets forth the
Contract Price and Contract Times, identifies the parties, designates the specific
documents that encompass the Contract Documents, and provides other material
provisions that govern the relationship between the parties as it relates to the Project. The
Agreement is also referred to, and titled as, the “Construction Agreement.”

(c) Application for Payment—The form that Contractor shall use during the Work in requesting
progress or final payments. Any Application for Payment shall be accompanied by such
supporting documentation as is required by the Contract Documents.

(d) Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for the
Work to be performed.

(e) Bidder—An individual or entity that submits a Bid to PWC for the Project.

(f) Bid Documents—The Bidding Requirements, the proposed Contract Documents, and all
Addenda.

(g) Bidding Requirements—The Invitation to Bid, Instructions to Bidders, Bid Bond or other Bid
security, if any, the Bid Form, and the Bidder’s original Bid with any requisite attachments.

(h) Business Day—each calendar day that is not a Saturday, Sunday, or holiday observed by
PWC (New Year’s Day, Martin Luther King, Jr. Day, Good Friday, Memorial Day,
Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day (and the day after), and
Christmas (2 days) for its employees.

(i) Change Order—A document that is signed by Contractor and PWC, which authorizes an
addition, deletion, or revision in the Work, an adjustment in the Contract Price or the
Contract Times, a change in the scope of the Project, or other revision to the Agreement,
issued on or after the Effective Date of the Agreement.

(i) Change Proposal—A written request by Contractor, submitted in compliance with the
procedural requirements set forth in the Contract Documents, seeking an adjustment in
Contract Price or Contract Times, or both; contesting an initial decision by PWC
concerning the requirements of the Contract Documents or the acceptability of Work under
the Contract Documents; challenging a set-off against payments due; or seeking other
relief with respect to the terms of the Agreement.
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(k)
V)

Completion of the Project—Has the meaning as set forth in the Construction Agreement.

Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material
of any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to (a)
the Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C.
§8§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 U.S.C.
§85101 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et
seq. (“RCRA); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the
Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et
seq.; or (g) any other federal, state, or local statute, law, rule, regulation, ordinance,
resolution, code, order, or decree regulating, relating to, or imposing liability or standards of
conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material.

(m) Contract Price—The money that PWC has agreed to pay Contractor for Completion of the

(n)

(o)

(P)

(Q)

(r)

(t)

(u)

Project in accordance with the Contract Documents. May also be referred to as “Price”
throughout the Contract Documents.

Contract Times—The number of days or the dates by which Contractor shall: (a) achieve
Milestones, if any; and (b) Completion of the Project.

Contractor—The individual or entity with which PWC has contracted for performance of the
Work and Completion of the Project.

Day—a calendar day of 24 hours measured from midnight to the next midnight. Also
referred to throughout the Contract Documents as “days” or “calendar days.”

Design Engineer—The Engineering firm identified on the Contract Drawings and their duly
authorized employees and agents, such employees and agents acting within the scope of
the particular duties entrusted to them in each case.

Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.

Field Order—A written order issued by Project Engineer which requires minor changes in
the Work but does not change the Contract Price or the Contract Times.

Final Completion—The day the on which any specified Work is complete in accordance
with the Contract Documents.

Hazardous Environmental Condition—The presence at the Site of Constituents of
Concern in such quantities or circumstances that may present a danger to persons
or property exposed thereto. The presence at the Site of materials that are
necessary for the execution of the Work, or that are to be incorporated in the Work,
and that are controlled and contained pursuant to industry practices, Laws and
Regulations, and the requirements of the Contract Documents, does not establish a
Hazardous Environmental Condition.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules,
6
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regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction. Such terms, unless otherwise specified, shall
refer to North Carolina laws and regulations.

(w) Milestone—A principal event in the performance of the Work that the Agreement requires
Contractor to achieve by an intermediate completion date or by a time prior to Completion
of the Project.

(x) Non-Compliance Notice—A written notice issued by PWC to Contractor indicating a
violation of any term, provision, or requirement of the Contract Documents.

(y) Notice of Award—The written notice by PWC to a Bidder providing of PWC’s acceptance of
the Bid upon timely compliance by the Bidder with any conditions precedent provided in the
notice.

(z) Notice to Proceed—A written notice by PWC to Contractor fixing the date on which the
Contract Times will commence to run and on which Contractor shall start to perform the
Work.

(aa) Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

(bb) Project—has the meaning ascribed to it in the Agreement and is as more specifically set
forth throughout the Contract Documents. “Project” includes the total undertaking to be
accomplished for PWC by engineers, contractors, and others, including planning, study,
design, construction, testing, commissioning, and start-up, and of which the Work to be
performed under the Contract Documents is a part.

(cc) Project Engineer—the PWC employee assigned by PWC to coordinate, manage, monitor,
and otherwise perform the administration necessary and consistent with PWC’s
responsibilities for the Completion of the Project. The Project Engineer has authority to
coordinate and work with the Design Engineer regarding any engineering questions,
concerns, revisions, alterations, deletions, or additions to the Work, and has authority to
approve any changes in the scope of the Work. Project Engineer may assign a “Project
Coordinator” who will also be an employee of PWC and have the duties and
responsibilities set by the Project Engineer.

(dd) PWC—Fayetteville Public Works Commission. PWC may also be referred to in the
Contract Documents as “Owner.”

(ee) Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which such
portion of the Work will be judged.

(ff) Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements for Project Engineer’s review of the submittals and
the performance of related construction activities.

(gg) Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

7
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(hh) Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or

(i)

information that are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work. Shop Drawings, whether approved or
not, are not Contract Drawings and are not Contract Documents.

Site—Lands or areas indicated in the Contract Documents as being furnished by PWC
upon which the Work is to be performed, including rights-of-way and easements, and such
other lands furnished by PWC which are designated for the use of Contractor.

Specifications—The part of the Contract that consists of written requirements for materials,
equipment, systems, standards, and workmanship as applied to the Work, and certain
administrative requirements and procedural matters applicable to the Work.

(kk) Subcontractor—An individual or entity having a direct contract with Contractor or with any

(In

other Subcontractor for the performance of a part of the Work.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Project Engineer, the Work (or a specified
part thereof) is sufficiently complete, in accordance with the Contract Documents, so that
the Work (or a specified part thereof) can be utilized for the purposes for which it is
intended. The terms “substantially complete” and “substantially completed” as applied to all
or part of the Work refer to Substantial Completion thereof.

(mm) Successful Bidder—The Bidder whose Bid PWC accepts, and to which PWC provides a

Notice of Award.

(nn) Supplementary Conditions—Any part of the Agreement that amends or supplements

these General Conditions.

(00) Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a

direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or a Subcontractor.

(pp) Technical Data—Those items expressly identified as Technical Data in the Supplementary

Conditions, with respect to either (a) subsurface conditions at the Site, or physical
conditions relating to existing surface or subsurface structures at the Site (except
Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. If no such
express identifications of Technical Data have been made with respect to conditions at the
Site, then the data contained in boring logs, recorded measurements of subsurface water
levels, laboratory test results, and other factual, objective information regarding conditions
at the Site that are set forth in any geotechnical or environmental report prepared for the
Project and made available to Contractor are hereby defined as Technical Data with
respect to conditions at the Site under Paragraphs 5.03, 5.04, and 5.06.

(qq) Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including but not limited to those that convey
electricity, gases, steam, liquid petroleum products, telephone or other communications,
fiber optic transmissions, cable television, water, wastewater, storm water, other liquids or
chemicals, or traffic or other control systems.
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(rr) Unit Price Work—Work to be paid for on the basis of unit prices.

(ss) Work—The entire construction or the various separately identifiable parts thereof required
to be provided under the Contract Documents. Work includes and is the result of
performing or providing all labor, services, materials, equipment, and documentation
necessary to produce such construction; furnishing, installing, and incorporating all
materials and equipment into such construction; and may include related services such as
testing, start-up, and commissioning, all as required by the Contract Documents and
necessary to achieve Completion of the Project.

(tt) Work Change Directive—A written directive to Contractor issued on or after the Effective
Date of the Contract, signed by PWC and recommended by the Project Engineer, ordering
an addition, deletion, or revision in the Work.

Section 1.02 Terminology

The words and terms discussed in the following paragraphs are not defined but, when used in the
Bidding Requirements or Contract Documents, have the indicated meaning.

(a) Intent of Certain Terms or Adjectives:

(i) The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional
judgment by Project Engineer. In addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to
describe an action or determination of Project Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to evaluate
in general, the Work for compliance with the information in the Contract Documents and
with the design concept of the Project as a functioning whole as shown or indicated in the
Contract Documents (unless there is a specific statement indicating otherwise). The use
of any such term or adjective is not intended to and shall not be effective to assign to
Project Engineer any duty or authority to supervise or direct the performance of the Work,
or any duty or authority to undertake responsibility contrary to the provisions the Contract
Documents.

(b) Defective—when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or
deficient in that it:

(i) does not conform to the Contract Documents; or
(i) does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or
(iii) has been damaged prior to Project Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by PWC at Substantial
Completion in accordance with the Contract Documents).

(c) Furnish, Install, Perform, Provide

(i) The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some
other specified location) ready for use or installation and in usable or operable condition.

(i) The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment

9
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(iii)

Unless

complete and ready for intended use.

The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment
complete and ready for intended use.

If the Contract Documents establish an obligation of Contractor with respect to specific
services, materials, or equipment, but do not expressly use any of the four words
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said
services, materials, or equipment complete and ready for intended use.

stated otherwise in the Contract Documents, words or phrases that have a well-known

technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

Articl

e ll. Preliminary Matters

Section 2.01 Delivery of Bonds and Evidence of Insurance

(a)

(b)

Bonds: Contractor shall deliver to PWC such bonds as Contractor is required to furnish
simultaneously with delivering the executed Agreement to PWC.

Contractor’s Insurance: Contractor shall deliver to PWC the certificates and other evidence

of the insurance required by the Contract Documents simultaneously with delivering the
executed Agreement to PWC.

Section 2.02 Copies of Documents

(a)

(b)

PWC will furnish to Contractor up to five (5) printed copies of the Contract Documents
upon request by Contractor, and one (1) copy in electronic portable document format
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction.

PWC will maintain and safeguard at least one original printed record version of the
Agreement, including Drawings and Specifications signed and sealed by Design Engineer
or other design professionals as applicable. PWC agrees to make such original printed
record version of the Agreement reasonably available to Contractor for review during

PWC’s normal business hours. PWC may delegate the responsibilities under this provision

to Design Engineer.

Section 2.03 Before Starting any Work

(a)

Within ten (10) Days after the Contractor receives the Notice of Award from PWC (or as
otherwise specifically required by the Contract Documents), Contractor shall submit to
PWC for timely review:

(i) a preliminary Progress Schedule indicating the times (numbers of days or dates) for

starting and completing the identifiable aspects of the Work, including any Milestones
specified in the Contract Documents;

(i) a preliminary Schedule of Submittals; and
(i) Any Shop Drawings, Samples, and other submittals required by the Contract Documents

before the Preconstruction Conference.

Section 2.04 Preconstruction Conference; Designation of Authorized Representatives
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(a) Before any Work at the Site is started, a preconstruction conference attended by PWC,

Project Engineer, Contractor, Design Engineer, and others as appropriate will be held to
establish a working understanding among the parties as to the Work and to discuss
general Project issues including, but not limited, the following:

(i) The schedules and submittals referred to in Section 2.03;
(i) Contractor’s designated authorized representative as described in Section 2.04(b);
(iii) Safety;
(iv) Procedures for handling Shop Drawings, Samples, and other submittals;
(v) Processing Applications for Payment, electronic or digital transmittals;

(b)

At the preconstruction conference Contractor shall designate, in writing, a specific
individual to act as its authorized representative with respect to its services and
responsibilities under the Contract Documents. Such individual shall have the authority to
transmit and receive information, render decisions relative to the requirements of the
Contract Documents, and otherwise act on behalf of the Contractor.

Section 2.05 Initial Acceptance of Schedules

(a)

(b)

(c)

At least twenty (20) Days before submission of the first Application for Payment a
conference, attended by Contractor, PWC, and others as appropriate, will be held to review
for acceptability to Project Engineer as provided below the schedules submitted in
accordance with Paragraph 2.03(a). PWC shall have ten (10) Days to review the
submission and provide feedback to Contractor. Contractor shall then have ten (10) days
to make any corrections and adjustments as indicated by PWC and to complete and
resubmit the schedules as necessary. No progress payment shall be made to Contractor
until acceptable schedules are submitted to and approved by Project Engineer.

The Progress Schedule will be acceptable to Project Engineer if it provides an orderly
progression of the Work to achieve Completion of the Project within the Contract Times.
Such acceptance will not impose on Project Engineer responsibility for the Progress
Schedule, for sequencing, scheduling, or progress of the Work, nor interfere with or relieve
Contractor from Contractor’s full responsibility therefor.

Contractor’s Schedule of Submittals will be acceptable to Project Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

Section 2.06 Electronic Transmittals

(a)

Except as otherwise stated elsewhere in the Contract Documents, PWC and Contractor
and their authorized agents may transmit, and shall accept, Project-related
correspondence, text, data, documents, drawings, information, and graphics, including but
not limited to Shop Drawings and other submittals, in electronic media or digital format,
either directly, or through electronic mail at the address(es) designated by each Party.

When transmitting items in electronic media or digital format, the transmitting party makes
no representations as to long term compatibility, usability, or readability of the items
resulting from the recipient’s use of software application packages, operating systems, or
computer hardware differing from those used in the drafting or transmittal of the items, or
from those established in applicable transmittal protocols.
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Article lll. Contract Documents: Intent, Requirements, Reuse

Section 3.01 Intent

(a) The Contract Documents are complementary; what is required by one is as binding as if

(b)

(c)

(d)

(e)

required by all.

It is the intent of the Contract Documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the Contract Documents.

Project Engineer, Design Engineer, or both, will issue clarifications and interpretations of
the Contract Documents as provided herein.

To the extent necessary that Work, construction, or conditions not covered by these
General Conditions is required for Contractor to achieve Completion of the Project,
“Special Conditions” for such Work will be provided to Contractor and shall be part of the
Contract Documents.

In case of any inconsistency, conflict, or ambiguity among the Contract Documents, the
documents shall govern in the following order: (1) Change Orders; (2) Addenda; (3) the
fully executed Agreement; (4) Special Conditions; (5) any Drawings and Technical
Specifications; and (6) General Conditions.

Section 3.02 Reference Standards

(a)

Standards Specifications, Codes, Laws and Regulations

(i) Reference in the Contract Documents to standard specifications, manuals, reference

standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, shall mean the
standard specification, manual, reference standard, code, or North Carolina laws and
regulations in effect as of the Effective Date of the Agreement, except as may be
otherwise specifically stated in the Contract Documents.

(i) No provision of any such standard specification, manual, reference standard, or code, or

any instruction of a Supplier shall be effective to change the duties or responsibilities of
PWC or Contractor, or any of their subcontractors, consultants, agents, or employees,
from those set forth in the Contract Documents. No such provision or instruction shall be
effective to assign to PWC or any of its officers, directors, members, partners,
employees, agents, consultants, or subcontractors, any duty or authority to supervise or
direct the performance of the Work or any duty or authority to undertake responsibility
inconsistent with the provisions of the part of the Contract Documents.

Section 3.03 Reporting and Resolving Discrepancies

(a) Contractor’s Verification of Figures and Measurements

(i) Before undertaking any portion of the Work, Contractor shall review all of the Contract

Documents to and check and verify all figures and dimensions for the Project. Contractor
shall promptly report in writing to Project Engineer any conflict, error, ambiguity, or
discrepancy that Contractor discovers, or has actual knowledge of, and shall not proceed
with any Work affected thereby until the conflict, error, ambiguity, or discrepancy is
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resolved, by a clarification or interpretation by Project Engineer, or by an amendment or
supplement to the Contract Documents issued pursuant to these General Conditions.

(ii) If, before or during the performance of the Work, Contractor discovers any conflict, error,
ambiguity, or discrepancy within the Contract Documents, or between the Contract
Documents and (a) any applicable Law or Regulation, (b) actual field conditions, (c) any
standard specification, manual, reference standard, or code, or (d) any instruction of any
Supplier, then Contractor shall promptly report it to Project Engineer in writing. Contractor
shall not proceed with the Work affected thereby (except in an emergency as defined
hereinafter) until the conflict, error, ambiguity, or discrepancy is resolved, by a clarification
or interpretation by Project Engineer, or by an amendment or supplement to the Contract
Documents issued pursuant to these General Conditions.

(b) Resolving Discrepancies:

(i) Except as may be otherwise specifically stated in the Contract Documents, the provisions
of the part of the Contract Documents prepared by or for PWC shall take precedence in
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the
Contract Documents and:

1) the provisions of any standard specification, manual, reference standard, or code, or the
instruction of any Supplier (whether or not specifically incorporated by reference as a
Contract Document); or

2) the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

Section 3.04 Reuse of Documents

(a) Contractor and its Subcontractors and Suppliers shall not have or acquire any title to or
ownership rights in any of the:

(i) Drawings, Specifications, or other documents (or copies of any thereof) prepared by or
bearing the seal of Design Engineer or its consultants, including electronic media
editions, or reuse any such Drawings, Specifications, other documents, or copies thereof
on extensions of the Project or any other project without written consent of PWC and
Design Engineer and specific written verification or adaptation by Design Engineer, where
applicable; or

(i) Contract Documents and shall not reuse any such Contract Documents for any purpose
without PWC'’s express written consent.

(b) The prohibitions of this provision shall survive final payment or termination of the

Agreement. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Article IV. Commencement and Progress of the Work

Section 4.01 Commencement of Work

(a) The Contract Times will commence to run on the day indicated in the Notice to Proceed
issued by PWC to Contractor. A Notice to Proceed may be given at any time after the
Effective Date of the Contract.
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(b) Contractor shall start to perform the Work on the date when the Contract Times commence
to run. No Work shall be done at the Site prior to such date. Contractor’s failure to
commence the Work within fifteen (15) Days of the date stated in the Notice to Proceed
shall be deemed a material breach of the Agreement unless PWC otherwise determines in
its sole discretion and agrees in writing to a delay of the Contract Times based on the
applicable circumstances.

Section 4.02 Reference Points

(a) Construction staking will be performed by Design Engineer, who will also prepare and
furnish construction cut sheets, signed and sealed by a North Carolina professional land
surveyor, to PWC and Contractor. Contractor shall not install any utilities without a sheet.
All requests for staking shall be made not less than 96 hours in advance.

(b) Contractor shall be responsible for laying out the Work, shall protect and preserve the
established reference points and staking, and shall make no changes or relocations
without the prior written approval of Project Engineer. Contractor shall report to Project
Engineer whenever any reference point staking is lost or destroyed or requires relocation
because of necessary changes in grades or locations, and shall be responsible for the
accurate replacement or relocation of such reference points or staking by professionally
qualified personnel.

Section 4.03 Progress Schedule

(a) Contractor shall adhere to the Progress Schedule established in accordance with Section
2.03 as it may be adjusted from time-to-time as provided below. Contractor shall submit to
Project Engineer for acceptance any proposed adjustments in the Progress Schedule that
will not result in changing the Contract Times. Proposed adjustments in the Progress
Schedule that will change the Contract Times shall be submitted in accordance with the
requirements of Article IX.

(b) Contractor shall carry on the Work and adhere to the Progress Schedule during any
disputes or disagreements with PWC. No Work shall be delayed or postponed pending
resolution of any disputes or disagreements, or during any appeal process, except as
permitted by these General Conditions or as PWC and Contractor may otherwise agree in
writing.

Section 4.04 Delays in Contractor's Progress

(a) If PWC, Project Engineer, anyone for whom PWC is responsible, or a Force Majeure Event
delays, disrupts, or interferes with the performance or progress of the Work, then
Contractor shall be entitled to an equitable adjustment in the Contract Times and Contract
Price. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on
such adjustment being essential to Contractor’s ability to complete the Work within the
Contract Times.

(b) Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
delay, disruption, or interference caused by or within the control of Contractor. Delay,
disruption, and interference attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be within the control of Contractor.
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(c)

Contractor must submit any Change Proposal, consistent with the procedure set forth in
Article IX, seeking an adjustment in Contract Price or Contract Times under this provision
within ten (10) calendar days of the commencement of the event that causes the delay,
disruption, or interference with the Work and Contract Times.

Article V. Availability of Lands; Subsurface and Physical Conditions;
Hazardous Environmental Conditions

Section 5.01 Availability of Lands

(a)

(b)

PWC will be responsible for obtaining any required easements and encroachments, and
otherwise furnishing the Site, necessary to complete the Work, except as provided
elsewhere in the Contract Documents.

Upon reasonable written request, PWC shall furnish to Contractor a current statement of
record legal title and legal description of the lands upon which the Work is to be completed
and PWC'’s interest therein.

Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment necessary to
complete the Work. Any and all agreements between the Contractor and any individual
property owner(s) shall not obligate PWC, PWC’s employees, Project Engineer, or Design
Engineer in any manner, and Contractor shall, before performing any work on any such
property, obtain a signed and notarized release of liability of PWC and Design Engineer
that is suitable to PWC as confirmed in writing.

Contractor and any of its Subcontractors shall exercise care and caution to avoid damage
to any private property. Should any such damage to private property occur, it is
Contractor’s responsibility to notify the Project Engineer promptly in writing that such
damage occurred, the extent of the damage, and Contractor’s written plan to remedy the
damage. If Contractor fails to timely correct damage to private property, PWC reserves the
right to withhold progress payments until damage is corrected and/or to correct damage
and back-charge Contractor for costs incurred. At the Completion of the Project, Contractor
shall obtain a signed release from all owners of private property to which damage occurred
that releases PWC and Design Engineer and acknowledges a settlement for the damage
or that such damage was adequately remedied.

Section 5.02 Use of Site and Other Areas

(a)

Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site and other
adjacent areas permitted by Laws and Regulations and shall not unreasonably encumber
the Site and such other adjacent areas with construction equipment or other materials or
equipment. Contractor shall assume full responsibility for (a) damage to the Site; (b)
damage to any such other adjacent areas used for Contractor’s operations; (c) damage to
any other adjacent land or areas; and (d) for injuries and losses sustained by the owners or
occupants of any such land or areas; provided that such damage or injuries result from the
performance of the Work or from other actions or conduct of the Contractor or those for
which Contractor is responsible.
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(b)

(c)

(d)

Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris during the progress of the Work. Removal and
disposal of such debris shall conform to applicable Laws and Regulations.

Prior to Completion of the Project, Contractor shall clean the Site and the Work and make it
ready for utilization by PWC. At the completion of all of the Work, Contractor shall remove
from the Site and adjacent areas all tools, appliances, construction equipment and
machinery, and surplus materials and shall restore to original condition all property not
designated for alteration by the Contract Documents.

Contractor shall not load nor permit any part of any structure to be loaded in any manner
that will endanger the structure, nor shall Contractor subject any part of the Work or
adjacent structures or land to stresses or pressures that will endanger them.

Section 5.03 Differing Subsurface or Physical Conditions or Underground Facilities

(a)

(i)
(ii)
(i)
(iv)

If Contractor believes that any subsurface or physical condition or Underground Facilities
that is uncovered or revealed at the Site either:

is of such a nature as to establish that any Technical Data on which Contractor is entitled
to rely is materially inaccurate;

is of such a nature as to require a change in the Contract Documents;

differs materially from that shown or indicated in the Contract Documents; or

is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or Underground Facilities or performing any Work in connection

therewi
disturb

th, notify PWC and Engineer in writing about such condition. Contractor shall not further
such condition or perform any Work in connection therewith (except with respect to an

emergency) until receipt of a written statement approved by PWC permitting Contractor to do so.

(b)

(d)
(i)

After receipt of Contractor’s written notice, Project Engineer will review the subsurface or
physical condition or Underground Facilities in question; determine the necessity of PWC
obtaining additional exploration or tests with respect to the condition; conclude whether the
condition falls within any of the differing site condition categories in this Section5.03; and
obtain any pertinent cost or schedule information from Contractor.

Project Engineer will issue a written statement to Contractor regarding the subsurface or
physical condition or Underground Facilities in question, which addresses the resumption
of Work in connection with such condition and indicates whether any change in the
Contract Documents will be made.

Possible Price and Times Adjustments:

Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, or both, to the extent that the existence of a differing subsurface or physical
condition or Underground Facilities, or any related delay, disruption, or interference,
causes an increase or decrease in Contractor’s cost of, or time required for, performance
of the Work; subject, however, to the following:
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1) such condition must fall within at least one of the categories in this Section 5.03; and,
2) Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such
adjustment being essential to Contractor’s ability to complete the Work within the

Contract Times.

(i) Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
with respect to a subsurface or physical condition or Underground Facilities if:

1) Contractor knew of the existence of such condition at the time Contractor proffered its
Bid to PWC or executed the applicable Agreement for the Project; or

2) the existence of such condition reasonably could have been discovered or revealed as
a result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas expressly required by the Bidding Requirements or Contract
Documents to be conducted by or for Contractor prior to Contractor’s Bid; or

3) Contractor failed to give the written notice as required.

(iii) If PWC and Contractor agree regarding Contractor’s entittement to, and the amount or
extent of, any adjustment in the Contract Price or Contract Times, or both, then any such
adjustment shall be set forth in a Change Order.

(iv) Contractor may submit a Change Proposal regarding its entittement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, or both, no later than 30
calendar days after Project Engineer’s written statement to Contractor regarding the
subsurface or physical condition or Underground Facilities in question.

Section 5.04 Underground Utilities

(a) Contractor shall ascertain the location and type of all underground utility lines or
structures that may be located within the limits of the Site or any area where Work is to
be performed.

(i) The exact location of underground utilities or structures may vary from prior plans,
permits, maps, or other documentation, and others may not be designated. The
Contractor is fully responsible for verification of the exact location of all underground
utility lines or structures within the limits of the Site or the area where the work is to be
performed, whether known or unknown by PWC, and for providing necessary protection
and/or repair if damage.

(i) Should uncharted or incorrectly charted piping or other utilities be encountered during
excavations, the Contractor shall immediately halt any Work, notify PWC, and await
direction from PWC before proceeding with any Work. The Contractor shall fully
cooperate with PWC and any other utility company in keeping respective services and
facilities in operation.

(b) PWC has used reasonable care to locate and depict existing underground installation on
the construction drawings, but the accuracy cannot be guaranteed, and some items
may not be shown which exist. Actual horizontal and vertical locations have not been
verified. As part of the Work, the Contractor is required to dig up each utility which may
conflict with construction in advance to verify locations. The utilities shall be “dug up” a
minimum of fourteen (14) Days in advance of actual installation of new utilities to allow
PWC an opportunity to adjust grades and alignments, to avoid a conflict, and to address
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(c)

any other issues.

The Contractor shall adhere to the provisions of the North Carolina Underground Utility
Safety and Damage Prevention Act. The Contractor shall make a documented request to
the North Carolina One Call Center, and/or individual utility owners, in order to locate any
facilities within the Site limits or any area where Work is to be performed at least forty-eight
(48) hours in advance of the day the Work is scheduled to begin. The Contractor shall
include the cost of any coordination and cooperation for utilities in its Bid.

(i) Location assistance requested from PWC by Contractor should include the actual

horizontal location, type number, size, and depth of all lines. All costs associated with
locating and marking existing utilities or the utilities representatives shall be the
responsibility of the Contractor.

(i) The Owner, Project Engineer, Design Engineer, and/or Consultants shall not be liable

to the Contractor for any claims, costs, losses, or damages incurred or sustained on or in
connection with locating existing underground installations.

(d) If the Contractor fails to schedule locates or perform advance physical locations in

(e)

(f)

advance of the construction and a conflict arises, the Contractor will be required to make
corrective measures as instructed by the Project Engineer at the Contractor’s expense.
The Contractor’s failure to advance plan (minimum fourteen (14) days) by physically
uncovering existing utilities in advance of construction shall not be cause for claim of lost
time or for additional compensation. No additional payment will be made for re-mobilization
required by the utility locator.

(i) The Contractor shall inform all equipment operators, either those employed by him or

those employed by his subcontractors, of information obtained from the utility owners
prior to initiation of any aspect of any Work.

PWC and Design Engineer shall not be responsible for the accuracy or completeness of any
information or data provided to the Contractor with respect to underground facilities.

The entire cost of all of the following will be included in the Contract Price, and Contractor
shall bear full responsibilities for all such costs, including but not limited to:

(i) Reviewing and checking all such information and data;

(i) Locating all underground facilities shown or indicated in the Contract Documents;

(iii) Coordination of the Work with the owners of such underground facilities, including

PWC, during any portion of the Work; and

(iv) The safety and protection of all such underground facilities and repairing any damage

thereto resulting from the Work.

(g) Contractor shall be responsible for the discovery of existing underground installations, in

advance of any excavating or trenching as required in the Contract Documents.
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(h)

If an underground facility is discovered at or contiguous to the Site that was not shown
or indicated in the Contract Documents or of which Contractor was not aware prior to
starting that portion of any Work, Contractor shall, immediately after becoming aware
thereof and before further disturbing conditions affected thereby or performing any Work in
connection therewith (except in an emergency), identify the owner of such underground
facility and give written notice to PWC. Upon receipt of written notice, PWC will review the
pertinent condition, determine the necessity of obtaining additional information, and advise
Contractor in writing. During such time, Contractor shall be responsible for the safety and
protection of such underground facility. If PWC concludes that a change in the Contract
Documents is required, a Change Order will be issued.

(i) The Contract Price and/or the Contract Time, may be adjusted if PWC determines, in its

discretion, that the existence of such differing subsurface or physical condition causes
an increase or decrease in Contractor's cost of, or time required for, performance of
the Work subject to the following:

1) Facility was not shown or indicated in the Contract Documents, and
2) The Contractor did not know of or could not anticipate the facility.

Section 5.05 Hazardous Environmental Conditions at Site

(a)

Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope of the Work or Hazardous Environmental Condition was caused by Contractor.

Contractor shall be responsible for controlling, containing, and removing all Constituents of
Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible, and for any associated costs; and for the costs of
removing and remediating any Hazardous Environmental Condition created by the
presence of any such Constituents of Concern.

If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition
whose removal or remediation is not expressly identified in the Contract Documents as
being within the scope of the Work, or if Contractor or anyone for whom Contractor is
responsible creates a Hazardous Environmental Condition, then Contractor shall
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection
with such condition and in any area affected thereby (except in an emergency); and (3)
immediately notify Project Engineer (and promptly thereafter confirm such notice in
writing). Project Engineer will evaluate such condition or take corrective action, if any. If
Contractor or anyone for whom Contractor is responsible created the Hazardous
Environmental Condition in question, then PWC may have the Hazardous Environmental
Condition removed and remediated and impose a set-off against payments to Contractor to
account for the reasonable associated costs.

Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after PWC has delivered written notice to Contractor
either (1) specifying that such condition and any affected area is or has been rendered safe
for the resumption of Work, or (2) specifying any special conditions under which such Work
may be resumed safely.
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(e)

If PWC and Contractor cannot agree as to entitiement to or on the amount or extent, if any,
of any adjustment in Contract Price or Contract Times, or both, as a result of such Work
stoppage or such special conditions under which Work is agreed to be resumed by
Contractor, then within thirty (30) calendar days of PWC'’s written notice regarding the
resumption of Work, Contractor may submit a Change Proposal or PWC may impose a
set-off.

If after receipt of such written notice Contractor does not agree to resume such Work
based on reasonable evidence it is unsafe or does not agree to resume such Work under
such special conditions, then PWC may order the portion of the Work that is in the area
affected by such condition to be deleted from the Work.

Article VI. Bonds and Insurance

Section 6.01 Performance and Payment Bonds

(a)

Contractor shall obtain and furnish to PWC a performance bond in the amount of one
hundred percent (100%) of the Contract Price, conditioned upon the faithful performance of
the Project and all Work in accordance with the Contract Documents, which bond shall be
solely for the protection of PWC.

Contractor shall obtain and furnish to PWC a payment bond in the amount of one hundred
percent (100%) of the Contract Price, conditioned upon the prompt payment for all labor or
materials for which the Contractor or one or more of its subcontractors is liable, which
payment bond shall be solely for the protection of the persons furnishing materials or
performing labor for which the Contractor is liable.

The performance bond and the payment bond shall be executed by one or more surety
companies legally authorized to do business in the State of North Carolina, shall become
effective upon the awarding of the construction contract by PWC to Contractor, and shall at
all times comply with the requirements set forth in Article 3 of North Carolina General
Statutes Chapter 44A.

In the event PWC deems the surety or sureties upon any bond necessary for the
Agreement and the completion of the Project, or if for any reason, such bond ceases to be
adequate to cover the performance and/or payment of the Work, Contractor shall, at its
expense, and within ten (10) days after the receipt of notice from PWC, furnish such
additional bond(s) in such form and amount, and with such surety or sureties, as shall be
satisfactory to PWC. In such event no further payment to Contractor shall be deemed to
be due under this Agreement until new or additional security for the performance and
payment of the Project shall be furnished in manner and form satisfactory to PWC.

By executing the Agreement, Contractor understands and acknowledges that PWC, as a
public authority, and the City, as a municipal corporation, are not subject to the provisions
of Articles 1 and 2 of Chapter 44A of the General Statutes, in accordance with G.S. 44A-34
and applicable law.

Section 6.02 Insurance

(a)

Contractor shall maintain during the life of the Agreement and during the completion of any
Work the following insurance coverages, which insurance shall be placed with insurance
companies authorized to do business in the State of North Carolina and rate A minus VIl or
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better by the current edition of Best's Key Rating Guide or otherwise approved in writing by
PWC:

Commercial general liability insurance with limits of $1,000,000 per occurrence,
$2,000,000 aggregate other than products/completed operations; $2,000,000 aggregate
for products/completed. Commercial general liability coverage shall be written on an
“occurrence” basis.

Automobile liability insurance in an amount not less than $1,000,000 combined single
limit per accident for bodily injury and property damage from owned, non-owned, and
hired automobiles.

Workers’ compensation insurance as required by the Laws and Regulations. In the event
any employee(s), contractor(s), or subcontractor(s) engaged to perform any Work under
the Agreement is not protected under the applicable workers’ compensation laws, the
Contractor shall provide adequate coverage for the protection of such employee(s),
contractor(s), or subcontractor(s) not otherwise protected.

In the event the Project concerns building construction or repair work, Contractor shall
purchase and maintain “Builder’s Risk” insurance. This insurance shall include the
interests of the PWC, Contractor, and any Subcontractor(s) and shall be written on a one
hundred percent (100%) completed value basis (full value as of the date that all
construction is finished and includes the Contractor’s Contract Price), and to remain in
force until Completion of the Project.

Regardless of the nature of the work to be performed, coverage must also be provided for
the theft or damage of building materials and supplies, which are not permanently
attached or stored on Site for any period of time. This coverage shall be an “Installation
Floater.” If no building construction or repair is involved for the Project, the amount of the
coverage shall equal the value of the materials stored on site.

Prior to initiating any Work on the Project, Contractor shall deliver certificates of insurance
confirming each such coverage set forth above, and Contractor shall direct its insurers to
provide annually to PWC certificates confirming each such coverage during the coverage
period.

PWC shall be named as an additional insured in the comprehensive automobile and
commercial liability insurance policies.

Contractor shall not reduce or allow the required insurance coverages to lapse without
PWC'’s prior written approval. All policies for insurance must be endorsed to contain a
provision giving PWC a thirty (30) calendar day prior written notice by certified mail of any
cancellation of that policy or material reduction in coverage. Should a notice of
cancellation be issued for non-payment of premiums or any part thereof, or should
Contractor fail to provide and maintain certificates as set forth herein, PWC shall have the
right, but shall not have the obligation, to pay such premium to the insurance company or
to obtain such coverage and to deduct such payment from any sums that may be due or
become due to Contractor, or to seek reimbursement for said payments from Contractor.
Any such sums paid by PWC shall be due and payable immediately by Contractor upon
notice from PWC.

The insurance coverage requirements shall not be construed as a limitation on
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Contractor’s responsibilities and liabilities pursuant to the terms and conditions of this
Agreement. Contractor’s obligation to maintain insurance for three (3) years after
Completion of the Project shall survive the termination of this Agreement.

(f) If Contractor fails to obtain and maintain any required insurance, PWC may exclude
Contractor from the Site, impose an appropriate set-off against payment, and exercise
PWC'’s termination rights pursuant to the Contract Documents.

(g) PWC does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests.

Article VII. Contractor’s Responsibilities

Section 7.01 Supervision and Superintendence

(a) Contractor shall supervise, inspect, and direct the Work competently and efficiently,
devoting such attention and applying such skills and expertise as may be necessary to
perform the Work in accordance with the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques, sequences, and procedures of
construction subject to the terms, provisions, and specifications set forth in the Contract
Documents.

(b) At all times during the progress of the Work, Contractor shall assign a competent
superintendent, satisfactory to Project Engineer, to supervise the Work and to respond to
Project Engineer concerning PWC'’s interests in the Work.

(c) Contractor’s superintendent shall have full authority to act on behalf of Contractor and all
communications, instructions, directions, and notices given to the superintendent by the
Project Engineer shall be binding to the Contractor.

(d) Contractor’s superintendent shall be responsible for coordination of the Work with other
contractors or subcontractors. The superintendent shall not be replaced without written
notice to PWC except under extraordinary circumstances.

(e) Subcontractors

(i) Contractor shall submit the names and references all Subcontractors to the Project
Engineer for approval before commencing any Work.

1) Inthe event Contractor seeks to substitute any Subcontractor that was identified in
Contractor’s Bid, Contractor shall promptly provide PWC with: (1) the Subcontractor it
seeks to substitute; (2) the identity of the Subcontractor to be substituted; and (3) the
reason for the requested substitution.

2) PWC will review the requested substitution within five (5) Business Days and provide
written approval or denial of the substitution, with such approval not to be unreasonably
withheld.

(ii) Contractor’s superintendent shall be available to be present at the Site at any time that
any Subcontractor(s) is performing any of the Work. Construction activity shall be
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stopped if the Contractor’s superintendent is not available to be at the Site.

Section 7.02 Labor; Working Hours

(a)

Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. Contractor shall at
all times maintain good discipline and order at the Site. Contractor shall remove from the
Project any person who appears incompetent, disorderly, or otherwise unsatisfactory.
Contractor shall also remove any person who appears in PWC’s sole discretion to be
incompetent, disorderly, or otherwise unsatisfactory

Except as otherwise required for the safety or protection of persons or the Work or property
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents,
all Work at the Site shall be performed on Business Days. Contractor will not perform Work
on non-Business Days. Contractor may perform Work outside regular working hours or on
Saturdays, Sundays, or legal holidays only with PWC’s written consent, which will not be
unreasonably withheld. In such circumstances, Contractor shall submit a written request to
PWC at least two (2) Business Days prior to any Work that it requests to complete on a
non-Business Day and PWC will, in its sole discretion, approve or deny such request. If
such work outside of a Business Day is approved, PWC will set forth the specific
parameters that Contractor must follow, including time of work, personnel, and any other
issues.8

Section 7.03 Services, Materials, and Equipment

(a)

(b)

Unless otherwise specified in the Contract Documents, Contractor shall provide and
assume full responsibility for all services, materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities, and all other facilities and
incidentals necessary for the performance, testing, start up, and Completion of the Project,
whether or not such items are specifically called for in the Contract Documents.

All materials and equipment incorporated into the Work shall be of good quality and new,
except as otherwise specified in the Contract Documents. All special warranties and
guarantees required by the Specifications shall expressly run to the benefit of PWC. If
required by PWC or its designee, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be specified in the Contract Documents.

Section 7.04 “Or Equals”

(a)

Whenever an item of material or equipment is specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular Supplier,
the specification or description of such an item is intended to establish the type, function,
appearance, and quality required. Unless the specification or description contains or is
followed by words reading that no like, equivalent, or “or equal” item is permitted,
Contractor may request that Project Engineer authorize the use of other items of material
or equipment under the circumstances described below.

23



General Conditions (Rev 7/2023)

(i) If Project Engineer determines that an item of material or equipment proposed by

(b)

(c)

(d)

Contractor is functionally equal to that named and sufficiently similar so that no change in
related Work will be required, Project Engineer shall deem it an “or equal” item and
confirm such in writing to Contractor. A proposed item of material or equipment will be
considered functionally equal to an item so named if:

1) in the exercise of reasonable judgment Project Engineer determines that:

a) itis atleast equal in materials of construction, quality, durability, appearance, strength,
and design characteristics;

b) it will reliably perform at least equally well the function and achieve the results imposed
by the design concept of the completed Project as a functioning whole;

c) it has a proven record of performance and availability of responsive service; and

d) itis not objectionable to PWC.

2) Contractor certifies that, if approved and incorporated into the Work:

a) there will be no increase in the Contract Price or Contract Times; and
b) it will conform substantially to the detailed requirements of the item specified in the
Contract Documents.

Contractor shall provide all data in support of any proposed “or equal”’ item at Contractor’'s
expense.

Project Engineer will be allowed a reasonable time to evaluate each “or-equal” request.
Project Engineer may require Contractor to furnish additional data about the proposed “or-
equal” item. Project Engineer will be the sole judge of acceptability. Contractor shall not
order, furnish, install, or utilize any “or-equal” it until Project Engineer has reviewed the
request, determined that the proposed item is an “or-equal,” and provided written
confirmation to Contractor.

Project Engineer’s denial of an “or-equal” request shall be final and binding and may not be
reversed through an appeal under any provision of the Contract Documents.

Section 7.05 Concerning Subcontractors, Suppliers, and Others

(a)

(b)

(c)

Contractor may retain Subcontractors and Suppliers for the performance of parts of the
Work. Such Subcontractors and Suppliers must be acceptable to PWC.

Contractor shall not subcontract more than forty-nine percent (49%) of the final Contract
Price.

Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for
the performance of designated parts of the Work if required by the Contract Documents.

(d) After the submittal of Contractor’s Bid or final negotiation of the terms of the Agreement,

(e)

PWC may not require Contractor to retain any Subcontractor, Supplier, or other individual
or entity to furnish or perform any of the Work.

Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
PWC the identity of the proposed Subcontractor or Supplier (unless PWC has already
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process
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or otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to
PWC unless PWC raises a substantive, reasonable objection within five (5) Business
Days.

(f) No acceptance by PWC of any such Subcontractor, Supplier, or other individual or entity,
whether initially or as a replacement, shall constitute a waiver of the right of PWC to the
completion of the Work in accordance with the Contract Documents.

(g) Contractor shall be fully responsible to PWC for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of
the Work just as Contractor is responsible for Contractor’s own acts and omissions.

(h) Contractor shall be solely responsible for scheduling and coordinating the Subcontractors,
Suppliers, and all other individuals or entities performing or furnishing any of the Work.

(i) Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work from communicating with PWC, except through
Contractor or in case of an emergency, or as otherwise expressly allowed herein.

() Al Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract Documents for the benefit of PWC.

(k) PWC may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor on account of Work performed for Contractor by the
particular Subcontractor or Supplier.

(I) Nothing in the Contract Documents:

(i) shall create for the benefit of any such Subcontractor, Supplier, or other individual or
entity any contractual relationship between PWC or Design Engineer and any such
Subcontractor, Supplier, or other individual or entity; nor

(ii) shall create any obligation on the part of PWC or Design Engineer to pay or to see to the
payment of any money due any such Subcontractor, Supplier, or other individual or entity
except as may otherwise be required by Laws and Regulations.

Section 7.06 Patent Fees and Royalties

(a) Contractor shall pay all license fees and royalties and assume all costs incident to the use
in the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device that is the subject of patent rights or copyrights held by others.
If a particular invention, design, process, product, or device is specified in the Contract
Documents for use in the performance of the Work and if, to the actual knowledge of PWC,
its use is subject to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights shall be disclosed by PWC in the Contract
Documents.

Section 7.07 Permits

(a) Unless otherwise specified in the Contract Documents, Contractor shall obtain and pay for
all construction permits and licenses necessary to achieve Completion of the Project.
Contractor shall timely seek assistance from PWC if necessary to obtain any permits or
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licenses; provided that, the Contract Time shall not be extended if PWC determines, in its
discretion, that Contractor delayed or otherwise did not act expeditiously in requesting such
assistance. PWC shall assist Contractor, when necessary, in obtaining such permits and
licenses. Contractor shall pay all governmental charges and inspection fees necessary for
Completion of the Project that are applicable at the time of the submission of Contractor’s
Bid.

Section 7.08 Taxes

(a)

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid
by Contractor in accordance with the applicable Laws and Regulations for the Project and
which are applicable during the performance of the Work.

Section 7.09 Laws and Regulations

(@)

Contractor shall give all notices required by, and shall comply with, all Laws and
Regulations applicable to the Project. Except as otherwise expressly required, PWC shall
not be responsible for monitoring Contractor's compliance with any Laws or Regulations.

Contractor shall bear all resulting costs and losses for any of its actions or inactions that
are contrary to Laws or Regulations.

PWC or Contractor may give notice to the other party of any changes after the submission
of Contractor’s Bid (or after the date when Contractor became bound under the
Agreement) concerning any Laws or Regulations having an effect on the Contract Price or
Contract Times, including but not limited to changes in Laws or Regulations having an
effect on procuring permits and on sales, use, value-added, consumption, and other similar
taxes. If PWC and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such
changes, then within 30 calendar days of such notice Contractor may submit a Change
Proposal.

Section 7.10 Record Documents

(a)

Contractor shall maintain in good order one (1) printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. These record documents,
together with all approved Samples, will be available to Project Engineer for reference.
Upon completion of the Work, Contractor shall deliver these record documents to PWC.

Section 7.11 Safety and Protection

(a)

Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not
relieve Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with applicable safety Laws and Regulations.
Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:

(i) all persons on the Site or who may be affected by the Work;
(i) all the Work and materials and equipment to be incorporated therein, whether in storage

on or off the Site; and
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(iii) other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,

(b)

pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or
loss, and shall erect and maintain all necessary safeguards for such safety and protection.
Contractor shall notify PWC, the owners of adjacent property or Underground Facilities,
and other contractors and owners performing work at or adjacent to the Site, when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property or work in progress.

Contractor shall comply with the requirement of any of PWC'’s applicable health programs,
which may be revised from time to time based on specific circumstances or applicable
guidance from the Center for Disease Control or other applicable entity. Such health
programs will be identified in the Special Conditions if applicable to the Project.

Contractor shall comply with the requirements of PWC'’s applicable safety programs. The
Special Conditions identify any of PWC’s safety programs that are applicable to the
Project.

Contractor shall remedy, at its expense, all damage, injury, or loss to any property caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any of them may be liable.

Contractor’s duties and responsibilities for safety and protection shall continue until such
time as Completion of the Project is achieved.

Contractor’s duties and responsibilities for safety and protection shall resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or
correction obligations, or to conduct other tasks arising from the Contract Documents.

Contractor shall designate in writing to PWC a qualified and experienced safety
representative at the Site whose duties and responsibilities shall be the prevention of
accidents and the maintaining and supervising of safety precautions and programs.

Section 7.12 Emergencies

(a)

In emergencies affecting the safety or protection of persons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to, and shall, act to prevent threatened
damage, injury, or loss. Contractor shall give PWC prompt written notice if Contractor
believes that any significant changes in the Work or variations from the Contract
Documents have been caused or are required as a result of any emergency. If PWC
determines that a change in the Contract Documents is required because of the action
taken by Contractor in response to such an emergency, a Work Change Directive or
Change Order will be issued.

Section 7.13 Shop Drawings, Samples, and Other Submittals

(a)

Contractor shall timely submit Shop Drawings and Samples required by the Contract
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(b)

Documents to Project Engineer for review and approval in accordance with applicable
specifications.

Before submitting a Shop Drawing or Sample, Contractor shall have

(i) reviewed the Shop Drawing or Sample with other Shop Drawings and Samples and with

the requirements of the Work and the Contract Documents;

(i) wverified all measurements, quantities, dimensions, performance and design criteria,

installation requirements, materials, catalog numbers, and similar information;

(iii) verified the suitability of all materials and equipment offered with respect to the indicated

application, fabrication, shipping, handling, storage, assembly, and installation pertaining
to the performance of the Work; and

(iv) verified all information relative to Contractor’s responsibilities for means, methods,

(c)

(e)

(h)

(i)

()

techniques, sequences, and procedures of construction, and safety precautions and
programs incident thereto.

With each submittal, Contractor shall give Project Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be a written communication separate from the Shop
Drawings or Sample submittal; and, in addition, in the case of Shop Drawings by a specific
notation made on each Shop Drawing submitted to PWC for review and approval of each
such variation.

Where a Shop Drawing or Sample is required by the Contract Documents, any related
Work performed prior to Project Engineer’s review and approval of the pertinent submittal
will be at the sole expense and responsibility of Contractor.

Project Engineer will provide timely review of any required Shop Drawings and Samples.
Such review, and subsequent determination of approval, will be only to determine if the
items covered by the submittals will, after installation or incorporation in the Work, conform
to the information given in the Contract Documents and be compatible with the design
concept of the completed Project as a functioning whole as indicated by the Contract
Documents.

Project Engineer’s review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction or to safety precautions or programs incident
thereto.

Project Engineer’s review and approval of a Shop Drawing or Sample, or of a variation
from the requirements of the Contract Documents, shall not change the Contract Times or
Contract Price, unless such changes are included in a Change Order.

Project Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, or
other submittal shall not result in such item becoming a Contract Document.

Contractor shall perform the Work in compliance with the requirements and commitments
set forth in approved Shop Drawings and Samples.

Resubmittal Procedures:

(i) Contractor shall make corrections required by Project Engineer and shall return the

28



General Conditions (Rev 7/2023)

(iii)

required number of corrected copies of Shop Drawings and submit new Samples as
required for review and approval. Contractor shall direct specific attention in writing to
revisions other than the corrections called for by PWC or Project Engineer on previous
submittals.

Contractor shall furnish required submittals with sufficient information and accuracy to
obtain required approval of an item with no more than three (3) submittals. If PWC has
engaged a Design Engineer for the Project, Design Engineer will record Design
Engineer’s time for reviewing a fourth or subsequent submittal of a Shop Drawings,
sample, or other item requiring approval, and Contractor shall be responsible for Design
Engineer’s charges to PWC for such time. PWC may impose a set-off against payments
due to Contractor to secure reimbursement for such charges.

If Contractor requests a change of a previously approved submittal item, Contractor shall
be responsible for Design Engineer’s charges to PWC for its review time, and PWC may
impose a set-off against payments due to Contractor to secure reimbursement for such
charges, unless the need for such change is beyond the control of Contractor.

Section 7.14 Contractor's General Warranty and Guarantee

(a)

(i)

(iv)
(v)

(vi)

In order to induce PWC to enter into an Agreement with Contractor for the Project,
Contractor warrants and guarantees to PWC that:

Contractor is duly licensed in the State of North Carolina to complete all Work necessary
for the Project, is duly organized, validly existing and in good standing and has all
requisite powers, rights, and authority to execute, enter into, and perform the Agreement
in accordance with the terms and conditions of the Agreement, and the Agreement
constitutes a legal, valid, and binding obligation of Contractor enforceable against it in
accordance with its terms.

Contractor has read the Contract Documents, and acknowledges and understands all
data, materials, specifications, and requirements identified in the Contract Documents.
Contractor has visited the site for the Project, conducted a thorough, visual examination
of the site and adjacent areas, and become familiar with and is satisfied as to the general,
local, and site conditions that may affect cost, progress, and performance in completing
the Project.

Contractor is familiar with and is satisfied as to all laws and regulations that may affect
cost, progress, and performance to complete the Project.

Contractor has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the site and all drawings of physical conditions relating to
existing surface or subsurface structures at the site that have been identified in the Detail
Specifications and any accompanying reports and drawings, and (2) reports and
drawings relating to any Hazardous Environmental Condition at or adjacent to the site
that have been identified in the Contract Documents and any accompanying reports and
drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Site-
related reports and drawings identified in the Contract Documents, if any, with respect to
the effect of such information, observations, and documents on (1) the cost, progress,
and performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor; and (3) Contractor’s safety
precautions and programs.
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(vii)

(x)
(xi)

(xii)

(b)

(i)
(ii)
(iii)
(iv)
(V)
(vi)

(vii)
(viii)

(c)

Based on the information and observations referred to in subsection “(v)” of this Section,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price and
in accordance with the other terms and conditions of the Contract Documents.
Contractor is aware of the general nature of work to be performed by PWC and others at
the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given PWC written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by PWC is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

Contractor’s entry into this Agreement constitutes an incontrovertible representation by
Contractor that, without exception, all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

Contractor has no business or personal relationship with any PWC Commissioner, officer,
director, manager, or supervisor and Contractor covenants to disclose immediately to
PWC any such relationship that develops during the performance of Work on the Project.

Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work
that is not in accordance with the Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the Contract Documents:

observations by Project Engineer;

recommendation by Project Engineer or payment by PWC of any progress or final
payment;

the issuance of a certificate of Substantial Completion by Project Engineer or any
payment related thereto by PWC;

use or occupancy of the Work or any part thereof by PWC;

any review and approval of a Shop Drawing or Sample submittal;

the issuance of a notice of acceptability by Project Engineer;

any inspection, test, or approval by others; or

any correction of defective Work by PWC.

If the Contract Documents requires the Contractor to accept the assignment of a contract
entered into by PWC, then the specific warranties, guarantees, and correction obligations
contained in the assigned contract shall govern with respect to Contractor’s performance
obligations to PWC for the Work described in the assigned contract.

Section 7.15 Indemnification

(a)

(b)

Contractor shall indemnify, defend, and hold harmless PWC and its Commissioners,
officers, employees, agents, and representatives and the City and its elected officials,
managers, employees, agents, and representatives and Designer (collectively
“Indemnitees”) from and against all claims, actions, liabilities, damages, losses, costs, and
expenses (including, without limitation, injury to or death of any persons and damage to
property, economic and consequential damages and attorneys’ fees) asserted by one or
more third parties against one or more of the Indemnitees if the Fault of one or more
Responsible Persons is a proximate cause of the loss, damage, or expense indemnified.

Contractor’s obligation to indemnify, defend, and hold harmless the Indemnitees shall
survive the termination of the Agreement.
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(c)

In any and all claims against the Indemnitees of Contractor, any Subcontractor, any
Supplier, or any individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of them may be liable, Contractor’'s
indemnification obligation shall not be limited in any way by any limitation on the amount or
type of damages, compensation, or benefits payable by or for Contractor or any such
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

Section 7.16 Claims Procedure

(a)

(b)

(c)

(d)

PWC shall notify the Contractor of all potential claims related to the Work within seven (7)
calendar days of receiving notification or having knowledge of such potential claim. Should
the Contractor receive a potential claim related to the Work, the Contractor shall notify
PWC within seven (7) calendar days of receiving notification. The Contractor shall provide
the claimant and PWC with a written response acknowledging receipt of the claim within
seven (7) calendar days.

If the Contractor meets with the Claimant about the claim, a representative designated by
PWC shall be present at all times. PWC shall maintain a record of any claim received, and
the steps taken to resolve. PWC shall also concurrently investigate each case. The
Contractor agrees to furnish PWC any information regarding the claim, the actions which
led to the claim and/or the investigation of the claim. Contractor shall provide their
proposed response to PWC within thirty (30) calendar days of receiving the claim. Upon
receipt of the response PWC and the Contractor will discuss and reach a mutual
agreement of the response necessary to send to the Claimant within fifteen (15) calendar
days. Once the agreement is made the Contractor shall make a formal written resolution to
the claimant.

Failure to act in good faith or respond to a claim in the timelines established by the
Contract Documents will constitute a lack of response by the Contractor, therefore
validating the claim. PWC will deduct the total amount of the claim from the monthly pay
application. Failure to comply with the above requirements for resolving claims may, at the
sole discretion of PWC, result in breach of contract.

The Contractor is aware of these claims procedures and understands that it is the PWC’s
practice to pursue reimbursement/subrogation for any and all claims related expenses,
which are incurred as a result of the Contractor’s performance under this Contract
Documents and allowed within the applicable statute of limitations.

Section 7.17 Delegation of Professional Design Services

(a)

(b)

Contractor will not be required to provide professional design services unless such
services are specifically required by the Contract Documents for a portion of the Work or
unless such services are required to carry out Contractor’s responsibilities for construction
means, methods, techniques, sequences and procedures. Contractor shall not be required
to provide professional services in violation of applicable Laws and Regulations.

If professional design services or certifications by a design professional related to systems,
materials, or equipment are specifically required of Contractor by the Contract Documents,
PWC will specify all performance and design criteria that such services must satisfy.
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(e)

Articl
(a)

(i)
(ii)

(vii)

(viii)

Articl

Contractor shall cause such services or certifications to be provided by a properly licensed
professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, and other submittals prepared by such professional. Shop
Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to PWC.

PWC shall be entitled to rely upon the adequacy, accuracy, and completeness of the
services, certifications, or approvals performed by such design professionals, provided
PWC has specified to Contractor all performance and design criteria that such services
must satisfy.

Pursuant to this Section, PWC’s, or its designee’s, review and approval of design
calculations and design drawings will be only for the limited purpose of checking for
conformance with performance and design criteria given and the design concept
expressed in the Contract Documents. PWC specifically retains final approval of such
submittals.

Contractor shall not be responsible for the adequacy of the performance or design criteria
specified by PWC.

e VIII. PWC'’s Responsibilities

In awarding the bid to Contractor and executing the applicable Agreement, PWC
acknowledges the following responsibilities:

Except as otherwise provided in these General Conditions, PWC shall issue all
communications directly to Contractor or its designee.

PWC may at its discretion replace Design Engineer and Project Engineer. The
replacement Design Engineer or Project Engineer’s status under the Contract Documents
shall be that of the former Design Engineer or Project Engineer.

PWC shall promptly furnish the data required of PWC under the Contract Documents.
PWC shall make payments to Contractor when they are due as provided in the Contract
Documents.

PWC shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. PWC wiill
not be responsible for Contractor’s failure to perform the Work in accordance with the
Contract Documents.

Upon request of Contractor, PWC shall furnish to Contractor reasonable evidence that
financial arrangements have been made to satisfy PWC’s obligations under the Contract
Documents (including obligations under proposed changes in the Work).

While at the Site, PWC’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which PWC has been
informed.

PWC shall furnish copies of any applicable PWC safety program(s) to Contractor, which
Contractor shall review and implement.

e IX. Amending the Contract Documents; Changes in the Work
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Section 9.01 Amending and Supplementing Contract Documents

(a) The Contract Documents may be amended or supplemented by a Change Order, a Work
Change Directive, or a Field Order.

(i) Change Orders: If an amendment or supplement to the Contract Documents includes a
change in the Contract Price or the Contract Times, such amendment or supplement
must be set forth in a Change Order. A Change Order also may be used to establish
amendments and supplements of the Contract Documents that do not affect the Contract
Price or Contract Times.

(i) Work Change Directives: A Work Change Directive will not change the Contract Price or
the Contract Times, but is evidence that the parties expect that the modification ordered
or documented by a Work Change Directive will be incorporated in a subsequently issued
Change Order, following negotiations by the parties as to the Work Change Directive’s
effect, if any, on the Contract Price and Contract Times; or, if negotiations are
unsuccessful, by a determination under the terms of the Contract Documents governing
adjustments, expressly including Paragraph 9.04 regarding change of Contract Price.
Contractor must submit any Change Proposal seeking an adjustment of the Contract
Price or the Contract Times, or both, no later than 30 days after the completion of the
Work set out in the Work Change Directive. PWC must submit any dispute or request
seeking an adjustment of the Contract Price or the Contract Times, or both, no later than
60 days after issuance of the Work Change Directive.

(iii) Field Orders: Project Engineer may authorize minor changes in the Work if the changes
do not involve an adjustment in the Contract Price or the Contract Times and are
compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. Such changes will be accomplished by a Field
Order and will be binding on PWC and on Contractor, which shall perform promptly the
Work involved. If Contractor believes that a Field Order justifies an adjustment in the
Contract Price or Contract Times, or both, then before proceeding with the Work at issue,
Contractor shall submit a Change Proposal as provided herein.

Section 9.02 PWC-Authorized Changes in the Work

(a) Without invalidating the Agreement and without notice to any surety, PWC may, at any
time or from time to time, order additions, deletions, or revisions in the Work. Such
changes shall be supported by Design Engineer’s recommendation when applicable and to
the extent the change involves the design (as set forth in the Drawings, Specifications, or
otherwise), or other engineering or technical matters. Such changes may be accomplished
by a Change Order or by a Work Change Directive. Upon receipt of any such document,
Contractor shall promptly proceed with the Work as revised. Nothing in this paragraph shall
obligate Contractor to undertake work that Contractor reasonably concludes cannot be
performed in a manner consistent with Contractor’s safety obligations under the Contract
Documents or Laws and Regulations.

Section 9.03 Unauthorized Changes in the Work

(a) Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents, as amended, modified, or supplemented.
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Section 9.04 Change of Contract Price

(a) The Contract Price may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Price shall comply with the provisions of these General
Conditions.

(b) An adjustment in the Contract Price will be determined as follows:

(i) where the Work involved is covered by unit prices contained in the Contract Documents,
then by application of such unit prices to the quantities of the items involved; or

(i) where the Work involved is not covered by unit prices contained in the Contract
Documents, then by a mutually agreed lump sum (which may include an allowance for
overhead and profit as agreed to in writing by the Parties); or

(iii) where the Work involved is not covered by unit prices contained in the Contract
Documents and the Parties do not reach mutual agreement to a lump sum, then on the
basis of the Cost of the Work plus a reasonable Contractor’s fee for overhead and profit.

(c) Contractor’'s Fee: When applicable, the Contractor’s fee for overhead and profit shall be
determined as follows:

(i) a mutually acceptable fixed fee; or
(i) if a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

1) for unit prices, the Contractor’s fee shall be fifteen percent (15%);

2) for all other costs incurred, the Contractor’s fee shall be five percent (5%);

3) the amount of credit to be allowed by Contractor to PWC for any change that results in a
net decrease in the Contract Price will be the amount of the actual net decrease in cost
plus a deduction in Contractor’s fee by an amount equal to five percent of such net
decrease; and

4) when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change.

Section 9.05 Change of Contract Times

(a) The Contract Times may only be changed by a Change Order. Any Change Proposal for
an adjustment in the Contract Times shall comply with the provisions of Paragraph 9.06.

(b) An adjustment of the Contract Times shall be subject to the limitations set forth in these
Contract Document as it concerns delays in Contractor’s progress.

Section 9.06 Change Proposals

(a) Contractor shall submit a Change Proposal to PWC to request an adjustment in the
Contract Times and/or Contract Price. The Change Proposal shall specify any proposed
change in Contract Times or Contract Price, or both, or other proposed relief, and explain
the reason for the proposed change, with citations to any governing or applicable
provisions of the Contract Documents.

(i) Procedures: Contractor shall submit each Change Proposal to PWC promptly (but in no
event later than 30 days) after the start of the event giving rise thereto, or after such initial
decision. The Contractor shall submit supporting data, including the proposed change in
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(iii)

Contract Price or Contract Time (if any), to PWC within 15 calendar days after the
submittal of the Change Proposal. The supporting data shall be accompanied by a written
statement that the supporting data are accurate and complete, and that any requested
time or price adjustment is the entire adjustment to which Contractor believes it is entitled
as a result of said event.

PWC Action: PWC will review each Change Proposal and, within 30 calendar days after
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole,
approve it in whole, or deny it in part and approve it in part. Such actions shall be in
writing to Contractor. If PWC does not take action on the Change Proposal within 30
calendar days, then the Change Proposal is deemed denied, thereby commencing the
time for appeal under these General Conditions.

Binding Decision: PWC's decision will be final and binding unless Contractor appeals the
decision.

Section 9.07 Execution of Change Orders

(a) PWC and Contractor shall execute appropriate Change Orders covering:

(i)

(iv)

(b)

changes in the Contract Price or Contract Times that are agreed to by the parties,
including any undisputed sum or amount of time for Work performed in accordance with a
Work Change Directive;

changes in Contract Price resulting from a PWC set-off, unless Contractor has duly
contested such set-off;

changes in the Work which are: (a) ordered by PWC, (b) required because of PWC’s
acceptance of defective Work or PWC’s correction of defective Work, or (c) agreed to by
the parties, subject to the need for Design Engineer’s recommendation if the change in
the Work involves the design (as set forth in the Contract Documents), or other
engineering or technical matters; and

changes in the Contract Price or Contract Times, or other changes, which embody the
substance of any final and binding results.

If PWC or Contractor refuses to execute a Change Order that is required to be executed

under the terms of this Section, it shall be deemed to be of full force and effect as if fully
executed.

Section 9.08 Notification to Surety

(a)

If the provisions of any bond require notice to be given to a surety of any change affecting

the general scope of the Work or the provisions of the Contract Documents (including, but
not limited to, Contract Price or Contract Times), the giving of any such notice will be
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect
the effect of any such change.

Article X. Tests, Inspections, and Approvals; Correction, Removal, or
Acceptance of Defective Work

Section 10.01 Access to Work

(@)

PWC, Design Engineer, their consultants and other representatives and personnel of
PWC, independent testing laboratories, and authorities having jurisdiction will have access

to the Site and the Work at reasonable times for their observation, inspection, and testing.
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Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

Section 10.02 Tests, Inspections, and Approvals

(a)

(b)

Contractor shall give Project Engineer timely notice of readiness of the Work (or specific
parts thereof) for all required inspections and tests and shall cooperate with inspection and
testing personnel to facilitate required inspections and tests.

PWC shall retain and pay for the initial services of an independent inspector, testing
laboratory, or other qualified individual or entity to perform all inspections and tests
expressly required by the Contract Documents to be furnished and paid for by PWC,
except those costs incurred in connection with tests or inspections of covered Work shall
be governed by the provisions of Paragraph 10.05.

If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other
representative of such public body, Contractor shall assume full responsibility for arranging
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith,
and furnish the required certificates of inspection or approval to PWC.

Contractor shall be responsible for arranging, obtaining, and paying for all inspections and
tests required:

(i) by the Contract Documents, unless the Contract Documents expressly allocate

responsibility for a specific inspection or test to PWC,;

to attain PWC’s and Design Engineer’s acceptance of materials or equipment to be
incorporated in the Work;

by manufacturers of equipment furnished under the Contract Documents;

(iv) for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be

incorporated into the Work; and

(v) for acceptance of materials, mix designs, or equipment submitted for approval prior to

Contractor’s purchase thereof for incorporation in the Work.

Such inspections and tests shall be performed by independent inspectors, testing laboratories, or
other qualified individuals or entities acceptable to PWC, as confirmed in writing by Project
Engineer to Contractor.

(e)

If the Contract Documents require the Work (or part thereof) to be approved by PWC or its
designee, then Contractor shall assume full responsibility for arranging and obtaining such
approvals.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered
by Contractor without written concurrence of Project Engineer, Contractor shall, if
requested by Project Engineer, uncover such Work for observation. Such uncovering shall
be at Contractor's expense unless Contractor had given PWC timely notice of Contractor’'s
intention to cover the same and PWC had not acted with reasonable promptness in
response to such notice.

Section 10.03 Defective Work
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(a)
(b)

(c)

It is Contractor’s obligation to assure that the Work is not defective.

PWC or its designee has the authority to determine whether Work is defective, and to
reject defective Work.

Prompt notice of all defective Work of which PWC has actual knowledge will be given to
Contractor.

Promptly after receipt of written notice of defective Work, Contractor shall correct all such
defective Work, whether or not fabricated, installed, or completed, or, if PWC has rejected
the defective Work, remove it from the Project and replace it with Work that is not
defective.

When correcting defective Work, Contractor shall take no action that would void or
otherwise impair PWC'’s special warranty and guarantee, if any, on said Work.

In addition to its correction, removal, and replacement obligations with respect to defective
Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating
to defective Work, including but not limited to the cost of the inspection, testing, correction,
removal, replacement, or reconstruction of such defective Work, fines levied against PWC
by governmental authorities because the Work is defective, and the costs of repair or
replacement of work of others resulting from defective Work. Prior to final payment, if PWC
and Contractor are unable to agree as to the measure of such claims, costs, losses, and
damages resulting from defective Work, then PWC may impose a reasonable set-off
against payments due.

Section 10.04 Acceptance of Defective Work

(@)

(c)

If, instead of requiring correction or removal and replacement of defective Work, PWC
prefers to accept it, PWC may do so (subject, if such acceptance occurs prior to final
payment, to Design Engineer’s confirmation that such acceptance is in general accord with
the design intent and applicable engineering principles and will not endanger public safety).

Contractor shall pay all claims, costs, losses, and damages attributable to PWC’s
evaluation of and determination to accept such defective Work (such costs to be approved
by PWC as to reasonableness), and for the diminished value of the Work to the extent not
otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the
necessary revisions in the Contract Documents with respect to the Work shall be
incorporated in a Change Order.

If the parties are unable to agree as to the decrease in the Contract Price, reflecting the
diminished value of Work so accepted, then PWC may impose a reasonable set-off against
payments due. If the acceptance of defective Work occurs after final payment, Contractor
shall pay an appropriate amount to PWC.

Section 10.05 Uncovering Work

(a)

(b)

PWC has discretion to require, at its initial cost, additional inspection or testing of the Work,
whether or not the Work is fabricated, installed, or completed.

If any Work is covered contrary to the written request of PWC, then Contractor shall, if
requested by PWC or its designee, uncover such Work for observation, and then replace
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(c)

(i)

the covering, all at Contractor’s expense.

If PWC considers it necessary or advisable that covered Work be observed by PWC or
inspected or tested by others, then Contractor, at PWC'’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as PWC may require, that
portion of the Work in question, and provide all necessary labor, material, and equipment.

If it is found that the uncovered Work is defective, Contractor shall be responsible for all
claims, costs, losses, and damages arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of satisfactory replacement or
reconstruction (including but not limited to all costs of repair or replacement of work of
others); and pending Contractor’s full discharge of this responsibility PWC shall be
entitled to impose a reasonable set-off against payments due.

If the uncovered Work is not found to be defective, Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Times, or both, directly
attributable to such uncovering, exposure, observation, inspection, testing, replacement,
and reconstruction. If the parties are unable to agree as to the amount or extent thereof,
then Contractor may submit a Change Proposal within 30 calendar days of the
determination that the Work is not defective.

Section 10.06 PWC May Stop the Work

(a)

If the Work is defective, or Contractor fails to supply sufficiently skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, then PWC may order Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of PWC to stop the Work shall not give rise to any duty on the part of PWC to exercise
this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual
or entity, or any surety for, or employee or agent of any of them.

Section 10.07 PWC May Correct Defective Work

(a)

(c)

If Contractor fails within the time specified by PWC in a written notice from PWC to correct
defective Work, or to remove and replace rejected Work as required by PWC, or if
Contractor fails to perform the Work in accordance with the Contract Documents, or if
Contractor fails to comply with any other provision of the Contract Documents, then PWC
may, after seven (7) calendar days written notice to Contractor, correct or remedy any such
deficiency.

In exercising the rights and remedies under this Section, PWC shall proceed expeditiously.
In connection with such corrective or remedial action, PWC may exclude Contractor from
all or part of the Site, take possession of all or part of the Work and suspend Contractor’s
services related thereto, and incorporate in the Work all materials and equipment stored at
the Site or for which PWC has paid Contractor but which are stored elsewhere. Contractor
shall allow PWC and its officers, employees, representatives, agents and other contractors,
and Design Engineer and its employees and agents access to the Site to enable PWC to
exercise the rights and remedies under this Section.

All claims, costs, losses, and damages incurred or sustained by PWC in exercising the

rights and remedies under this Section will be charged against Contractor as set-offs

against payments due. Such claims, costs, losses and damages will include but not be

limited to all costs of repair, or replacement of work of others destroyed or damaged by
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correction, removal, or replacement of Contractor’s defective Work.
(d) Contractor shall not be allowed an extension of the Contract Times because of any delay in

the performance of the Work attributable to the exercise by PWC of PWC’s rights and
remedies under this Section.

Article XI. Claims

Section 11.01 Claims Process

(a) The following disputes between PWC and Contractor shall be submitted to the Claims
process set forth in this Article:

(i) Appeals by PWC or Contractor of Design Engineer’s decisions regarding Change
Proposals;
(i) PWC or Contractor’'s demands for adjustments in the Contract Price or Contract Times,
or other relief under the Contract Documents; and
(iii) Disputes that Design Engineer has been unable to address because they do not involve
the design (as set forth in the Contract Documents), the acceptability of the Work, or
other engineering or technical matters.

Section 11.02 Submittal of Claim

(a) The party submitting a claim shall deliver it directly to the other party to the Agreement
promptly (but in no event later than 30 calendar days) after the start of the event giving rise
thereto; in the case of appeals regarding Change Proposals within 30 calendar days of the
decision under appeal. The responsibility to substantiate a claim shall rest with the party
making the claim. In the case of a claim by Contractor seeking an increase in the Contract
Times or Contract Price, or both, Contractor shall certify that the claim is made in good
faith, that the supporting data are accurate and complete, and that to the best of
Contractor’s knowledge and belief the amount of time or money requested accurately
reflects the full amount to which Contractor is entitled.

Section 11.03 Review and Resolution

(a) The party receiving a Claim shall review it thoroughly, giving full consideration to its merits.
The two parties shall seek to resolve the Claim through the exchange of information and
direct negotiations. The parties may extend the time for resolving the Claim by mutual
agreement. All actions taken on a Claim shall be stated in writing and submitted to the
other party.

Section 11.04 Dispute Resolution

(a) Inthe event of any dispute, controversy, or claim of any kindor nature arising under or in
connection with this Agreement (a “Dispute”) and involving any two or more of the following
parties, PWC, Design Engineer, Contractor or any subcontractor of Contractor, the party
initiating the Dispute shall serve written notice of a Dispute on the party(ies) to the dispute,
and those parties shall endeavor to settle the dispute first through direct, informal
discussions between the parties’ selected representatives. Any such representative(s)
shall have binding authority to settle the Dispute. In the event the parties do not settle the
Dispute within ten (10) calendar days from the date of written notice of the Dispute, any
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party to the Dispute may, by written notice to the other party(ies), engage a mediator
certified under the laws of the State of North Carolina to mediate the Dispute within thirty
(30) calendar days of such notice. The parties to the Dispute shall attend mediation in
good faith. In the event mediation is unsuccessful, any party to the dispute may initiate
arbitration proceedings. Any controversy or claim arising out of or relating to the Contract
Documents, or the breach thereof, shall be settled by binding arbitration administered by
the American Arbitration Association under its Construction Industry Arbitration Rules, and
judgment on the award rendered by the arbitrator(s) may be entered in any court having
jurisdiction thereof. All of the foregoing dispute resolution procedures shall be held in
Cumberland County, North Carolina. The costs of the mediator and arbitrator in a dispute
resolution process shall be divided equally among the parties to the process; provided,
however, PWC shall bear at least one-third of the cost if PWC is a party to the dispute
resolutionand the remainder of the cost shall be divided equally among the other parties
participating in the dispute resolution. PWC shall, in its contractual arrangements with
Design Engineer, and Contractor shall, in its contracts with Subcontractors and they in their
contracts with lower-tier subcontractors authorize and direct such parties to participate in
the dispute resolution procedures set forth in this Section. Unless otherwise directed in
writing by PWC, Contractor shall continue the Project and maintain compliance with the
scheduling deadlines set forth in theContract Documents during any dispute resolution
proceedings. If Contractor continues to perform, PWC shall make payments due for the
continued performance in accordance with this Agreement. The provisions of this Section
shall not extend any applicable statutes of limitation or repose.

Article XIl. Payments to Contractor; Set-Offs; Completion; Correction
Period

Section 12.01 Progress Payments

(a) The Schedule of Values will serve as the basis for progress payments and will be
incorporated into a form of Application for Payment acceptable to the Project Engineer.
Progress payments on account of Unit Price Work will be based on the number of units
completed during the pay period. Progress payments for cost-based Work will be based on
the Cost of the Work completed by the Contractor during the pay period.

(b) Applications for Payments:

(i) Contractor shall submit to Project Engineer for review an Application for Payment filled
out and signed by Contractor covering the Work completed as of the date of the
Application and accompanied by such supporting documentation as is required by the
Contract Documents. If payment is requested on the basis of materials and equipment
not incorporated in the Work but delivered and suitably stored at the Site or another
location agreed to in writing, the Application for Payment shall also be accompanied by a
bill of sale, invoice, or other documentation warranting that PWC has received the
materials and equipment free and clear, and evidence that the materials and equipment
are covered by appropriate property insurance, a warehouse bond, or other
arrangements to protect PWC'’s interest.

(i) Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of
the Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

(iii) The amount of retainage for progress payments will be as stipulated in the Contract
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Documents.

(c) Review of Applications:

(i) Project Engineer will, within ten (10) Business Days after receipt of each Application for

1)
2)

3)

Payment, including each resubmittal, either indicate in writing a recommendation of
payment and present the Application to PWC, or return the Application to Contractor
indicating in writing Project Engineer’s reason(s) for refusing to recommend payment. In
the latter case, the Contractor may make the necessary corrections and resubmit the
Application.

Project Engineer’s recommendation of any payment requested in an Application for
Payment will constitute a representation by Project Engineer to PWC, based on Project
Engineer’s observations of the executed Work, and on Project Engineer’s review of the
Application for Payment and the accompanying data and schedules, that to the best of
Project Engineer’s knowledge, information, and belief:

the Work has progressed to the point indicated;

the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work, and any other
qualifications stated in the recommendation); and

the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Project Engineer’s responsibility to observe the Work.

(iii) By recommending any such payment Project Engineer will not thereby be deemed to

1)

2)

(iv)

1)
2)

3)

4)

(V)

have represented that:

inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Project Engineer in the Contract Documents; or

there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by PWC or entitle PWC to withhold payment to
Contractor.

Neither Project Engineer’s review of Contractor’s Work for the purposes of
recommending payments nor Project Engineer’'s recommendation of any payment,
including final payment, will impose responsibility on Project Engineer:

to supervise, direct, or control the Work, or

for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

to make any examination to ascertain how or for what purposes Contractor has used
the money paid on account of the Contract Price.

Project Engineer may refuse to recommend the whole or any part of any payment if, in

Project Engineer’s opinion, it would be incorrect to make the representations to PWC
outlined in this Section.
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(d) Project Engineer will recommend reductions in payment (set-offs) necessary in Project
Engineer’s opinion to protect PWC from loss because:

(i) the Work is defective, requiring correction or replacement;

(i) the Contract Price has been reduced by Change Orders;

(i) PWC has been required to correct defective Work or has accepted defective Work in
accordance with these General Conditions;

(iv) PWC has been required to remove or remediate a Hazardous Environmental Condition
for which Contractor is responsible; or

(v) Project Engineer has actual knowledge of the occurrence of any of the events that would
constitute a default by Contractor and therefore justify termination for cause under the
Contract Documents.

(e) Payment Becomes Due:

(i) Twenty (20) Business Days after presentation of the Application for Payment to PWC with
Project Engineer’s recommendation, the amount recommended (subject to any PWC set
offs) will become due, and when due will be paid by PWC to Contractor.

(f) Reductions in Payment by PWC:

(i) In addition to any reductions in payment (set-offs) recommended by Project Engineer,
PWC is entitled to impose a set-off against payment based on any of the following:

1) PWC has incurred costs, losses, or damages on account of Contractor’s conduct in the
performance or furnishing of the Work, including but not limited to claims, costs, losses,
or damages from workplace injuries, adjacent property damage, non-compliance with
Laws and Regulations, and patent infringement;

2) Contractor has failed to take reasonable and customary measures to avoid damage,
delay, disruption, and interference with other work at or adjacent to the Site;

3) Contractor has failed to provide and maintain required bonds or insurance;

4) PWC has been required to remove or remediate a Hazardous Environmental Condition
for which Contractor is responsible;

5) PWOC has incurred extra charges or engineering costs related to submittal reviews,
evaluations of proposed substitutes, tests and inspections, or return visits to
manufacturing or assembly facilities;

6) the Work is defective, requiring correction or replacement;

7) PWC has been required to correct defective Work or has accepted defective Work in
accordance with the Contract Documents;

8) the Contract Price has been reduced by Change Orders;

9) an event that would constitute a default by Contractor and therefore justify a termination
for cause has occurred:;

10) liquidated damages have accrued as a result of Contractor’s failure to achieve
Milestones, Substantial Completion, or Completion of the Project; or

11) there are other items entitling PWC to a set off against the amount recommended.

(ii) If PWC imposes any set-off against payment, whether based on its own knowledge or on
the written recommendations of Project Engineer, PWC will give Contractor immediate
written notice stating the reasons for such action and the specific amount of the
reduction, and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. PWC shall promptly pay Contractor the amount so withheld, or any
adjustment agreed to by PWC and Contractor if Contractor remedies the reasons for
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such action. The reduction imposed shall be binding on Contractor unless it duly submits
a Change Proposal contesting the reduction.

(iii) Upon a subsequent determination that PWC’s refusal of payment was not justified, the

amount wrongfully withheld shall be treated as an amount due and subiject to interest as
provided in the Contract Documents.

Section 12.02 Substantial Completion

(a)

(e)

(f)

When Contractor considers the entire Work ready for its intended use Contractor shall
notify PWC and Design Engineer in writing that the entire Work is substantially complete
and request that PWC acknowledge in writing that Contractor has met Substantial
Completion.

Promptly after Contractor’s notification, PWC, Contractor, and Design Engineer shall make
an inspection of the Work to determine the status of completion. If PWC does not consider
the Work substantially complete, PWC will notify Contractor in writing giving the reasons
therefor. PWC shall thereafter submit to Contractor an initial draft of punch list items to be
completed or corrected before final payment.

If Design Engineer considers the Work substantially complete, Design Engineer will deliver
to PWC a preliminary certificate of Substantial Completion which shall fix the date of
Substantial Completion. Design Engineer shall attach to the certificate a punch list of items
to be completed or corrected before final payment. PWC shall have seven (7) Business
Days after receipt of the preliminary certificate to make written objection to Design
Engineer as to any provisions of the certificate or attached punch list. If, after considering
the objections to the provisions of the preliminary certificate, PWC concludes that the Work
is not substantially complete, PWC will, within fourteen (14) calendar days after submission
of the preliminary certificate to PWC, notify Contractor in writing that the Work is not
substantially complete, stating the reasons therefor.

At the time of receipt of the preliminary certificate of Substantial Completion, PWC and
Contractor will confer regarding PWC’s use or occupancy of the Work following Substantial
Completion, review the builder’s risk insurance policy with respect to the end of the
builder’s risk coverage, and confirm the transition to coverage of the Work under a
permanent property insurance policy held by PWC. Unless PWC and Contractor agree
otherwise in writing, PWC shall bear responsibility for security, operation, protection of the
Work, property insurance, maintenance, heat, and utilities upon PWC use or occupancy of
the Work.

After Substantial Completion the Contractor shall promptly begin work on the punch list of
items to be completed or corrected prior to final payment and shall complete such items
within the time specified by PWC. In appropriate cases Contractor may submit monthly
Applications for Payment for completed punch list items, following the progress payment
procedures set forth above.

PWC shall have the right to exclude Contractor from the Site after the date of Substantial

Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the punch list.
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Section 12.03 Partial Use or Occupancy

(a)

(i)
(ii)

(i)

(iv)

Prior to Substantial Completion of all the Work, PWC may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract
Documents, or which PWC, Design Engineer, and Contractor agree constitutes a
separately functioning and usable part of the Work that can be used by PWC for its
intended purpose without significant interference with Contractor’s performance of the
remainder of the Work, subject to the following conditions:

At any time PWC may request in writing that Contractor permit PWC to use or occupy
any such part of the Work that PWC believes to be substantially complete.

At any time Contractor may notify PWC and Design Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Design Engineer
to issue a certificate of Substantial Completion for that part of the Work.

Within a reasonable time after either such request, PWC, Contractor, and Design
Engineer shall make an inspection of that part of the Work to determine its status of
completion. If Design Engineer does not consider that part of the Work to be substantially
complete, Design Engineer will notify PWC and Contractor in writing giving the reasons
therefor.

No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements regarding builder’s risk or other property insurance.

Section 12.04 Final Inspection

(a)

Upon written notice from Contractor that Completion of the Project has been achieved or
an agreed portion thereof is complete, PWC will promptly make a final inspection with
Project Engineer, Design Engineer, and Contractor and will notify Contractor in writing of
all particulars in which this inspection reveals that the Work, or agreed portion thereof, is
incomplete or defective. Contractor shall immediately take such measures as are
necessary to complete such Work or remedy such deficiencies.

Section 12.05 Final Payment

(a) Application for Payment:

(i)

(ii)

After Contractor has, in the opinion of PWC, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, annotated record
documents, and other documents, Contractor may make application for final payment.
The final Application for Payment shall be accompanied (except as previously delivered)
by:

1) all documentation called for in the Contract Documents;
2) consent of the surety, if any, to final payment;
3) satisfactory evidence that all title issues have been resolved such that title to all Work,

materials, and equipment has passed to PWC free and clear or will so pass upon final
payment;

4) alist of all disputes that Contractor believes are unsettled; anD
5) complete and legally effective releases or waivers (satisfactory to PWC) required by the

Contract Documents.
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If Design Engineer is satisfied that the Work has been completed and Contractor’s other
obligations under the Contract have been fulfilled, Design Engineer will, within ten (10)
Business Days after receipt of the final Application for Payment, indicate in writing Design
Engineer’s recommendation of final payment and present the Application for Payment to
PWC for payment. Such recommendation shall account for any set-offs against payment
that are necessary in Design Engineer’s opinion to protect PWC from loss for the reasons
stated above with respect to progress payments. At the same time Design Engineer will
also give written notice to PWC and Contractor that the Work is acceptable and that
Completion of the Project has been achieved. Otherwise, Design Engineer will return the
Application for Payment to Contractor, indicating in writing the reasons for refusing to
recommend final payment, in which case Contractor shall make the necessary
corrections and resubmit the Application for Payment.

Within thirty (30) calendar days after the presentation to PWC of the final Application for
Payment and accompanying documentation, the amount recommended by Design
Engineer (less any further sum PWC is entitled to set off against Design Engineer’s
recommendation, including but not limited to set-offs for liquidated damages and set-offs
allowed under the provisions above with respect to progress payments) will become due
and shall be paid by PWC to Contractor.

Section 12.06 Waiver of Claims

(a)

(b)

The making of final payment will not constitute a waiver by PWC of claims or rights against
Contractor. PWC expressly reserves claims and rights arising from defective Work
appearing after final inspection, from Contractor’s failure to comply with the Contract
Documents or the terms of any special guarantees specified therein, from Contractor’s
indemnification obligations, or from Contractor’s continuing obligations under the Contract
Documents.

The acceptance of final payment by Contractor will constitute a waiver by Contractor of all
claims and rights against PWC other than those pending matters that have been duly
submitted or appealed under the provisions of the Contract Documents.

Section 12.07 Correction Period

(a)

If within one (1) year after the date of Substantial Completion (or such longer period of time
as may be prescribed by the terms of any applicable special guarantee required by the
Contract Documents, or by any specific provision of the Contract Documents), any Work is
found to be defective, or if the repair of any damages to the Site, adjacent areas that
Contractor has arranged to use through construction easements or otherwise, and other
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be
defective, then Contractor shall promptly, without cost to PWC and in accordance with
PWC'’s written instructions:

(i) correct the defective repairs to the Site or such other adjacent areas;
(ii) correct such defective Work;
(iii) if the defective Work has been rejected by PWC, remove it from the Project and replace it

with Work that is not defective, and

(iv) satisfactorily correct or repair or remove and replace any damage to other Work, to the

(b)

work of others, or to other land or areas resulting therefrom.

If Contractor does not promptly comply with the terms of PWC’s written instructions, or in
an emergency where delay would cause serious risk of loss or damage, PWC may have
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the defective Work corrected or repaired or may have the rejected Work removed and
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution costs) arising out of or relating to
such correction or repair or such removal and replacement (including but not limited to all
costs of repair or replacement of work of others).

(c) In special circumstances where a particular item of equipment is placed in continuous
service before Substantial Completion of all the Work, the correction period for that item
may start to run from an earlier date only as provided in the Contract Documents.

(d) Where defective Work (and damage to other Work resulting therefrom) has been corrected
or removed and replaced under this Article XII, the correction period hereunder with
respect to such Work will be extended for an additional period of one year after such
correction or removal and replacement has been satisfactorily completed.

(e) Contractor’s obligations under this Article Xl are in addition to all other obligations and
warranties. The provisions of this Article XlI shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

Article XIII. Suspension of Work and Termination

Section 13.01 PWC May Suspend Work

(a) At any time and without cause, PWC may suspend the Work or any portion thereof for a
period of not more than 90 consecutive calendar days by written notice to Contractor and
Design Engineer. Such notice will fix the date on which Work will be resumed. Contractor
shall resume the Work on the date so fixed. Contractor shall be entitled to an adjustment in
the Contract Price or an extension of the Contract Times, or both, directly attributable to
any such suspension. Any Change Proposal seeking such adjustments shall be submitted
no later than thirty (30) calendar days after the date fixed for resumption of Work.

Section 13.02 PWC May Terminate for Cause

(a) The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:

(i) Contractor’s continued failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule);

(ii) Failure of Contractor to perform or otherwise to comply with a material term of the
Contract Documents;

(iii) Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
(iv) Contractor’s repeated disregard of the authority of PWC, Project Engineer, or Design
Engineer.

(b) If one or more of the events identified in Paragraph 13.02(a) occurs, then after giving
Contractor (and any surety) ten (10) calendar days written notice that PWC is considering
a declaration that Contractor is in default and termination of the Agreement, PWC may
proceed to:

(i) declare Contractor to be in default, and give Contractor (and any surety) notice that the
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(ii)
(c)

(d)

(e)

(9)

Contract is terminated; and
enforce the rights available to PWC under any applicable performance bond.

Subject to the terms and operation of any applicable performance bond, if PWC has
terminated the Contract for cause, PWC may exclude Contractor from the Site, take
possession of the Work, incorporate in the Work all materials and equipment stored at the
Site or for which PWC has paid Contractor but which are stored elsewhere, and complete
the Work as PWC may deem expedient.

PWC may not proceed with termination of the Contract under Paragraph 13.02(b) if
Contractor within seven (7) calendar days of receipt of notice of intent to terminate begins
to correct its failure to perform and proceeds diligently to cure such failure and such efforts
are agreed to by PWC.

If PWC proceeds as provided in Paragraph 13.02(b), Contractor shall not be entitled to
receive any further payment until the Work is completed. If the unpaid balance of the
Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals) sustained by PWC, such excess will be paid
to Contractor. If the cost to complete the Work including such related claims, costs, losses,
and damages exceeds such unpaid balance, Contractor shall pay the difference to PWC.
Such claims, costs, losses, and damages incurred by PWC will be reviewed by PWC as to
their reasonableness and, when so approved by PWC, incorporated in a Change Order.

Where Contractor’s services have been so terminated by PWC, the termination will not
affect any rights or remedies of PWC against Contractor then existing or which may
thereafter accrue, or any rights or remedies of PWC against Contractor or any surety under
any payment bond or performance bond. Any retention or payment of money due
Contractor by PWC will not release Contractor from liability.

The provisions of any applicable payment or performance bond shall govern over any
inconsistent provisions of this Section.

Section 13.03 PWC May Terminate For Convenience

(a)

(i)

(ii)

(iii)

(b)

Upon seven (7) calendar days written notice to Contractor, PWC may, without cause and
without prejudice to any other right or remedy of PWC, terminate the Contract. In such
case, Contractor shall be paid for (without duplication of any items):

completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for overhead
and profit on such Work;

expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and
profit on such expenses; and

other reasonable expenses directly attributable to termination, including costs incurred to
prepare a termination for convenience cost proposal.

Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue,
or other economic loss arising out of or resulting from such termination.
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Section 13.04 Contractor May Stop Work or Terminate

(a)

(b)

If, through no act or fault of Contractor, (1) the Work is suspended for more than ninety
(90) consecutive calendar days by PWC or under an order of court or other public authority
or (2) PWC fails for sixty (60) calendar days to pay Contractor any sum finally determined
to be due, then Contractor may, upon seven (7) calendar days written notice to PWC, and
provided PWC does not remedy such suspension or failure within that time, terminate the
Contract and recover from PWC payment on the same terms as provided in this Article.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if
PWC has failed for thirty (30) calendar days to pay Contractor any sum finally determined
to be due, Contractor may, seven (7) calendar days after written notice to PWC, stop the
Work until payment is made of all such amounts due Contractor, including interest thereon.
The provisions of this paragraph are not intended to preclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by
this paragraph.

Section 13.05 Morality

(a) If, in the sole opinion of PWC, at any time Contractor or any of its owner(s) or employee(s)

or agent(s) (each party, owner, employee, and agent is an “Actor”’) engages in any one or
more actions that bring disrepute, contempt, scandal, or public ridicule to the Actor or
subject the Actor to prosecution or offend the community or public morals or decency or
denigrate individuals or groups in the community served by PWC or are scandalous or
inconsistent with community standards or good citizenship or may adversely affect PWC’s
finances, public standing, image, or reputation or are embarrassing or offensive to PWC or
may reflect unfavorably on PWC or are derogatory or offensive to one or more employee(s)
or customer(s) of PWC, PWC may immediately upon written notice to Contractor terminate
the Agreement, in addition to any other rights and remedies that PWC may have pursuant
to the Contract Documents or at law or in equity.

Article XIV. Miscellaneous

Section 14.01 Additional General Terms and Conditions

(a) Contractor shall be subject to any additional terms and conditions for this Project as set

forth in the applicable Appendices as specific in the Agreement, which is incorporated by
reference as if set forth word-for-word herein.

Section 14.02 Giving Notice

(a) Whenever any provision of the Contract Documents requires the giving of written notice, it

will be deemed to have been validly given if:

(i) delivered in person, by a commercial courier service or otherwise, to the individual or to a

member of the firm or to an officer of the corporation for which it is intended;

(i) delivered at or sent by registered or certified mail, postage prepaid, to the last business

address known to the sender of the notice; or

(iii) sent to PWC or Contractor’s designee(s) via email, with a confirmation of receipt.
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Section 14.03 Computation of Times

(a) When any period of time is referred to in the Contract by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

Section 14.04 Cumulative Remedies

(a) The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder to the parties are in addition to, and are not to be construed
in any way as a limitation of, any rights and remedies available to any or all of them which
are otherwise imposed or available by Laws or Regulations, by special warranty or
guarantee, or by other provisions of the Contract Documents. The provisions of this
paragraph will be as effective as if repeated specifically in the Contract Documents in
connection with each particular duty, obligation, right, and remedy to which they apply.

Section 14.05 Limitation of Damages

(a) With respect to any and all Change Proposals, Claims, disputes subject to final resolution,
and other matters at issue, neither PWC nor Design Engineer, nor any of their officers,
directors, members, partners, employees, agents, consultants, or subcontractors, shall be
liable to Contractor for any claims, costs, losses, or damages sustained by Contractor on
or in connection with any other project or anticipated project.

Section 14.06 No Waiver
(a) A party’s non-enforcement of any provision shall not constitute a waiver of that provision,
nor shall it affect the enforceability of that provision or any other provision of the Contract

Documents.

Section 14.07 Survival of Obligations

(a) All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract Documents, as well as all continuing obligations
indicated in the Contract Documents, will survive final payment, completion, and
acceptance of the Work or termination or completion of the Agreement or termination of the
services of Contractor.

Section 14.08 Controlling Law

(a) The Agreement shall be governed by the law of the State of North Carolina.
Section 14.09 Headings

(a) Article and paragraph headings, numbers, and letters are inserted for convenience only
and do not constitute parts of these General Conditions.
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NOTICE TO PROCEED

TO: Date:

PROJECT: PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT

You are hereby notified to commence work in accordance with the Contract dated

, 2026, on or before , 2026, and you are to

complete the WORK within the contract period thereafter. The date of final completion

therefore is

FAYETTEVILLE PUBLIC WORKS COMMISSION

BY:

Nikole Bohannon

Procurement Manager

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED

is hereby acknowledged this the day of , 2026.
(CONTRACTOR)

BY:

TITLE:

- END OF SECTION —

PWC2526094 — P.O. HOFFER PUMP ROOM VENTILATOR REPLACEMENT
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MARK: EF-1A ALT

PROJECT: EXH FAN

—.\
k& COOK
DATE: 4/16/2026

AC E-B 6
Downblast Centrifugal

Exhaust Ventilator

Roof Mounted/Belt Drive

STANDARD CONSTRUCTION FEATURES:

All aluminum housing - Backward inclined all aluminum wheel - Two piece top cap
with stainless steel quick release latches - Welded curb cap corners - Birdscreen -
Vibration isolators - Lifting Lugs - Permanently lubricated ball bearing motors - Oil
and heat resistant, static conducting belts - Adjustable pitch drives through 5 hp
motor - Corrosion resistant fasteners - Regreasable bearings in a cast iron pillow
block housing, rated at 200,000 hours average life - All fans factory adjusted to
specified fan RPM -Transit tested packaging - Standard motors ship factory
installed.

Performance (*Bhp includes 9% drive loss) Dimensions (inches)
Catalog| Flow | SP | Fan |Power* A 7-5/16
Qty |Number|(CFM)|(inwc)|[RPM| (HP) |FEG| FEI B 52.5/8
1 1330C8B| 7000 | .500 | 438 | 1.19 60 [1.53 Cc 49-5/16
Altitude (ft): 440 Temperature (F): 70 D 41-7/8
Motor Information G 3
HP |RPM|Volts/Ph/Hz|Enclosure|FLA|Mounted |VFD Rated T Sq. 42
1-1/2[1725| 460/360 |ODP -PE[ 3 | Yes Yes Roof Open.Sq.* | 37-1/2
NEMA Premium® efficiency motor per MG-1 (2014) Table 12-12 RO IE: Accessonies may affect dimens ons shown,
FLA based on NEC (2017) Table 430.250 Weight(lbs)*** | Shipping 397|Unit|231|
Sound Data Inlet Sound Power by Octave Band Roof opening size for curbs supplied by Cook only.
***Includes fan, motor & accessories.
11213|4|5|6|7]|8|LwA|dBA|Sones
77|78]72|66|64]|58|50]45] 70 | 58 9.2

- Distance from Sound source 5 ft

Accessories:
Premium Efficiency Motor (Min. 86.5%)

DRIVES (1.5SF) @ 438 RPM Fan Curve (MaxRPM Non-Reinforced Wheel = 716)
DISCONNECT NEMA 3 2.00 1.50
BD-36 DAMPER
SPARE BELT SET
1.60 \‘~/ = : 1.20
~
/ ,
< 120 7 .900
3
c / /
o TN
® 0.80 y 2 600
— ) \
/ B \
Fan Curve Legend 0.40 , \ \ .300
CFM vs SP (438) A \ \
MaxRPM( 716) — 17 \ \
MinRPM(270) 0,00 b=t 0.00
CFM vsHP 0 3500 7000 10500 14000 17500
Point of Operation O Flow (CFM)
System Curve = -
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MARK: EF-1A ALT

PROJECT: EXH FAN

%4 COOK

DATE: 4/16/2026

ACE-B

Performance (*Bhp includes 9% drive loss)

Catalog| Flow | SP | Fan |Power* OVEL|TSPD Temp|ALT
Number |(CFM)|(inwc)|RPM| (HP) |FEG| FEI | (fpm)|(fpm)| SE | (°F) | (ft)

330C8B| 7000 | .500 | 438 | 1.19 60 |1.53] 982 | 3784 |50%| 70 |440
Sound Data Inlet Sound Power by Octave Band
112|3|4|5|6]|7]|8|LwA|dBA|Sones

77|78|72166|64|58]|50(45| 70 | 58 | 9.2

Fan Curve Legend

CFM vs SP —
CFM vs HP E—
Point of Operation O
Distance from Sound source 5 « MaxRPM=734 System Curve =~ -~
0.75 1.50
[~ ‘\
0.60 1.20
— —1—
\< T~
e N
/
/
0.45 7 .900
— )
g / / :
c / 1)
= =
o / =
(2] / 3
/
0.30 .600
/ / \
/ /
/
/
/
/
0.15 .300
v/
7/
Ve
Ve
0.00 — \ 0.00
0 2500 5000 7500 10000 12500
Flow (CFM)
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4 COOK

ACE-B

PERFORMANCE

FAN ENERGY INDEX

MOVEMENT Q‘bo
AND CONTROL 'beo

ASSOCIATION 'b
INTERNATIONAL, INGC. ®

amca

INTERNATIONAL

v8.0.434.16720 C:\Users\Michael.McQueen\OneDrive - Hoffman and Hoffman (1)\Documents\Cook Jobs\

MARK: EF-1A ALT

PROJECT: EXH FAN

DATE: 4/16/2026

AMCA License Information

Loren Cook Company certifies that the 330C8B shown herein
is licensed to bear the AMCA Seal. The ratings shown are

based on tests and procedures performed in accordance with
AMCA Publication 211 and AMCA Publication 311 and comply
with the requirements of the AMCA Certified Ratings Program.

Performance certified is for installation type A: free inlet, free
outlet. Power rating (BHP/kW) does not include transmission
losses. Performance ratings do not include the effects of
appurtenances (accessories). The sound ratings shown are
loudness values in hemispherical sones at 5 ft. in a
hemispherical free field calculated per AMCA Standard 301.
Values shown are for Installation type A: free inlet
hemispherical sone levels. The AMCA International licensed
air and/or sound performance data has been modified for
installation, appurtenances or accessories, etc. not included in
the certified data. The modified performance is not AMCA
licensed but is provided to aid in selection and applications of
the product.

The sound power level ratings shown are in decibels, referred
to 10(-12) watts calculated per AMCA Standard 301. Values
shown are for inlet Lwi and LwiA sound power levels for
installation type A: free inlet, free outlet. Ratings do not
include the effects of duct end correction. The A-weighted
sound ratings shown have been calculated per AMCA
Standard 301. The dBA levels shown have been calculated
for a distance of 5 ft in a hemispherical free field. The AMCA
Certified Ratings Seal applies to sone ratings only. Octave
Band, LwWA and dBA levels are not AMCA International
licensed.

Page 3 of 6



%4 COOK

BD

Gravity Backdraft Damper

STANDARD CONSTRUCTION FEATURES:

.020 Aluminum blades - .060 aluminum frame -

Aluminum hinge pins - Nylon bushings.

Notes:

Max. operating temperature 200 Deg F (95 Deg C).

Max. discharge velocity 2000 fpm.

Sizes 36 thru 60 are shipped as 2 panels.
Sizes 66 and 78 are shipped as 6 panels.
These may require assembly.

PROJECT: EXH FAN

DATE: 4/16/2026

Air
Flow

Dimensions (inches)
Mark Qty |Description A Max. (B C Sq. |# Panels
EF-1AALT |1 |BD-36 DAMPER (5-3/16 |1-7/8 [35-3/4 |2

v8.0.434.16720 C:\Users\Michael.McQueen\OneDrive - Hoffman and Hoffman (1)\Documents\Cook Jobs\
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MARK: EF-1A ALT

AN
, ‘\L co o K PROJECT: EXH FAN

DATE: 4/16/2026

Limited Warranty

Loren Cook Company warrants that your Loren Cook fan was manufactured free of defects in materials and
workmanship, to the extent stated herein. For a period of one (1) year after date of shipment, we will replace any
parts found to be defective without charge, except for shipping costs which will be paid by you.

This warranty is granted only to the original purchaser placing the fan in service.

This warranty is void if the fan or any part thereof has been altered or modified from its original design or has
been abused, misused, damaged or is in worn condition or if the fan has been used other than for the uses
described in the company manual. This warranty does not cover defects resulting from normal wear and tear.

To make a warranty claim, notify Loren Cook Company, General Offices, 2015 East Dale Street, Springfield,
Missouri 65803-4637, explaining in writing, in detail, your complaint and referring to the specific model and serial
numbers of your fan. Upon receipt by Loren Cook Company of your written complaint, you will be notified, within
thirty (30) days of our receipt of your complaint, in writing, as to the manner in which your claim will be handled. If
you are entitled to warranty relief, a warranty adjustment will be completed within sixty (60) business days of the
receipt of your written complaint by Loren Cook Company.

This warranty gives only the original purchaser placing the fan in service specifically the right. You may have
other legal rights which vary from state to state.

For fans provided with motors, the motor manufacturer warrants motors for a designated period stated in the
manufacturer’s warranty. Warranty periods vary from manufacturer to manufacturer. Should motors furnished by
Loren Cook Company prove defective during the designated period, they should be returned to the nearest
authorized motor service station. Loren Cook Company will not be responsible for any removal or installation
costs.
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MARK: EF-1A ALT

AN
, ‘\L co o K PROJECT: EXH FAN

DATE: 4/16/2026

Blower Standard Construction Features

* Heavy duty relubricatable, self—aligning bearings rated for 200,000 hours average life.
* Precision turned ground & polished solid steel shafts sized for critical speed of 125% of max cataloged conditions.
* All steel components Lorenized with an electrostatically applied baked polyster powder coating.
* Integral adjustable motor mounting plate on arrangements 9 and 10.

* Dynamically balanced wheels.
* Static resistant belts.
* Pre—punched mounting holes.
* Corrosion resistant fasteners.

PRODUCT SPECIFIC FEATURES

CIC — Inline Centrifugal Blower CPFB/CPFD — Vent Set

UL 705 Listed * Flanged outlet * Lifting dl, 705 Listenl = SMSh AF ard Seurd c@us
lugs * Inlet collar for slip—fit duct connection certified p*erformonce Field rotatable
* Fully welded straightening vanes * Lube lines extended housings * Flanged outlet on CPFB, slip—fit outlet

to exterior of unit * Continuously welded, high efficiency on CPFD * Lifting lugs * Inlet Collar for slip—fit
airfoil wheel * Heavy gauge spun aluminum inlet cone * inlet duct connection * Forward curved wheel * Heavy

Continuously welded heavy gauge housing. gauge spun aluminum inlet cone on CPFB, steel inlet on

CPFD * Continuously welded housing on CPFB.
CA — Airfoil Centrifugal Blower
UL 705 Listed * AMCA Air and Sound CS\Z/U8

certified performance * Flanged outlet * Lifting
lugs * Inlet collar for slip—fit duct connection
on arrangements 1, 2, 4, 8, 9 and 10 *
Continuously welded high efficiency airfoil wheel *
Heavy gauge spun aluminum inlet cone *
Continuously welded heavy gauge housing.

~of — Flug Fani
CCP - Plug Fan cus
UL 705 Listed * Lifting lugs * Heavy

gauge mounting panel with welded corners
* Continuously welded, airfoil and flat blade wheel
available * Heavy gauge spun aluminum inlet cone.

CF _— Backward Inclined Centrifugal Blower PLC — Plenum Fan
UL 705 Listed * AMCA Air and Sound @ UL 705 Listed * AMCA Air and Sound cus
certified performance * Flange outlet ¢ Us certified performance * Heavy duty structural

* Lifting lugs * Inlet collar for slip—fit duct steel frame with heavy gauge inlet panel welded
connection on arrangements 1, 2, 4, 8, 9 and at all connections * Continuously_ welded, airfoil

10 * Continuously welded, heavy duty flat blade wheel * Heavy gauge spun aluminum inlet cone.
wheel * Heavy gauge spun aluminum inlet cone

* Continuously welded heavy gauge housing. CFS — Centrifugal Filtered Supply Fan @
H us

CPS/CPA — Vent Set cus UL 705 Listed * Continuously welded, high
UL 705 Listed * AMCA Air and Sound efficiency airfoil wheel * Extruded aluminum tiers with
certified performance * Field rotatable housings continuously welded and mitered corners * Removable

& ANEA 2 all clominues oestrean serstrustio aluminum top cap with welded corners * Permanent
: e A
an GPA * Flanged outlet # Liffing lugs * Inlet removable washable filters Continuously welded heavy

| ing.
collar for slip—fit duct connection * Continuously gauge: hlewer housing
welded, heavy duty flat blade wheel * +S8I8,
Heavy gauge spun aluminum inlet cone MH/MHB — Industrial Material Handler G@%

* Continuously welded housing. UL Classified * AMCA Air certified performance *

Field rotatable housing * Lifting lugs * Inlet collar
CPS—A/CPA—A — Vent Set @ for slip—fit duct connection * Continuously welded,
UL 705 Listed * AMCA Air and Sound us heavy du;ty radial tip wheel * Continuously welded
certified performance * Field rotatable housings housing * Heavy duty structural steel housing

*AMCA ‘A’ all aluminum airstream construction supports.

on CPA—A * Flanged outlet * Lifting lugs * Inlet wSSIE,
collar for slip—fit duct connection * Continuously MHA — Industrial Material Handler G’
welded, high efficiency airfoil wheel * Heavy gauge spun | Clgssified * AMCA Air and Sound certified

aluminum inlet cone * Continuously welded housing. performance * Field rotatable housing * Lifting lugs *

CPV_— Vent Set Inlet collar for slip—fit duct connection * Continuously
UL 705 Listed * AMCA Air and Sound [H us welded, heavy duty backward inclined flatblade wheel
certified performance * Field rotatable housings

* Continuously welded housing * Heavy duty structural
* Flanged outlet * Lifting lugs * Inlet collar for

steel housing supports.
slip—fit duct inlet connection * All aluminum flat
blade wheel * Heavy gauge spun aluminum inlet
* Continuously welded housing. X0004R06
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Product data sheet
Characteristics

9001KYK317

30mm push button, Type K, control station,
two push buttons and pilot light, 6A inductive at
120VAC, NEMA 4, 13

Complementary
Enclosure/cubicle description

Main

Range of Product

Harmony 9001K

Product or Component
Type

Complete control station

Device short name

KY

Provided equipment

Contact block name

Contact block
Legend plate

KA1

Surface mounting

Enclosure material

Die cast zinc alloy Gray

Type of Installation

Control station composition

Indoor/outdoor

3 push-buttons 1 NO + 1 NC START-STOP

Connections - terminals

Screw-clamp terminals

[le] rated operational current AC

10A

Environment
NEMA degree of protection

NEMA 3/4/13

Ordering and shipping details

Category

21426 - 9001 K (NOT KA,KM,KX)

Discount Schedule
GTIN

Cs1
785901846109

Nbr. of units in pkg.

1

Package weight(Lbs) 4.69 Ib(US) (2.127 kg)
Returnability No

Country of origin MX

Packing Units

Unit Type of Package 1 PCE

Package 1 Height

12.70 in (32.258 cm)

Package 1 width

5.00in (12.7 cm)

Package 1 Length

32.26 in (81.935 cm)

Jan 22, 2022

Lifels®n | Schneider
LPEI

ectric

The information provided in this documentation contains general descriptions and/or technical characteristics of the performance of the products contained herein.

This documentation is not intended as a substitute for and is not to be used for determining suitabil

reliability of these products for specific user applications.

It is the duty of any such user or integrator to perform the appropriate and complete risk analysis, evaluation and testing of the products with respect to the relevant specific application or use thereof.

Neither Schneider Electric Industries SAS nor any of its affiliates or subsidiaries shall be responsible or liable for misuse of the information contained herein.


http://www2.schneider-electric.com/sites/corporate/en/products-services/green-premium/green-premium.page

Offer Sustainability

Sustainable offer status

California proposition 65

Green Premium product

WARNING: This product can expose you to chemicals including: Nickel
compounds, which is known to the State of California to cause cancer, and
Di-isodecyl phthalate (DIDP), which is known to the State of California to
cause birth defects or other reproductive harm. For more information go to
www.P65Warnings.ca.gov

REACh Regulation

REACHh free of SVHC

i

Yes

EU RoHS Directive

Pro-active compliance (Product out of EU RoHS legal scope) e

Toxic heavy metal free Yes
Mercury free Yes

RoHS exemption information 7]

China RoHS Regulation iy
Environmental Disclosure &7
Contractual warranty

Warranty 18 months

Lifels On | Schneider
LElectric


https://checkaproduct.se.com/DistantRequestDispatcher.aspx?action=exportPdfReach&pid=490265&lang=en-us
https://checkaproduct.se.com/DistantRequestDispatcher.aspx?action=export&pid=490265&lang=en-us
https://checkaproduct.se.com/DistantRequestDispatcher.aspx?action=export&pid=490265&lang=en-us
https://checkaproduct.se.com/DistantRequestDispatcher.aspx?action=export&pid=490265&lang=en-us
https://checkaproduct.se.com/DistantRequestDispatcher.aspx?action=exportPdfRoHsChina&pid=490265&lang=en-us
https://download.schneider-electric.com/files?p_Doc_Ref=ENVPEP121027EN
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